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CONSTRUCTION SPECIFICATIONS

FOR

83RD AVENUE BRIDGE OVER SKUNK CREEK

FCD CONTRACT NO. 89-48

CONSTRUCTION SPECIAL PROVISIONS
Prepared By:

HOFFMAN-MILLER ENGINEERS. INC.
426 North 44th Street. Suite 160

Phoenix. Arizona 850 8

Prepared For:

Flood Control District of Maricopa County
and

(Engineer's
Seal)

•

•

Recommended By:

Approved
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Chief

Date: II -/5"~81

Manager
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SUPPLEMENTARY TO MARICOPA ASSOCIATION OF GOVERNMENTS UNIFORH STANDARD
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• ADDENDUM NO. 1

•
FCD Contract No. 89-48

To Contract Documents

DATE: November 28, 1989

Page 1 of 2

ENTITLED:
OWNER:

83RD AVENUE BRIDGE OVER SKUNK CREEK
Flood Control District of Maricopa County

•

•

•

•

•

•

•

•

•

The above documents are herein modified. The provisions of said documents
applicable to these modifications remain unchanged unless specifically
indicated otherwise herein. This addendum forms a part of the contract
documents and modifies them as follows:

TO INVITATION TO BID AND BIDDING SCHEDULE:

INVITATION TO BID, remove and replace page 3 of 26, PRINCIPLE ITEMS AND
APPROXIMATE QUANTITIES.

BIDDING SCHEDULE, remove and replace page 6 of 26. Note specifically
Items 212-2 and 215.

TO CONSTRUCTION SPECIAL PROVISIONS:

SECTION 215 - EARTHWORK FOR OPEN CHANNELS: Page SP-23

Change first paragraph on page SP-23 as follows:

"Material excavated under this item may be used for roadway, detour
embankment, and channel bank construction, provided that it meets the
requirements of SECTION 210 - BORROW EXCAVATION. Material that is
determined to be unsuitable for use in roadway, detour embankment, and
channel bank construction shall be disposed at the designated spoil
areas shown on the plans."

SECTION 502 - CAISSON CONSTRUCTION: Page SP-30

Delete seventh paragraph from top of page SP-30 in its entirety.

SECTION 615 - SEWER LINE CONSTRUCTION: Page SP-40

Change fourth paragraph from top of page SP-40 as follows:

"Before acceptance, ... The inspection will be accomplished by the City
of Peoria Engineering Department."

SECTION 618 - DRAINAGE PIPE AND STRUCTURE: Page SP-40

Add the following to the end of the first paragraph under this section:

" ... respectively, and the plug shall be in accordance with MAG Standard
Detail 427."

SECTION 630 - TAPPING SLEEVES. VALVES AND VALVE BOXES ON VATER LINES: Page SP-41

Change second paragraph in Section 630, page SP-41 to read as follows:

"The Contractor shall notify the City of Peoria Engineering Department ... "



• ADDENDUM NO. 1

FCD Contract No. 89-48

TO CONSTRUCTION DRAWINGS:

DATE: November 28, 1989

Page 2 of 2

•

•

Remove sheets 2, 5, 7, 9, and 11 and replace with revised sheets 2, 5, 7, 9,
and 11.

Add sheets 41 and 42, designated Spoil Sites.

•

•

•

•

•

•
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Chief Engineer and eneral Manager

" Flood Control Dis rict of Maricopa County

Vince W. Wismer
Hoffman-Miller Engineers, Inc. (SEAL)
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ATTENTION

ALL PROSPECTIVE BIDDERS

Some of the Bid Bonds previously received with bids for construction projects

have not been in complete compliance with Arizona Revised Statutes (A.R.S.).

A.R.S. Sec. 34-201(A)(3) requires that every bid be accompanied by a certified

check, cashier's check or surety bond for five percent (5%) of the amount of the

bid.

In some cases the bond limit the five percent (5%) to the difference between

the low bid and that of the next lowest responsible bidder, to whom a contract

could be awarded, in the event that the low bidder failed to enter into

contract within the specified time.

Bids received with limitation on the five percent (5%) will be considered as

nonresponsive bids and will not be accepted or considered for award of

contract.

Please take note and submit your bids accordingly.

-ii-
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
INVITATION TO BID

BID OPENING DAtE: December 14, 1989

LOCATION: The project is located in Peoria, Arizona on 83rd Avenue at Skunk
Creek, approximately 500 feet south of Greenway Road.

PROPOSED iORK: The work consists of the removal of the existing bridge on 83rd
Avenue at Skunk Creek and constructing a new 4-span, continuous, prestressed
concrete girder bridge, detour, approach roadway, soil-cement hydraulic drop
structures, soil-cement channel lining, sanitary sewer lines and other
miscellaneous items of work required for completion of the project.

SEALED BIDS for the proposed work will be received by the Flood Control
District of Maricopa County. 3335 Yest Durango Street. Phoenix. Arizona 85009
until 2:00 p.m. (Phoenix time) on the above date and then publicly opened and
read at 3335 Y. Durango St .. Phoenix. AZ 85009. No bids will be received
after the time specified for bid opening. All bids must be submitted on
proposal forms furnished by the Flood Control District and included in the
Proposal Pamphlet. The Board of Directors reserves the right to reject any and
all bids and to waive any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of Flood Control District of Maricopa County to endeavor to
ensure in every way possible that minority and women-owned business enterprises
have every opportunity to participate in providing professional services,
purchased goods, and contractual services without being discriminated against on
the grounds of race, religion, sex, age, or national origin.

The bidder shall be required to certify that it is appropriately licensed as a
Contractor in the State of Arizona for performing the before-mentioned type of
work. Verification shall be on the form provided herein.

The bidder may be required to furnish an affidavit as evidence of previous
satisfactory performance in the above-mentioned type of work.

In order to determine if bidder is entitled to the provisions of A.R.S. Sec.
34-241, all bidders shall submit, as a part of their proposal, an affidavit
stating whether or not taxes have been paid for two successive years as provided
in A.R.S. Sec. 34-241. The affidavit shall be in the form provided herein.

In the event a bidder challenges compliance with the tax provision, the
successful bidder will be required to provide proof of compliance.

• FCD Contract No. 89-48 Page 1 of 26
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CONTRACT TIME:

All work on this Contract is to be completed within Two Hundred Seventy (270)
calendar days after date of Notice to Proceed.

MBE/VBE PARTICIPATION:

For this project, a goal of fifteen (15) percent is desired for Minority!
Yomen-Owned Business Enterprises. Instructions and required forms are included
in the Minority and Yomen-Owned Business Enterprise Program Section.

PRE-BID CONFERENCE:

A pre-bid conference will be held on November 28, 1989, 1989 at 10:00 a.m. in
the Flood Control District conference room, 3335 Y. Durango Street, Phoenix,
Arizona 85009. It is in the best interest of prospective bidders to attend the
Pre-bid Conference.

Questions or items for clarification may be addressed to the Chief. Contracts
Branch, in writing, at least ten (10) days prior to bid opening date. Yhere
appropriate, any answers or clarifications affecting the cost may be addressed
to all bidders in an addendum. Under no circumstances will verbal
interpretations or clarifications be given to individual contractors.

PROJECT PLANS. SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control
District of Maricopa County. 3335 Yest Durango Street. Phoenix. Arizona 85009
upon payment of $35.00 by check, payable to the FLOOD CONTROL DISTRICT of
MARICOPA COUNTY. This payment will not be refunded. Mail orders for project
documents must include an additional $7.50 for first class U.S. postage and
handling. The total $42.50 will not be refunded. Regardless of circumstances,
we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money Order equal to 5 percent (5%) of
the bid, made payable to the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a
guarantee that if the work is awarded to the bidder, the bidder will within ten
(10) days of receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise, said amount
may be forfeited to the said BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform
Standard Specifications and addressed to the Chief Engineer and General Manager,
Flood Control District of Maricopa County, 3335 Yest Durango Street, Phoenix,
Arizona 85009.

As provided for in the Agenda Information Form authorizing the Invitation to
Bid.

• FCD Contract No. 89-48 Page 2 of 26
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PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

•

•

•

•

•

•

•

•

•

QUANTITY

27,950
590

117,500
900
573

1,392
1,030

1
486,445

36

36

1,023

C.Y.
L.F.
C.Y.
L.F.
L.F.
C.Y.
C.Y.
EA.
LB.
EA.

EA.

L.F.

DESCRIPTION

Soil-Cement Bank Protection
Soil-Cemen~ Drop Structure
Channel Excavation
Concrete Caisson (7' Diameter)
Concrete Caisson (5' Diameter)
Class "A" Concrete
Class "AA" Concrete
Catch Basin, MAG Detail 537, Type G Single Grate
Reinforcing Steel (Gr. 60)
Precast Prestressed Cone. Beams - Type V

(Pretension Alternate)
Precast Prestressed Cone. Beams - Type V

(Post-tension Alternate)
Aluminum Handrail

• FCD Contract No. 89-48 Page 3R of 26
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for constructing FCD Contract 89-48; 83rd
Avenue Bridge Over Skunk Creek in the County of Maricopa, State of Arizona.

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is herewith
furnished. The Proposal is in all respects fair and is made without collusion
on the part of any person, firm, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or financially interested,
directly or indirectly, in the Proposal, or in any purchase or sale of any
materials or supplies for the work in which it relates, or in any portion of the
profits thereof.

The Undersigned certifies that the approved Plans, Special Provisions,
Forms of Contract, and Bond authorized by the Board of Directors and
constituting essential parts of this Proposal, have been carefully examined and
also that the site of the work has been personally inspected.

The Undersigned declares that the amount and nature of the work to be
done is understood and that at no time will misunderstanding of the Plans,
Construction Specifications, Special Provisions, or conditions to be overcome,
be pled. On the basis of the Plans, Construction Specifications, Special
Provisions, the Forms of Contract, and the Bond proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools,
apparatus, and other means of construction, to do all the work and to furnish
all the materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full compensation
therefore, the sum of various products obtained by multiplying each unit price,
herein bid for the work or materials, by the quantity thereof actually
incorporated in the complete project, as determined by the Engineer or
Architect.

The Undersigned understands that the quantities mentioned herein are
approximate only and are subject to increase or decrease and hereby proposes to
perform all quantities of work, as either increased or decreased, in accordance
with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule .

• FCD Contract No. 89-48 Page 4 of 26
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The Undersigned further proposes to perform all extra work that may be
required on the basis provided in the Specifications and to give such work
personal attention and to secure economical performance.

The Undersigned further proposes to execute the Contract Agreement and
furnish satisfactory Bond within ten (10) days of receipt of Notice of Proposal
acceptance, TIME BEING OF THE ESSENCE. The Undersigned further proposes to
begin work as specified in the Contract attached hereto, and to complete the
work within~ calendar days from the effective date specified in the Notice
to Proceed, and maintain at all times a Contract Bond, approved by the Board of
Directors, in an amount equal to one hundred percent of the total bid. This
Bond shall serve not only to guarantee the completion of the work on the part of
the Undersigned, but also to guarantee the excellence of both workmanship and
material and the payment of all obligations incurred, said Bond to be in full
force and effect until the work is finally accepted and the provisions of the
Plans, Specifications, and Special Provisions fulfilled.

A Proposal Guaranty in the amount and character named in the Invitation
to Bid is enclosed amounting to not less than five (5) percent of the total bid,
which Proposal Guaranty is submitted as a guaranty of the good faith of the
Bidder and the Bidder will enter into written contract, as provided, to do
the work, if successful in securing the award thereof; and it is hereby agreed
that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw his Proposal, if the Proposal is
accepted and there should be failure on the part of the Undersigned to execute
the Contract and furnish satisfactory Bond as herein provided, the Flood Control
District of Maricopa County in either of such events, shall be entitled and is
hereby given the right to retain the said Proposal Guaranty as liquidated
damages.

The Undersigned acknowledges receipt of the following addenda and has
included their provisions in the proposal:

•

•

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Dated

Dated

Dated

Dated

Dated

I•

I,.

The Undersigned has enclosed the required bid security and subcontractor
listing to this Proposal.

FCD Contract No. 89-48 Page 5 of 26
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BIDDING SCHEDULE

• • • • •

PROJECT: 83rd Avenue Crossing Skunk Creek

CONTRACT: FCD 89-48

310 IAggregate Base Course

321-3 IPreservative Seal (Contingent Item)

321-4 IBlotter Material (Contingent Item)

415-1 IGuardrail, W/Beam SingLe Face

FCD CONTRACT NO. 89-48

EXTENDED

AMOUNT

Page 6R of 26



• • •• • • • • • • • •
BIDDING SOfEDULE

PROJECT: 83rd Avenue Crossing Skunk Creek

CONTRACT: FCD 89-48

EXTEJmED

A*UIT

UNIT

COST

(NUllBERS)

UNIT COST (IN WRITING)

AND /100 00l.l.ARS

I I I I
I I IAPPROXnlATE I I
liTER 1m. I DESCIIIPTICII I QUAlfTITY IUNIT I
I I I I_I 1 • _

1415-2 IGuardrail, Breakaway Cable Ter.inus I 41 EA I
I I I I_I • • _
1415-3 IGuardrail, Rub Rail 41 EA I
I I 1__1 I • _

1415-4 IGuardrail, Rail Anchor Asse.bly 41 EA I
I I I_I • 1 _

1420-1 IRe~ve l Relocate Barbed Wire Fence 2051 LF I
I I I_I • 1 _

1420-2 IBarbed Wire Fence 5061 LF I
1 I I_I 1 •__-,- _

1420-3 IFence Gate 31 EA I
I I 1__1 • • _
1502-1 IConcrete Caisson (7' Dia.eter) 9001 LF I
I I 1__1 • • _
1502-2 IConcrete Caisson (5' Dia.eter) 5731 LF I
I I 1__1 I • _

1505-1 IClass "A" Concrete 1,3921 CY 1
I 1 I_I • • _
1505-2 IClass "AA" Concrete 1,0301 CY I
I I I_I • • _
1505-3 ICatch Basin, MAG Detail 537, Type G 11 EA I
I ISingle Grate 1__1 • • _

1505-4 IReinforcing Steel (Gr. 60) 486,4451 LB I
I I 1-_1 1 • _

1506-1 IPrecast Prestressed Conc. Bea.s - Type V 361 EA I
I I(Pretension Alternate) 1__1 I 1 _

1506-2 IPrecast Prestressed COIlL Bea.s - Type V 361 EA I
1 I<Post-Tension Alternate) 1__1 • • ,

1520 IAlu.inu. Handrail 1,0231 LF I
I I 1-_1 1 1 _

FCD CONTRACT NO. 89-48 Page 7 of 26



• • • • • • • • • • •
BIDDING SCHEDULE

PROJECT: 83rd Avenue Crossing Skunk Creek

CONTRACT: FCD 89-48

EXTENDED

AIlOlIff

UNIT

OO5T

(NUltBERS)
UNIT OO5T (IN WRITING)

AND /100 DOU.ARSDESaUPTlmI

I
I I
I ITEIl 1«). I

I I I
APPROXIMATE I I

QUANTITY IUNIT1
I I I_I I 1 _

1615-1 120" Dia.eter Ductile Iron Pipe (DIP) 1201 LF I
I I I_I 1 , _

1615-2 120" Dia-eter DIP Encased per MAG Det. 402 3201 LF I
I I I_I I 1 _

1615-3 118" Dia-eter High Density Polyethlene Pipe 4241 LF 1
I I I_I • 1 _

1618-1 124" Dia-eter RGRCP 1821 LF I
I I 1-_1 I • _

1618-2 154" Dia-eter RGRCP 701 LF I
I I 1__1 • • _

1618-3 IConcrete Encased 24" Dia-eter RGRCP 101 LF I
1 I 1-_1 I • _

1619 112" Dia-eter PVC Pipe (Schedule 40) 501 LF I
I I I_I • 1 _

1621 148" Dia-eter C"P 5001 LF I
I I I_I 1 • _

1623 IConcrete Headwall for 24" RCP 11 EA I
I I 1-_1 • • _

1623-1 IConcrete Headwall and Trash Rack for 54" RCP 11 EA I
I I 1-_1 • • _
1625 ISanitary Sewer "anhole "AG Det. 422 31 EA I
I I 1-_1 , • _
1630-1 IAdjust Water Valve HAG Detail 391-1-A 4( EA I
I I I_I • • _
1630-2 IAdjust Water Valve HAG Detail 391-1l2-8 11 EA I
I I I_I • • _
1630-3 IRelocate Fire Hydrant 11 EA I
I 1 1-_1 • • _

I I I I
I 1 I_I , .- _

TOTAL BID APtOUHT:. _

Fen CCI~ITR~.CT NO. ~.9-4~: Page 8 of 26
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IF BY AN INDIVIDUAL:

(NAME - TITLE)

IF BY A FIRM OR PARTNERSHIP:

(FIRM NAME)

BY: _

(NAME - TITLE)
** Name and Address of Each Member:

(ADDRESS)

DATE _

(PHONE)

(FIRM ADDRESS)

DATE
(PHONE)

•

•

** The name and post office address of each member of the firm or partnership
must be shown.

IF BY A CORPORATION:

(CORPORATE NAME)

BY: _

(CORPORATION ADDRESS)

DATE : _

I.

•
I

~

(PHONE)

TITLE : _

* Incorporated under the Laws of

Names and Addresses of Officers:

(PRESIDENT)

(SECRETARY)

(TREASURER)

(ADDRESS)

(ADDRESS)

(ADDRESS)

•
* The name of the State under which the laws of the Corporation was chartered
and names, title, and business address of the President, Secretary, and
Treasurer must be shown.

• FCD Contract No. 89-48 Page 9 of 26



•

•

•

•

•

•

SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal,
(hereinafter called the Principal), and the __
_____________________ , a corporation duly organized under the laws of the State
of , as Surety, (hereinafter called the Surety), are held and
firmly bound unto the Flood Control District of Maricopa County as Obligee, in
the sum of percent ( Z) of the total amount of the bid of Principal,
submitted by him to the Flood Control District of Maricopa County, for the work
described below, for the payment of which sum, well and truly to be made, the
said Principal and the said Surety, bind ourselves, our heirs, executors, and
administrators, successors and assigns, jointly and severally, firmly by these
presents, and in conformance with A.R.S. Sec. 34-201(A)(3).

WHEREAS, the said Principal is herewith submitting its proposal for FCD Contract
89-48; 83rd Avenue Over Skunk Creek in the County of Maricopa, State of Arizona.

NOW, THEREfORE, if the flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract with
the Flood Control District of Maricopa County in accordance with the terms of
such proposal and give such Bonds and Certificates of Insurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful
performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the
Principal to enter into such contract and give such Bond and Certificates of
Insurance, if the Principal shall pay to the Flood Control District of Maricopa
County the sum of money set forth above as liquidated damages for failure of the
Principal to enter into the contract, then this obligation shall be null and
void, otherwise to remain in full force and effect.

•

•

•

Signed and sealed this

Witness:

Witness:

FCD Contract No. 89-48

day of ________, A.D., 1989.

Principal

Title

Surety

Title

Page 10 of 26



• AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE VAS NO COLLUSION

IN BIDDING FOR CONTRACT

• STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

• being first duly sworn, deposes and says:

That he is of
(Title) (Name of Busiqess)

•

•

•

bidding on FCD Contract No. 89-48 for the construction of the 83rd Avenue Bridge
Over Skunk Creek in the County of Maricopa, State of Arizona.

That, in connection with the above-mentioned project, neither he, nor anyone
associated with the aforesaid business, has, directly or indirectly,
participated in any collusion, entered into any contract, combination,
conspiracy or other act in restraint of trade or commerce in violation of the
provisions of A.R.S. Sec. 34-251, Article 4, as amended.

(Signature of Affiant)

•
Subscribed and sworn to before me this day of

My Commission Expires:

________ , 1989.

• FCD Contract No. 89-48

(Notary Public)

Page 11 of 26
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AFFIDAVIT BY CONTRACTOR
CERTIFYING PAYMENT OF TAXES

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

_____________________________________ being first duly sworn, deposes and says:

• That he is
(Title)

of
(Name of Business)

•

•

bidding on FCD Contract No. 89-48 for the construction of the 83rd Avenue Bridge
Over Skunk Creek in the County of Maricopa, State of Arizona.

State and County taxes have been paid by said bidder for not less than two
successive years immediately prior to submitting a bid on the above-referenced
project on plant and equipment as provided in A.R.S. Sec. 34-241.

(Signature of Affiant)

•

•

Subscribed and sworn to before me this day of

My Commission Expires:

__________, 1989.

•

•

•

• FCD Contract No. 89-48

(Notary Public)

Page 12 of 26
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•

•

•

•

VERIFICATION OF LICENSE

Pursuant to A.R.S. Sec. 32-1169, I hereby state that I hold a current
contractor's license, duly issued by the office of the Registrar of Contractors
for the State of Arizona, said license has not been revoked, that the license
number is: ; that my privilege license number (as required by A.R.S.
Sec. 42-1305) is: ; and that, if any exemption to the above licensing
requirements is claimed;

(1) The basis for the claimed exemption is:
and;

(2) The names(s) and license number(s) of any general, mechanical, electrical,
or plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR
PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSWORN
FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SEC. 13-2704.

•

•

•

•

•

•

DATE:

FCD Contract No. 89-48

SIGNATURE OF LICENSEE:

COMPANY: _

Page 13 of 26



A. The following conditions will apply in the calculation of the percentage
attainment:

•

•

•

•

I•

I·
I
I

I

•

•

•

1.

2.

3.

4.

5.

MINORITY AND YOKEN-OWNED BUSINESS ENTERPRISE PROGRAM

All MBE/WBE firms used in attainment of the goal must be
certified with the Maricopa County Minority Business Office which
is located in the Maricopa County Highway Department building,
3325 West Durango Street, Phoenix. In addition, only those firms
certified at least seven calendar days prior to the bid opening
will be considered in the attainment of the goal.

Prime contractor subcontracts to MBE or WBE:
The MBE/WBE amount to be applied to the goal will be
based on that portion (dollar value) of the contract that
the MBE/WBE performs. For example, if a prime contractor
subcontracts work amounting to $100,000 of a contract for
which the total project cost is $1,000,000. the MBE/WBE
participation will be credited as 10 percent.

Prime Minority Contractor:
An MBE/WBE prime contractor will be credited with the
MBE/WBE participation for that portion of the contract
which they themselves perform plus that portions
subcontracted to other MBE/WBE firms. For example, if an
MBE/WBE prime contractor proposes to perform 50 percent
of a project quoted at $1,000,000 and subcontracts 25
percent to an MBE firm and 25 perc~nt to a non-MBE/WBE
firm, MBE/WBE participation will be credited as 75
Percent, or $750,000.

Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/WBE participation and
non-MBE/WBE business enterprises, functioning as a prime
contractor, will be credited with minority participation
on the basis of the percentage of profit accruing to the
MBE/WBE firm. For example, if a MBE/WBE and non-MBE/WBE
joint venture proposes to perform 50 percent of a
$1,000,000 project and 50 percent of the joint venture
profits ($500,000) are to accrue to the MBE/WBE partner
in the joint venture, MBE/WBE participation will be
credited at 25 percent or $250,000.

Lower Tier Non-MBE/WBE Participation:
MBE/VBE subcontractors proposing to further subcontract
to non-MBE/WBE contractors shall not have that portion of
subcontracting activity considered when determining the
percentage of MBE/VBE participation.
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Required forms:
An affidavit is included as part of this section. The form must
be completed within seven calendar days after the Notice of Award
of Contract. The low bidder is required to submit a
Minority/Women-Owned Business Enterprise Program MBE/WBE
Participation Affidavit listing the MBE/WBE participation by
MBE/WBE firm and the related dollar value of the MBE/WBE
contract.

•

•

•

•

B.

6. MBE/WBE Suppliers:
Any MBE/WBE supplier that manufactures or substantially
alters the material or product it supplies will have that
portion of activity considered when determining the
percentage of MBE/WBE participation. Any MBE/WBE
Wholesaler, Distributor, or Jobber that does not
manufacture or substantially alter the materials or
product it sells will be limited to 20 percent of the
sale price when determining the percentage of MBE/WBE
participation.

•

•

•

•

•

•

C. Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Women-Owned Business Enterprise Program MBE/WBE
Participation Report. The final pay request shall include a
listing of total contract MBE/WBE participation.
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•

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOKEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/VBE PARTICIPATION ASSURANCES
AFFIDAVIT

The undersigned, fully cognizant of the Flood Control District of Maricopa
County MBE/WBE Program requirements and of the goal established, hereby
certifies that in the preparation of this bid,

(the entity submitting the bid)

(CHECK ONE)

Will meet the established goal for participation by
Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business
Office to establish that a good faith effort was made.

Will not participate in the MBE/WBE Program.

The bidder will specify its MBE/WBE participation on the Intended Participation
Affidavit or provide documentation of its good' faith efforts not later than 4:00
p.m., the seventh calendar day following the bid opening. The required
affidavit shall be obtained by the apparent first and second low bidders from
the Minority Business Office, Maricopa County Highway Department Building, 3325
West Durango Street, Phoenix, Arizona 85009, following the opening and reading
of bids; a sample affidavit form for reference purposes follows.

Name of Firm

Signature

Title
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FLOOD CONTROL DISTRICT OF MRIOlPA OUCTY

IlINORITY-ouNED BUSINESS ENTERPRISE PROGRAII

IlBEfWBE PARTICIPATION AFFIDAVIT

(To be slbitted within seven calendar days of Notice of AwlIrd)

Flood Control District of "aricopil County Contract No . .!..F""CD~8~9:.c-.:::4~8 _

1. Intended "inority/Woeen-Owned Business Enterprise Participation (attach additional papers, if necessary.)

Dollar Value
Na.e of Fira Principal Address Ite. Number(s) or Work Description of Subcontract

"BE/WBE Contract Goal Total Dollar Value of Proposed Subcontract(s)

Contract Bid Total

Percent of Contract Bid to be Subcontracted

2. Substitution
I understand that if a Maricopa County certified "BE/WOE (sub)contractor is unable to perfora for any part of the

intended work, ay coapany should aake sufficient efforts to (sub)contract either the sa.e, or other work to an

alternative Maricopa County certified MBE/WBE equal to the a.cunt to attain the MBE/WBE gOal and that

I aust docu.ent such efforts.
SAMPLE

Na.e of Fir.

Signature

Title

cc: Minority Business Office

Maricopa County Highway Building

3325 West Durango Street

Phoenix, Arizona 85009
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MARICOPA COUNTY
HINORITY/VOHEN-OVNED BUSINESS ENTERPRISES PROGRAM

HBE/VBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:
Contact Person:
Address:

Telephone:

•

•

•

Project;

Contract Number:
For Pay Period of:

Subcontractor:
Person to Contact:
Address:
Telephone Number:

Type of Firm:
Class of Work:

Subcontract Amount:
Amount Earned
(Commission) This Period:
Total Earned by This Subcontractor:

83rd Avenue Bridge Over Skunk Creek

89-48

•

•

•

Total MBE/WBE Contract Goal, %: =1~5 ___
Total Cumulative MBE/WBE
Participation on This Contract, %:

MBE/WBE subcontract payment made
during this reporting period (yes or no):

cc: Minority Business Office
Maricopa County Highway Building
3325 West Durango Street
Phoenix, Arizona 85009
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this day of
by and between FLOOD CONTROL DISTRICT OF MARICOPA COUNTY,
OWNER, acting by and through its BOARD OF DIRECTORS, and

hereinafter called the CONTRACTOR.

, 1989,
hereinafter called the

•

•

.'
•

•

•

•

•

WITNESSTH: That the said CONTRACTOR, for and in the consideration of the sum
of
to be paid to him by the OWNER, in the manner and at the times hereinafter
provided, and of the other covenants and agreements herein contained, hereby
agrees for himself, heirs, executors, administrators, successors, and assigns as
follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the Chief
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as FCD Contract 89-48; 83rd Avenue Bridge Over Skunk
Creek. and furnish at his own cost and expense all necessary machinery,
equipment, tools, apparatus, materials, and labor to complete the work in the
most substantial and workmanlike manner according to the Plans and Construction
Specifications on file with the Flood Control District of Maricopa County. 3335
West Durango Street. Phoenix. Arizona, and such modifications of the same and
other directions that may be made by the Flood Control District of Maricopa
County as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications
(Invit'ation to Bid, Plans, Standard Specifications and Details, Special
Provisions, Addenda, if any, Proposal, Affidavits, Performance Bond, Payment
Bond, Certificates of Insurance, and Change Orders, if any,) are by this
reference made a part of this Contract and shall have the same effect as though
all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at his own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear of
all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract Documents,
which are a part hereof and in accordance with the directions of the OWNER,
through its Engineer and to his satisfaction, the OWNER agrees to pay the said
CONTRACTOR the amount earned, computed from actual quantities of work performed
and accepted or materials furnished at the unit bid price on the Proposal made a
part hereof, and to make such payment in accordance with the requirements of
A.R.S. Sec. 34-221, as amended. The CONTRACTOR agrees to discharge its
obligations and make payments to its subcontractors and suppliers in accordance
with A.R.S. Sec. 32-1129.
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•

•

ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to
A.R.S. Sec. 38-Sl1(A) this contract may be cancelled without penalty or further
obligation within three years after execution if any person significantly
involved in initiation, negotiation, securing, drafting or creating a contract
on behalf of the OWNER is, at any time while the contract or any extension of
the contract is in effect, an employer agent of any other party to the contract
in any capacity or a consultant to any other party of the contract with respect
to the subject matter of the contract. Cancellation under this section shall be
effective when written notice from the Chief Engineer and General Manager of the
OYNER is received by all of the parties to the contract. In addition, the OYNER
may recoup any fee for commission paid or due to any person significantly
involved in initiation, negotiation, securing, drafting or creating the contract
on behalf of the OYNER from any other party to the contract arising as a result
of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OYNER is responsible, which
is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OWNER. This provision shall be construed so as to give full
effect to any provision in the contract which requires notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE YITH LAYS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's
signature on this contract certifies compliance with the provisions of the 1-9
requirements of the Immigration Reform Control Act of 1986 for all personnel
that the CONTRACTOR and any subcontractors employ to complete this project. It
is understood that the OYNER shall conduct itself in accordance with the
provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBE/YBE PROGRAM: Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and
women-owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, or national origin.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, or handicap and further agrees not
to engage in any unlawful employment practices. The CONTRACTOR further agrees
to insert the foregoing provision in all subcontracts hereunder.

• FCD Contract No. 89-48 Page 20 of 26



•

•

IN YITNESS YHEREOF: Five (5) identical counterparts of this Contract,
each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove named, on the date and year first above
written.

•

•

•

•

•

•

•

•

•

PARTY OF THE FIRST PART

BY: _
Printed Name

BY: _
Signature

Title
DATE : _

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

DATE : _

LEGAL REVIEY
Approved as to form and within the
powers and authority granted under
the laws of the State of Arizona
to the Flood Control District of
Maricopa County.

BY: _
GENERAL COUNSEL, FLOOD CONTROL
DISTRICT OF MARICOPA COUNTY

DATE: _

FCD Contract No. 89-48

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PARTY OF THE SECOND PART

BY: _
CHAIRMAN, BOARD OF DIRECTORS

DATE : _

ATTEST:

CLERK OF THE BOARD
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STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter ~alled the Principal), As Principal, and

PRINCIPAL

BY:
AGENCY OF RECORD

SEAL

•

•

AGENCY ADDRESS

BOND NUMBER.

SURETY

BY:

POWER OF ATTORNEY

BY:

SEAL

SEAL
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STATUTORY PERFORHANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and

a corporation organized and existing under the laws of the State of
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars
($ ), for the payment whereof, the said Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1989,
for
___________ , which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the original
term of said contract and any extension thereof, with or without notice to the
Surety, and during the life of any guaranty required under the contract, and
shall also perform and fulfill all the undertakings, covenants, terms,
conditions, and agreements of any and all duly authorized modifications of said
contract that may hereafter be made, notice of which modifications to the Surety
being hereby waived; then the above obligation shall be void, otherwise to
remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

Witness our hands this day of , 1989.

•
PRINCIPAL

AGENCY OF RECORD
BY:

AGENCY ADDRESS

• BOND NUMBER SURETY

BY:
POWER OF ATTORNEY SEAL

BY:•

SEAL

SEAL
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CONTRACT FCD 89-48

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
PROJECT TrTLE 83rd Avenue Bridge at Skunk Creek

•

•

•

•

•

•

•

•

•

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AfFORDING COVERAGES
Company

ALetter
Company BLetter
Company

CLetter
NAME AND ADDRESS OF INSURED Company

0Letter
Company ELetter
Company

FLetter
Company

GLetter

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS molE.

COMPANY POUCY EXPIRAnON LIMITS OF LIABIUTY IN $1,000
LETTER TYPE OF INSURANCE NUUBER DATE MINIMUM each occurrence

COMMERCIAL GENERAl
2,000o lIABIUTY FORM

BODILY INJURY
per person

o PREMISES OPERATIONS

oCONTRACTUAL PROPERTY DAMAGE 2,000

o BROAD FORM PROPERTY DAMAGE
each occurrence

oEXPLOSION & COLlAPSE

oPRODUCTS/COMPLETED
OPERATIONS HAZAAD

oUNDERGROUND HAZARD

[] INDEPENDENT CONTRACTORS

oPERSONAl.. INJURY

COMPREHENSIVE AUTO

oLIABILITY & NON-oWNED SAME AS ABOVE

lliJ EXCESS UASILITY
NECESSARY If
UNDERLYlNG NOT 3,000
ABOVE MINIMUM

@ WORKERS' COUPENSATION STATUTORY
l( AND $100

EMPLOYERS' LIABIUTY each occident

o OTHER

~OTHER Maricopa County, HoffI lan-Millers E gineers, In ., and the Cit y of Peoria,

Arizona shall also be named as Addi ional Insu:r ed and as a Ce tificate Hol<

Except for Workers' Compensation Insurance, the Flood Control District of Maricopa County is added as on
additional insured in respect to liability arising in any manner out of the performance of any contract entered
into between the insured and the Flood Control District or liability arising out of any services provided or duty performed
by any party as required by statute, law, purchase order, or otherwise required. It is· agreed that any insurance available to
the named insured sholl be primary of other sources that may be available. It is further agreed that no policy shall expire, be
cancelled, or materially changed to effect the coverage available to the District without thirty (30) days written notice
to the District. THIS CERnFICATE IS NOT VAliD UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE
OF THE INSURANCE COMPANY.

FLOOD CON1ROL DtSTRICT OF MARICOPA COUNTY DATE ISSUED

3335 wut Durango Street

Pl'loet\lx, Arizona 85009
AUTHORIZED REPRESENTATIVE
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It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, MARICOPA COUNTY, HOFFHAN-HILLER

ENGINEERS, INC., and the CITY OF PEORIA, ARIZONA, or any of its departments,

agencies, officers or employees, from and against all loss, expense,

damage or claim of any nature whatsoever which is caused by any activity,

condition or event arising out of the performance or nonperformance of

any of the provisions of this Agreement. The Flood Control District of

Haricopa County, Haricopa County, Hoffman-Hiller Engineers, Inc., and the City

of Peoria, Arizona, shall in all instances be indemnified against all liability,

losses and damages of any nature for or on account of any injuries to or

death of persons or damages to or destruction of property arising out of

or in any way connected with the performance or nonperformance of this

Agreement, except such injury or damage as shall have been occasioned by

the negligence of the Flood Control District of Haricopa County, Haricopa

County, Hoffman-Hiller Engineers, Inc., and the City of Peoria, Arizona. The

above cost of damages incurred by the Flood Control District of Maricopa County,

Maricopa County, Hoffman-Hiller Engineers, Inc., and the City of Peoria,

Arizona, or any of its departments, agencies, officers or employees shall

include in the event of an action, court costs, expenses for litigation and

reasonable attorney's fees.

Firm

Date

Principal

Title
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•

•

•

SUBCONTRACTOR LISTING

Following is a listing of Subcontractors and material suppliers that are to be
used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list.

(Signature)
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CONSTRUCTION SPECIAL PROVISIONS
I'LOOD CONTROL DISTRIC'f 01' MARICOPA COmrrY

~D CONTRACT NO. ag-"a
I'OR

a3rd AVE:NtJE BRIDGE AT SltOIOC CUBIC

PROPOSED WORK: The work consists of the removal of the existing bridge
on 83rd Avenue at Skunk Creek and constructing a new 4-span, continuous,
prestressed concrete girder bridge, detour, approach roadway, soil-cement
hydraulic drop structures, soil-cement channel lining, sanitary sewer
lines and other miscellaneous items of work required for completion of
the project.

LOCATION OF WORK: This project is located in Peoria, Arizona on 83rd
Avenue at Skunk Creek, approximately 500 ft. south of Greenway Road.

SPECIFICATIONS: The work embraced herein and as shown on the plans for
the construction of this project shall be done in accordance with the
Maricopa Association of Governments Uniform Standard Specifications for
Public Works Construction dated 1979 and the current revisions thereto,
and the Construction Special Provisions contained herein and City of
Peoria and Maricopa County Highway Department Supplements to the MAG
Uniform Standard Specifications.

PRECEDENCE OF CONTRACT DOCUMENTS: The City of Peoria and Maricopa County
Highway Department Supplements to MAG Specifications and Details will
govern over the MAG Standard Specifications and Details. In case of a
discrepancy or conflict, Project Plans will govern over both the City of
Peoria and Maricopa County Highway Department Supplements and MAG
Standard Specifications and Details. These Construction Special
Provisions will govern over the City of Peoria and Maricopa County
Highway Depart..nt Supplements and MAG Standard Specifications and
Details and the Project Plans.

WORK STANDARDS: The Contractor shall comply with Sections 103 and 107 of
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330) as
supplemented by Department of Labor Regulations (2g CFR Part 5).

CONTRACT TIME: The Contractor shall comaence work within seven (7)
calendar days after the date of the notice to proceed and complete all
work within 270 (two hundred seventy) days after the date of the Notice
to Proceed.

• CONSTRUCTION SPECIAL PROVISIONS
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•
In the event the Contractor elects to schedule overtime, second shifts,
weekend work and generally all work as specified in Section 108.5 of

• these specifications in order to complete the project, the Contractor is
reminded that the costs associated with additional testing time,
additional test costs, additional inspection, survey, engineering or
other work by the construction administration and/or the Flood Control
District ot Maricopa County shall be borne by the Contractor in
accordance with Section 108.5. These costs shall be deducted from the

• money due to the Contractor by the Flood Control District of Maricopa
County. The cost associated with the items above shall be incidental to
the unit price of items in the bid schedule.

NEGOTIATION CLAUSE: Recovery of damages related to expenses incurred by
the Contractor for a delay for which the Flood Control District of
Maricopa County is responsible, which is unreasonable under the
circumstances and which was not within the contemplation of the parties
to the contract, shall be negotiated between the Contractor and the Flood
Control District of Maricopa County. This provision shall not be
construed to void any provision in the contract Which requires notice of
delays, provides for arbitration or other procedure for settlement or

• provides for liquidated damages.

WATER, LIGHT, POWER, HEAT, TELEPHONE: All water for construction
purposes, drinking water, lighting, temporary electric power, heat and
telephone service shall be arranged for and provided for the requirements
of the work by the Contractor at his expense.

•

,.
•

PROGRESS SCHEDULE: The Contractor shall submit his proposed work
progress schedule to the Engineer for approval before starting the work.
Weekly updates to the schedule shall be submitted to the inspector at the
weekly coordination meeting.

MATERIAL SOURCES: Concrete, Aggregate Base, Steel Products and Pipe
shall be obtained from commercial sources. The Contractor shall pay all
royalties, or any other charges or expenses, incurred in connection with
the securing and hauling of the material.

The Contractor will be required to furnish the Engineer with a list ot
his proposed commercial sources prior to use, and shall present
certificates stating that the material produced from commercial sources
is in accordance with the Uniform Standard Specifications and these
Special Prov1810ns.

SUBSECTION 101.2 - DBFINITIONS AND TERMS: Change the definition of
Budaet Project to read as follows: A project financed by funds set aside
in the annual budget or otherwise approved by the Board of Directors of
the Flood Control District of Maricopa County.

Change the definition of Enaineer to read as follows: The Chief Engineer
and General Manager of the Plood Control District ot Maricopa County

• (PCD/Me) acting directly or through his authorized representative.

• CONSTRUCTION SPECIAL PROVISIONS
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•

•

•

Change the definition of Owner to read as follows: The Flood Control
District of Maricopa County, acting through its legally constituted
officials, officers, or employees.

SECTION 102 - ADDENDA « SUBMISSION OF BIDDING SCHEDULE: It shall be the
responsibility of prospective bidders to determine, prior to submission
of a bid, if any addenda have been issued. This may be accomplished by
calling 602-262-1501. Any addendum issued, if not already bound into the
Special Provisions, must be included as a part of the Special Provisions,
and any quantities on the Bidding Schedule requiring change shall be
adjusted by pen and ink to the new figure.

Bids that do not include appropriate addenda and show appropriate changes
to the Bidding Schedule shall be invalid.

SECTION 102.4 - EXAMINATION OF SITE: The Contractor shall visit the site
and be familiar with the existing conditions and the proposed
construction items of special note.

•
1 • During construction of the bridge and soil-cement bank protection,

the Contractor shall be responsible for maintaining the wetlands
area upstream of the bridge.

•

•

Ie
I

•

SECTION 102.5 - PREPARATION OF PROPOSAL: The bidder's Arizona State
Contractor's license number and classifications shall be shown on the
proposal. The Contractor shall be appropriately licensed as a Contractor
in the State of Arizona for performing the work in this project.

SECTION 103.6- CONTRACTOR'S INSURANCE: Concurrently with the execution
of the contract, the Contractor shall furnish a Certificate of Insurance
using the included Certificate or one of equal wording that names the
additional insureds as set out in the included Certificate and in
103.6.1 (D) below. The certificate shall also name the additional
insureds as Certificate Holders. The types of insurance and the limits
of liability shall be as indicated on the included form.

SECTION 103.6.1 (D): Add Hoffman-Miller.Engineers, Inc., Maricopa
County, City of Peoria, and other entities as mentioned on the included
Certificate of Insurance as additional insureds.

SECTION 103.6.2: The Contractor shall also indemnify and hold harmless
the Owner, the Consultant, the Owner's Representative, any jurisdiction
or agency issuing permits for any work involved in the project, and their
consultants, and each of their directors, officers, employees, and agents
from and against all losses, expenses, damages (including damages to the
work itself), attorneys' fees, and other costs, including costs of
defense which any of them may incur with respect to the failure, neglect,
or refusal of Contractor to faithfully perform the work and all of the
Contractor's obligations under the contract. Such costs, expenses, and
damages shall include all costs, including attorneys' fees, incurred by
the indemnified parties in any lawsuit to which they are a party.

• CONSTRUCTION SPECIAL PROVISIONS
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SECTION 104 -SCOPE OF WORK: 104.2.1 General: The cost of all work
required under this contract, as shown on the plans, for which there are

• no specific items shown on the Bidding Schedule, shall be included in the
prices bid for related items.

SECTION 1'04.1.2 - TRAFFIC REGULATIONS:

A. The following shall be considered major streets:

• 83rd Avenue

B. All traffic and/or traffic control devices on this project shall be
provided, maintained and/or controlled as specified in the City of
Phoenix Traffic Barricade Manual, latest revision.

• C. Permission to restrict City streets, sidewalks, and alleys (street
closure permits) shall be requested as specified in Section III of
the Traffic Barricade Manual.

•
D. Unless otherwise provided for in SECTION 401, all traffic on this

project shall be regulated as specified in Section IV of the Traffic
Barricade Manual.

SECTION 104.2 - BORING LOGS AND SOILS REPORT: The soil boring logs are
included in the project for the Contractor's information only. No
guarantee is made of the accuracy of the boring logs in the soils report.

• The Contractor shall make his own determination as to soil and subsurface
conditions and shall complete his work in whatever material and under
whatever condition he may encounter or create, without extra cost (except
as modified in MAG). Existing moisture conditions shall be no basis for
claim for additional monies or time extensions. The Contractor shall
manipulate the existing soil as required to achieve stable soil

• conditions and the required densities.

SECTION 104.2.2: Due to Physical Conditions: Paragraph *B). In the
first sentence delete the following words: "backfill or bedding"

SUB-SECTION 105.2 - PLANS AND SHOP DRAWINGS: Sub-Section 105.2 of the
• MAG Standard Specifications is amended to include the following:

The number of copies of plans/shop drawings required for review and/or
approval shall be as follows:

Initial submittal: Three (3) copies. One (1) copy will be returned to
the Contractor.

Final submittal: Seven (7) copies. Two (2) copies will be returned to
the Contractor.

The Contractor shall furnish the Engineer with these copies of shop
• drawings, pipe layout diagrams, manufacturer's catalog data, and detailed

information, in sufficient detail to show completed compliance with all
specified requirements, covering, but not limited to, the following
items:
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•

•

A.
B.
C.
D.
E.
F.
G.
H.
1.
J.
K.

Fabricated Pipe and Design Data
Precast Manhole Risers
Reinforc·lng Steel
Castings
Field Closures
Concrete Mix Designs
Reinforcing Steel
Precast Girders
Metal Railing
Utility Protection Plans
Detailed Sequence of Construction for Structures

Review: The Contractor, at his own expense, shall make such changes in
• the drawings as may be necessary to conform to the plans and

specifications. Prior to return of such drawings, marked "Furnish as
Submitted" or "Furnish as Noted", any work which the Contractor may do on
the fabrications covered by the same shall be at his own risk, as the
FCD/MC will not be responsible for any expense or delays incurred by the
Contractor for changes required to make the same conform to the drawings

• as finally reviewed.

One copy of submitted drawings will be returned to the Contractor marked
"Furnish as Submitted" or "Furnish as Noted". If the submittal is marked
"Revise and Resubmit" or "Rejected", a new submittal shall be made in the
same manner as the original submittal.

• When submitted for the Engineer's review, shop drawings, line layouts,
etc. shall bear the Contractor's certification that he has reviewed,
checked, and approved the shop drawings, etc. and that they are in
conformance with the requirements of the Contract Documents. The
Engineer will not review any submittals which do not bear the

• Contractor's certification.

:.
I

I
I

After the review has been completed, the above drawings, lists, samples,
design calculations, and other data shall become part of the Contract
Documents, and the fabrications furnished shall conform to the submittal.

Review of material and layout drawings consists of review for general
conformity to plans and specifications, and in no way relieves the
Contractor or the supplier from responsibility for the correctness of the
drawings.

Deviations or changes from plans or specifications must be called out as
such and will require review by the Engineer for approval or rejection.

Construction of this project shall not begin until the shop drawings and
line layouts have been reviewed and approved.

Corrections required on the shop drawings will not constitute a valid
• reason for delay in the project schedule.

• CONSTRUCTION SPECIAL PROVISIONS
CONTRACT NO. 89-48 Page 5 of 41



•
SECTION 105.6 -- COOPERATION WITH UTILITIES: An attempt has been made to
determine the locations of all underground utilities and drainage pipes,

• culverts, and structures. The Contractor shall comply with the
requirements ot the ARS 40-360-21 through 40-360-29 in notification to
the interested utility owner prior to the start of construction and shall
ascertain the approximate locations of the various underground utilities
shown on the plans and as may be brought to his attention. The exact
locations of these underground utilities shall be determined by

• excavations made by the Contractor prior to any trenching operations. -It
shall be the Contractor's responsibility to cooperate with the pertinent
utility companies, so that any obstructing utility installation may be
adjusted. Should the Contractor's operations result in damage to any
utility, he shall assume full responsibility for such damage.

• Any facility or work which may be performed for the accommodation of any
utility shall be paid for by the utility owner. The Contractor shall make
all arrangements that may be necessary for the construction, and any
financial agreement shall be solely between the Contractor and the
utility owner.

• Existing overhead electrical will be relocated by APS prior to the
Contractor's commencement of work.

The following phone numbers, as indicated, should place the Contractor in
contact with proper personnel:

•

•

US West Communications, John Kilgus . . . . . . • .
Salt River Project (Overhead Power) Chuck Hughes.
Arizona Public Service, Ernie Cota..
Location Staking (APS, Mountain Bell, SRP) ..
Maricopa County Highway Department .
City of Peoria, Ron West .
Flood Control District of Maricopa County . . . . .

• . . 395-2410
. • 236-2090

· . • 371-6964
• . • 263-1100

. 262-3631
· . . 979-6121
· . • 262-1501

The Contractor shall notify the appropriate entities at the beginning of
the job to coordinate any sleeves or inserts provided by the utility.

SECTION 105.8 - CONSTRUCTION STAKES, LINES AND GRADES: The project
• control line and bench mark elevation are shown on the drawings and will

be established by the Bngineer. The Contractor shall establish offset
stakes and temporary bench marks for referencing the designated
construction lin•• and grades. The Contractor shall provide all rough
grade, fine grade and structural reference lines and shall be responsible
for their contoraance to the plans and specifications.

Survey work shall be performed by a qualified and experienced surveyor
under the supervision ot a licensed land surveyor or licensed Civil
Engineer and/or their bona fide employees working under their direct
supervision.

• The Contractor shall furnish field books to be used for recording survey
data and field notes. These books shall be available tor inspection by the
Engineer at any time and shall become the property of the Engineer upon
completion of the work.
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•

•

•

•

•

.'I ~

r.

The Engineer reserves the right to make inspections and random checks of
any portion ot the staking and layout work. If, in the Engineer's
opinion, the work is not being performed in a manner that will assure
proper control and accuracy of the work, he will order any or all of the
staking and layout work redone at no additional cost.

No separate payment will be made for construction surveying, and the cost
thereof shall be included in the price bid for related items of work.

SECTION 105.10 - INSPECTION OF WORK: Work will be sUbject to City of
Peoria inspection and acceptance prior to final acceptance by the
Engineer. City inspectors have the right to visit the site at any time,
without notice. All requests or comments from the City will be made to
the Engineer and'the Contractor will then be notified by the Engineer.

SECTION 105.12 - MAINTENANCE DURING CONSTRUCTION: The Contractor shall
maintain the work during construction and until the project is accepted.
This maintenance shall constitute continuous and effective work
prosecuted day by day, with adequate equipment and forces to the end so
that the roadway or structures are kept in satisfactory conditions at all
times.

SECTION 106 - CONTROL OF MATERIALS:

106.1 - Source of Materials and Quality: The Contractor shall guarantee
the construction work for one year against faulty materials, faulty
workmanship and failure to meet the requirements of the specifications.
Said guarantee by the Contractor shall not apply to damage caused by
earthquakes or other acts of God, land subsidence, or faulty operations
or any abuse of the structures by others.

SECTION 106.3 - PLANT INSPECTION:

Off-Site Inspection: The Contractor shall be responsible for all
expenses, including but not limited to travel and per diem expenses, for
required inspections by the Engineer and/or the cost of inspection and
testing by an independent testing laboratory as required by and at the
discretion of the Engineer for any inspection of precast concrete girders
manufactured outside of a fifty-mile radius from the City limits of
Phoenix, Arizona.

Costs associated with the above work will be deducted from the money due
the Contractor as noted in Section 108.5.

Within a fifty-mile radius from the City limits of Phoenix, Arizona,
costs for inspection of precast concrete girders shall be included in the
regular construction contract of the inspector.

SECTION 106.5 - CONTRACTOR'S MARSHALING YARDS: Contractor shall obtain
approval of the Engineer when using vacant property to park and service

• equipment and store material for use.
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A. The Contractor shall notify adjacent property owners/residents of
this proposed use.

•

•

•

•

B.

C.

Any use of vacant property adjacent to or near the project for
parking or servicing equipment and/or storing material will require
the Contractor to obtain written approval from the property owner.
This approval shall contain any requirements which are a condition
of this approval.

A signed letter with the property owner's approval shall be
submitted along with the Contractor's request to the Engineer for
approval for use of the marshaling yard in connection with the
project. An appropriate distance from adjacent property will be set
by the Engineer on a case by case basis based on the size and type
of equipment to be used on the project.

•

D. The yard shall be fenced and adequately dust-proofed in a manner as
to preclude tracking of mud onto paved City streets.

E. Work in yard shall be scheduled so as to comply with the City Noise
ordinance.

F. Equipment, materials, etc., shall be. located so as to minimize
impact on adjacent properties. A sound barrier may be required if
deemed necessary by the Engineer.

• G. The Contractor shall clean up property promptly upon completion of
the use.

•

•

•

H. Contractor's request for approval shall specify in detail how he or
she proposes to comply with D through G above.

In the event the Contractor uses Flood Control Property for these uses,
he shall obtain a license from FCD/MC.

SECTION 107.2 - PERMITS: The Contractor shall be responsible for
obtaining all permits and licenses, pay all charges, fees, taxes, and
give all notices necessary and incidental to the due and lawful execution
of the work. Permits for earth moving may be obtained from the Bureau of
Air Pollution Control, Maricopa County Department of Health Services, 1845
East Roosevelt, telephone number 258-6381.

SECTION 107.10 - CONTRACTOR'S RESPONSIBILITY FOR WORK: The Contractor
shall properly guard, protect, and take every precaution necessary
against injury or damage to all finished or partially finished work, by
the action of the elements or from any other cause until the entire
project is completed and accepted by the Engineer. The Contractor shall
rebuild, repair, restore, and make good all injuries or damages to any
portion of the work before final acceptance at no cost to the Contracting
Agency. Partial payment for completed portions of the work shall not
release the Contractor from such responsibility.
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•

•

•

•

•

•

l.

I

•

In case of suspension of the work for any cause whatever, the Contractor
shall be responsible for the project and shall take such precautions as
may be necessary to prevent damage to the project and shall erect any
necessary temporary structures, signs, or other facilities at no cost to
the Contracting Agency.

SECTION 108.4 - SEQUENCE OF CONSTRUCTION: There are no restrictions on
the sequence of construction other than one lane of traffic each way must
be maintained on 83rd Avenue for the duration of the contract and the .
Contractor must coordinate the construction of the detour road with U.S.
West personnel. It is their intention to bury temporary telephone lines
under the detour roadway until such time that permanent lines can be
installed on the bridge.

The Contractor must also expose the 16" diameter water line upstream of
the bridge prior to any major construction in order to verify depth below
channel invert.

SECTION 108.5 - LIMITATION OF OPERATIONS: Should the Contractor or
subcontractor elect to perform any work before or after regular working
hours, on weekends, or legal holidays, any charges incurred by the
District for inspection of the work, surveys, or tests of materials will
be deducted from monies due or to become due to the Contractor, including
costs included in SECTION 106.3.

Work performed by the consultant under Section 108.5 shall be subject to
an overtime billing rate.

Rates for inspection by the consultant and his subs are on file with the
District. Both regular and overtime rates are listed for each class of
consultant employee. Rates for subconsultants shall include an
additional administration fee of 15%.

SECTION 108.9 - FAILURE TO COMPLETE ON TIME: The actual cost per
calendar day incurred by the District for Consultant Administrative and
Inspection Services on this project will be added to the daily charges as
indicated by TABLE 108, LIQUIDATED DAMAGES, as shown in the MAG Uniformed
Standard Specifications, and will be deducted from monies due or to
become due to the Contractor for each and every calendar day that work
shall remain incomplete after the time specified for the completion of
the work in the proposal, or as adjusted by the Engineer. Nothing
contained in ~h1. provision shall prohibit the District from deducting
from monies due or to become due to the Contractor any other costs
incurred by the District directly attributable to the delay in completing
this contract.

SECTION 201 - CLEARING AND GRUBBING: The work under this item consists
of removal and disposal of all trees, stumps, asphaltic pavement, and
structures within the limits of the roadways and easements, as
designated on the plans. Materials shall be disposed of off-site,
except in the wetland area upstream of the bridge.

SECTION 205 - ROADWAY EXCAVATION: Roadway excavation shall conform to
Section 205 of the Uniform Standard Specifications.
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•

•

•

•

•

•

•
I

Roadway excavation shall include the grading and excavation tor the
temporary detour as well as the ultimate roadway as detailed in the
construction plans. The Contractor shall obtain FCD approval of the
location of the temporary low flow channel prior to its construction.
Excavating for the roadway prism 'shall be measured to the nearest cubic
yard within the lines, grades and templates shown on the construction
plans per MAG Standard Specifications Section 205.7.

The Contractor shall prepare a written description of the sequence of
work and submit it to FCD. Specific attention shall be given to the
construction methods and schedule of work in the vicinity of the detour
alignment and the soil-cement bank protection. The close proximity of
work may require special construction techniques to protect the
excavation and the traveling public. The Contractor shall obtain written
approval from the Engineer prior to construction.

No separate payment will be made for this item. Payment for all work
under this section, including watering and compaction, shall be included
in the contract prices bid for related items.

SECTION 206 - STRUCTURE EXCAVATION AND BACKFILL: Structure excavation
and backfill shall conform to Section 206 of the Uniform Standard
Specifications. The limits of structure .xcavation and backfill shall be
as shown on A.D.O.T. Standard Drawing C-13.40.

The area behind the abutments shall be compacted in accordance with Table
601-2, Type I of the Uniform Standard Specifications. All backfill
against the bridge abutments shall consist of free-draining granular
material. Backfill should be placed in horizontal lifts consistent with
the maximum material size and type of compaction equipment in use and to
a minimum of 95' of the maximum density at the optimum moisture content
plus or minus 3' as determined in accordance with ASTM 0-2922 and 0-3017.
Compaction equipment should be maintained at least two (2) feet from the
structure.

No separate payment will be made for structure excavation or structure
backfill and the cost of these items shall be included in the contract
prices bid tor related items.

SECTION 210 - BORROW EXCAVATION: Borrow excavation shall consist of the
furnishing and placing ot borrow material in the roadway and detour
embankments in accordance with Section 210 of the Uniform Standard
Specificationa and as shown on the plans.

No separate payaent w111 be made tor this item. Payment for all work
under this section, including watering and compacting, shall be included
in the contract prices bid for related items.

SECTION 211 - FILL CONSTRUCTION: The work under this ••ction consists of
constructing embankments for the detour and approach roadways. The
material required for the construction of the fill shall be suitable

• material obtained from roadway excavation or the Skunk Creek Channel
excavation and shall be free of all debris and vegetation.
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•

Prior to the placement of fill material, all loose soil, vegetation, any
roadside debris, concrete pavement, and existing structures within the
proposed fill areas shall be completely removed. Depressions and ditches
shall be cleaned of all loose or wet soils and widened to accommodate
compaction equipment. Sloping surfaces shall be benched to provide a
level surface for fill placement. All exposed sub-grade surfaces shall
be scarified, brought to the proper moisture content and compacted for a
minimum depth of eight (8) inches.

The fill shall be compacted in horizontal lifts to sub-base level. The
depth of the uncompacted lifts shall not exceed eight (8) inches.

Compaction shall be to a minimum of 95% of the maximum density as
determined in accordance with ASTM 0-2922 and 0-3017 within a moisture
content range of plUS or minus 3% of optimum.

The earthwork quantities shown on the plans are approximate and were
determined during the design process. They are included to aid the
bidder in formulating his bid.

No separate payment will be made for this item. Payment for all work
under this section, including placing, watering and compaction of fill,
shall be included in the contract prices bid for related items.

SECTION 212-1 - SOIL CEMENT BANK PROTECTION:

• 1 . Description

•

The work shall consist of the construction of soil-cement bank protection
channel lining, as required by the Plans, including trench excavation,
protection of existing utilities, backfill, and dewatering if required.
Contractor shall exercise caution while working in the vicinity of the
16 11 waterline and shall provide temporary support during construction.

2. Materials

2.1 Portland Cement:

:. Portland Cement

I

with MAG 12e.2,

2.2 Water:

shall be Type II, low alkali and shall comply
ASTM CleO, CSA A-e, or AASHTO M8t.

•
2.3

Water sball be clear and free from injurious amounts of oil,
acid, alkali, organic matter, or other deleterious substances.
Water sball contain not more than 1,000 parts per million of
chlorides as Cl or of sulfates as S04. Water shall be sampled
and tested in accordance with the requirements of AASHTO T26.

Aggregate:

The soil used in the soil-cement mix shall not contain any
material retained on a one and one-halt (1~) inch sieve, nor
any deleterious material. Soil for soil-cement shall be
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•

•

obtained from the required excavations, or from other borrow
areas approved by the Engineer and stockpiled on the job site
as specified herein. The actual soil to be used shall be
analyzed by laboratory tests in order to determine the job mix
as set forth herein. The distribution and gradation of
materials in the soil-cement lining shall not result in
lenses, pockets, streaks, or layers of material differing
substantially in texture or gradation from surrounding
material.

3. Proportioning:

The Contractor shall use the soil aggregate, fly ash content, lime cement
content, and moisture content determined by the Engineer in accordance
with laboratory tests. Material sampling, testing and certification

• shall be as follows: portland cement - certification required per
shipment; fly ash - certification required per shipment and one gallon
sample; lime - certification required per shipment and one gallon weekly.
The Contractor shall allow a minimum of eight (8) days for the cement
content results. During the course of the work, the Engineer shall
adjust the job mix proportions whenever necessary in order to achieve the

• minimum design strength shown in Section 8. The Contractor may have to
blend overbank silty soils with the clean in-situ sands to maintain ideal
soil gradations as specified below and avoid cement overrun. Special
blending shall require constructing separate stockpiles for materials to
be blended and it shall be performed by the utilization of the separate
storage feed bins at the plant to the satisfaction of the Engineer.

The Plasticity Index shall be a maximum of 5.

•

,.
Sieve.Size
1~"

#4
#200

Percent Passing (Dry Weight)
98% - 100%

60% - 90%
5% - 15%

II.
I
I

Clay and silt lumps larger than one-half (~) inch shall be screened out
of the raw soil prior to mixing. The amount of cement required shall be
determined by tests performed by the Engineer in accordance with the
procedure specified in Section 11 herein. The required cement content is
shown in Section 9 herein. Testing during the life of the project may
require chang•• in the mix requirements which shall be made promptly by
the Contractor at the direction of the Engineer.

4. Equipment:

The soil-cement bank protection may be constructed with any combination
of machines and/or equipment, except as noted herein, that will produce a
completed soil-cement lining meeting the requirements for soil
pulverization, cement and water application, mixing, transporting,
placing, compacting, finishing, and curing as prOVided in these
Specifications. Proper moisture content shall be determined in

• accordance with the requirements of AASHTO T134-70.

Optimum moisture content shall be computed to the nearest 0.1 percent.
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5. Construc~ion Requirements:

CONSTRUCTION SPECIAL PROVISIONS
CONTRACT NO. 89-48

•

•

•

•

•

•

•I

•

•

5.1

5.2

5.3

Required Contractor Submittals:

Prior to the start of 'construction, the Contractor shall
submit, in writing, for approval, the following items:

a. The approximate length of soil-cement to be placed prior
to starting compaction operations.

b. The type of compaction equipment to be used.

c. The type of watering equipment to be used.

d. The method used to keep surfaces continually moist until
subsequent layers of soil cement are placed.

e. The method used to cure permanently exposed surfaces.

f. The proposed source of soil, if other than required
excavations.

Preparation:

Before soil-cement processing begins, the area on which
soil-cement will be placed shall be graded and shaped to lines
and grades as shown on the Plans or as directed by the
Engineer. The subgrade shall be scarified to a depth of
6-inches. The subgrade shall be compacted to a minimum of
ninety-five (95%) percent of maximum dry density determined in
accordance with ASTM D698.

Immediately prior to placement of soil-cement mixture, the
subgrade shall be moistened if necessary. Soft or yielding
sUbgrade shall be corrected and made stable before
construction proceeds.

Mixing:

Soil-cement shall be central-plant mixed in an approved twin
shatt continuous-flow or batch-type pugmill. The plant shall
be equipped with screening, feeding and metering devices that
will add the soil, cement (fly ash and lime, if utilized), and
water into the mixer in the specified quantities. It should
also be equipped with a hydraulically or mechanically operated
discharge hopper having a minimum capacity of six (6) cubic
yards. Scales are required at both the cement feed, and
either to soil or total mix feed locations. Each scale shall
record weight of the material and have a digital readout, such
that the total discharged weight per hour is displayed. These
shall also be calibrated, certified and approved by the
Engineer at least forty-eight (48) hours prior to the start of
production. Each scale shall be calibrated to an accuracy of
plus/minus 2.0%. Soil and cement shall be mixed sufficiently
to prevent balls from forming when water is added.
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•

5.4

5.5

5.6

The mixing time shall be that time which is required to secure
a homogeneous, intimate, uniform mixture of the soil, cement,
and water.

Free and safe access to the plant must be provided to the
Engineer at all times for inspection of the plant's operation
and for sampling the soil-cement mixture and its components.

Required Moisture:

At the time of compaction, the moisture content shall not be
below optimum and shall not be more than two (2) percentage
points above optimum when the mean air temperature during
construction hours does not exceed 90 degrees F. When the
mean air temperature does exceed 90 degrees F, or there is a
breeze or wind which promotes the rapid drying out of the
soil-cement mixture, the moisture content of said mix shall be
increased as needed at the direction of the Engineer, but
shall be less than that quantity that will cause the
soil-cement to become unstable during compaction and finishing
operations.

Handling:

The soil-cement mixture, if transported, shall be transported
from the mixing area to the embankment in clean equipment
provided with sUitable protective devices in unfavorable
weather. The total elapsed time between the addition of water
to the mixture and the start of compaction shall be the
minimum possible. In no case shall the total elapsed time
exceed thirty (30) minutes. (This time may be reduced by the
Engineer when the air temperature exceeds 90 degrees F or when
there is a breeze or wind which promotes rapid drying of the
soil-cement mixture.)

The Contractor shall take all necessary precautions to avoid
damage to completed soil cement by the equipment and to avoid
the deposition of raw earth or foreign materials between
layers of soil-cement. Earth ramps crossing completed soil
cement must have at least two (2) foot compacted thickness.
Where ramps are constructed over soil-cement that is not to
grade, all foreign materials and the uppermost one (1) inch of
the previously placed soil-cement mixture must be removed
prior to the continuation of the soil-cement construction.

Placing:

The mixture shall be placed on the moistened subgrade
embankment, or previously completed soil-cement with spreading
equipment that will produce layers of such widths and
thicknesses as are necessary for compaction to the required
dimensions of the completed soil-cement layers.

The compacted layers of soil-cement shall not exceed eight (8)
inches in thickness, nor be less than four (4) inches in
thickness.
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5.7

5.8

Each successive layer shall be placed as soon as practicable
after the preceding layer is completed and accepted.

Al"l soil-cement surfaces that will be in contract with
succeeding layers of soil-cement shall be kept continuously
moist by fog spraying until placement of the subsequent layer,
provided that the Contractor will not be required to keep such
surfaces continually moist for a period longer than seven (7)
days. Mixing shall not proceed when the soil aggregate or the
area on which the soil-cement is to be placed is frozen. "
Soil-cement shall not be mixed or placed when the air
temperature is below forty-five (45) degrees F (7 degrees C),
unless the air temperature is at least forty (40) degrees F (5
degrees C) and rising.

Compaction:

Soil-cement shall be uniformly compacted to a minimum of 95%
of maximum density as determined by AASHTO T134 and Arizona
222b and shall be verified by field density tests. In place
moisture and density shall be determined in accordance with
AASHTO T191, T238 and T239 procedures; however, Arizona 231 is
not acceptable. Wheel rolling. with only hauling equipment
shall not be an acceptable method of compaction.

At the start of compaction, the mixture shall be in a uniform,
loose condition throughout its full depth. Its moisture
content shall be as specified in Subsection 5.4 herein. No
section shall be left undisturbed for longer than thirty (30)
minutes during compaction operations. Compaction of each
layer shall be done in such a manner as to produce a dense
surface, free of compaction planes, in not longer than one (1)
hour from the time water is added to the mixture. Whenever
the Contractor's operation is interrupted for more than two
(2) hours, the top surface of the completed layer, if smooth,
shall be scarified to a depth of at least one (1) inch, at a
minimum of one (1) inch spacing, with a spike-tooth instrument
prior to placement of the next lift. The surface, after said
scarifying, shall be swept using a power broom or other method
approved by the Engineer to completely free the surface of all
loose material prior to actual placement of the soil-cement
mixture for the next lift.

Finishing:

After compaction, the soil-cement shall be further shaped, if
necessary, to the required lines, grades and cross sections
and rolled in a reasonable smooth surface. The face of
soil-cement above riverbed shall be trimmed at the end of each
days placement.
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5.9

5.10

Curing:

Temporarily exposed surfaces shall be kept moist as set forth
in Subsection 5.6.

Care must be exercised to ensure that no curing material other
than water is applied to the surfaces that will be in contact
with succeeding layers.

Permanently exposed surfaces shall be kept in a moist
condition for seven (1) days, or they may be covered with some
suitable curing material, subject to the Engineer's approval.
Any damage to the protective covering within seven (1) days
shall be repaired to the satisfaction of the Engineer.

Regardless of the curing material used, the permanently
exposed surfaces shall be kept moist until the protective
cover is applied. Such protective cover is to be applied as
soon as practicable, with a maximum time limit of twenty-four
(24) hours between the finishing of the surface and the
application of the protective cover or membrane. When
necessary, the soil-cement shall be protected from freezing of
seven (1) days after its construction by a covering of loose
earth, straw, or other suitable material approved by the
Engineer.

Construction Joints:

•

•
6.

At the end of each day's work, or whenever construction
operations are interrupted for more than two (2) hours, a
transverse construction joint shall be formed by cutting back
into the completed work to form a full-depth vertical face.

5.11 Maintenance:

The Contractor shall be required, within the limits of the
Contract, to maintain the soil-cement in good condition until
all work is completed and accepted. Maintenance shall include
immediate ~epairs of any defects that may occur. This work
shall be done by the Contractor at his own expense and repeated
.s often .s necessary. Faulty work shall be replaced for a
full depth of the layer.

InspectioD and Testing:

•

The Engineer, with the assistance and cooperation of the Contractor, will
make such inspections and tests as he deems necessary to insure the
conformance of the work to the Contract Documents. These inspections and
tests may include, but will not be limited to: (1) the taking of test
samples of the soil-cement and its individual components at all stages of
processing and after completion, and (2) the close observation of the
operation of all equipment used on the work. Only those materials,
machines, and methods meeting the requirements of the Contract Documents
shall be approved by the Engineer.
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•
All testing of soil-cement or its individual components, unless otherwise
provided specifically in the Contract Documents, shall be in accordance
with the latest reterenced ASTM, or AASHTO Specifications in effect as of

• the date of advertisement for bids on the project.

Testing for proper compaction shall be done on at least every other lift
of compacted soil-cement and every 1000 cubic yards of placed soil-cement
at any location chosen by the testing personnel. If the lift being
tested does not pass the minimum 95% density requirements, it must be

• reworked as directed by the Engineer until it passes or be removed at the
Contractor's expense. The Contractor shall not be permitted to continue
placing lifts of soil-cement on any lift which has failed the compaction
tests until such time as that lift has been reworked, retested, and
passed as to meeting density requirements.

• The initial acceptance of material shall in no way preclude further
examination and testing at any time, during the course of construction or
subsequent warranty period, the Engineer suspects that the material. is no
longer properly represented by the acceptance sample. The acceptance at
any time of any material incorporated into the work shall not bar its
future rejection if it is subsequently found to be defective in quality

• or uniformity.

7. Measurement and Payment:

•
7.1 Measurement:

This work shall be measured (1) in cubic yards of
completed-in-place soil-cement bank protection channel lining
as determined by the specified lines, grades, and cross
sections shown on the Plans. Any waste of cement and/or
soil-cement by the Contractor during the handling, mixing,
placing, etc., operations shall not be paid for.

•

7.2 Payment:

This work shall be paid for at the contract unit price bid per
cubic yard ot soil-cement bank protection channel lining
complete in place. Such payment shall constitute full
reimbursement tor all work necessary to complete the
soil-ce.ent channel bank protection, dewatering, trench
excavation, watering, mixing, placing, compacting, curing,
inspection and testing assistance, and all other incidental
operations.

8. Mix Design Methodology:

The design requirements for the soil-cement bank protection shall be such
that it has a compressive strength ot 750 psi at the end of seven (7)
days plus 2% additional cement added for erosion resistance. The minimum
acceptance strength shall be that developed as a result of adding 2%

• cement to the base amount determined. For example, if the mix design
shows that 6% cement is required to achieve 750 psi in seven (7) days,
the total cement content shall be 6.0% + 2.0% = 8.0%. Hence, the
governing strength shall be that strength which is acquired by the mix

•
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•

•

•

•

design at 8%. A 24-hour test will be run to monitor the mix design on a
daily basis. 'Experience has shown that 24-hour compressive strength
results for moist cured samples are approximately 50 to 60 percent of the
corresponding seven (1) day compressive strength results (moist cured for
six (6) days and soaked in water, for 24 hours). In the example cited
herein, once the design strength mix of 6.0% + 2.0% or 8.0% cement is
determined, a 24-hour test will be run using the mix to obtain a 24-hour
compressive strength which will be used to monitor the daily output of
the central plant. Seven (1) day samples will also be taken for final
acceptance. The amount of cement thus determined by laboratory testing
shall continue to be monitored throughout the life of the project with'
modification as required to meet existing field conditions.

9. Mix Design for this Project:

For bidding purposes only, the estimated mix design for channel bank
protection shall be as follows:

•

Base Cement Content
Addition for Durability
Fly Ash
Lime

and Erosion
1.5%
1.0%

8.0%
2.0%

9.1 Total Cement ReqUired:

•

,.
•

•

The cement and aggregate are to be weight batched per the
approved mix design. The water content of the aggregate shall
be monitored continuously and the mixing water adjusted
accordingly.

The percent of cement to be used in the mix shall be
calculated to be the weight of cement divided by the total
weight of the dry compacted soil-cement. The actual mix
design used on this project shall be determined by laboratory
tests on material stockpiled.

Additional fly ash shall be used with the approval of the
Engineer. A maximum of fift~en (15) percent of the total
weight of cement may be replaced with fly ash, in accordance
with the requirements detailed in Section 125 of the MAG
Standard Specifications. An additional scale shall be
required for the fly ash and shall conform to Section 5.3 
Mixing, of these Technical Provisions. Fly ash will be
considered for incorporation into the mix design upon receipt
of a Value Engineering proposal from the Contractor.

10. Stockpiling of Aggregate:

Soil aggregate stockpile shall be constructed on level, firm ground free
of brush, trees, stumps, roots, rubbish, debris, and other objectionable
or deleterious material.

Stockpiled material should be thoroughly mixed throughout its depth,
width, and length before utilization. The material should be homogeneous
and uniform in color, gradation, and moisture throughout.

•
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•
Stockpile sampling will be performed by the Engineer after the required
amount of soil aggregate for the entire soil-cement job has been

• excavated and stockpiled. After the stockpile has been sampled, no
material will be added to it without the approval of the Engineer.

Stockp11e(s) shall be completed at least eight (8) days prior to start of
soil-cement production. Mix design shall then be performed by the
Engineer, to determine job mix proportions.

• 11. Testing Procedure for Determination of Cement Content Required for
Soil-Cement Mixtures (A Modification of Arizona 220 Test Method):

•

•

•

•

'.
~
I

•

11.1 Description:

a. This method of test is intended for determining the
percentage of Portland Cement required in developing
soil-cement mixtures by the determination of the
compressive strength of molded specimens at varying
cement contents.

b. Equipment Required:

(1) Mold - A cylindrical metal mold having a capacity of
1/30 cubic foot with an internal diameter of 4.0 inches
plus/minus .005 inch and a height of 4.585 inches
plus/minus .005 inch equipped with a detachable collar
approximately 2~ inches in height.

(2) Rammer - A metal rammer manually or mechanically
operated having a 2 inch diameter circular face and
weighing 5.5 lbs. The rammer shall be equipped with a
suitable arrangement to control the height of drop to a
free fall of 12 inches above the elevation of the cement
treated mixture.

(3) Balance - A balance or scale of at least 5 kg.
capacity sensitive to 0.5 gm.

(4) Drying Oven - A thermostatically controlled drying
oven capable of maintaining a temperature of 230 degrees
plus/minus 9 degrees F (110 degrees plus/minus 5 degrees
0).

(5) Straightedge - A rigid steel straightedge 12 inches in
length having one beveled edge.

(6) Sieve - 3/4 inch sieve conforming to the requirements
of the Specifications for sieves for Testing Purposes
(ASTM Ell-81 and AASHTO M92).

(1) Miscellaneous mixing tools and pans.

(8) Speedy Moisture Tester (optional).
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•
(9) Equipment required for the determination of the
pompressive Strength of Cylindrical Concrete Specimens
(ASTM C39, C42, C511).

11.2 Sample Preparation:

•

•

a. If the sample is damp when received, it shall be dried
until it becomes friable under a trowel. Drying may be
accomplished by air drying or by the use of drying
apparatus such that the temperature of the sample does not
exceed 140 degrees F (60 degrees C).

b. After drying prepare the sample for testing by separating
the aggregate retained on the 3/4 inch sieve and breaking
up the remaining soils aggregations to pass the 3/4 inch
sieve in a manner which will avoid reducing the natural
size of individual particles.

•
c. Select and prepare eight separate test charges of dry soil

cement of approximately 2500 gm. each. Two samples are to
be made for every cement percentage selected.

(1) Example: If the percent cement selected is 10%

d. Add the first of the cement contents to be used and mix
thoroughly together.

Portland Cement

Dry Soil Weight 90%)

10%)= 250 gms.

2,500 gms. (100%)

= 2250 gms.

=TOTAL

•

•
(2) Example: If the mix design percentages selected are

cement (10%), fly ash (1.5%) and lime (1%):

Dry Soil Weight = 2,181.5 gms. (81.5%)

Portland Cement =•
I'ly Ash

Lime.

=
•

250.0 gms. (10')

31.5 gas. (1. 5%)

25.0 gms. (1%)

TOTAL = 2,500.0 gms. (100~)

•
e. The moisture content to be added to each test charge is

determined by making a maximum density-optimum moisture
determination with the anticipated required cement content
(according to AASHTO T 99-14 Method C) and using this
developed optimum-moisture thereafter for all specimens
prepared.
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•

•

•

11.3 Compaction:

a. Form a specimen by compacting a prepared mixture in the
mold with the collar attached in three equal layers to
give a total compacted depth of 5 inches. Compact each
layer by applying 25 uniformly distributed blows from a
5.5 lb. (2.5 kg.) rammer dropping free from a height of 12
inches (305 mm). Following compaction, remove the
extension collar, carefully trim the compacted mixture .
even with the top of the mold by means of a straightedge
and weigh. Multiply the weight of the specimen (in
grams.) by 0.06614 to obtain the wet weight per cubic
foot. The factor 0.06614 is valid only if the volume of
the mold is 1/30 cubic foot. If calibration shows any
changes in volume, a new factor shall be calculated.

Assuming the mold has a volume of 1/30 (0.0333) cubic foot
the factor is derived as follows:

• .06614 = 1

0.0333 cu. ft. x 453.6 g./lb.

•
In case of a change in volume of the mold 0.0333 cu. ft.
shall be replaced by the decimal fraction for the new
volume.

b. Compact a duplicate specimen in same manner as Step (a).

11.4 Determination of Compressive Strength:

Determine the moisture content of the prepared samples
from the residue.

Determine the Wet Density and Dry Density of the samples.

Extrude both samples from their respective molds using
caution and place on glass or non-absorptive plates and
store for curing in a moist condition, (i.e., a moist
cabinet or a moist room meeting the requirements of ASTM
C-511-80).

Repeat steps (a) through (d) on additional samples with
increased cement content (in 2% increments) until a
complete bracketing of specification requirements is met.

•

c.

•
d.

:. e.

f.

•

a. At least two (2) cylinders for compressive tests will be
taken for each 1,500 cubic yards or less of soil-cement
placed.

b. All specimens must be cured as specified in a moist
condition for six (6) days and then immersed for a period
of 24 hours in water maintained at 13.4 plus/minus 3

, degrees F (23 plus/minus 1.1 degrees C).
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•
c. Specimens shall then be prepared for the compression test

in accordance with ASTM C617.

• d. . The compressive strength of the cylinders shall then be
determine in accordance with ASTM C-39 and ASTM C-42.

e. The results shall be reported in a format similar to that
shown in the following report form.•

•

•

•

Payment for all work under this section will be made at the
lump sum price bid for ITEM 212-1 - SOIL-CEMENT BANK
PROTECTION, which prices shall include excavation, dewatering,
grading and disposal of material excavated from the Skunk
Creek Channel and the construction of soil-cement bank
protection, as described in Section 7.2.

SECTION 212-2 - DROP STRUCTURES: The design requirements for the
soil-cement drop structures shall be as specified above for the
soil-cement bank protection except that the required 7-day compressive
strength shall be 1000 psi.

The Contractor's attention is directed to sheets 38 and 39 of the
Contract Plans. A portion of the existing 18" thick grouted riprap on
the south bank of the Skunk Creek Channel will require removal by the
Contractor in order to construct the soil-cement drop structure at
Channel Station 69+80.

Upon completion of the drop structure construction, the grouted riprap
shall be replaced in kind to join the drop structure as shown on the
plans.

Excess grouted riprap shall be removed by the Contractor away from the!. construction site.

Payment for all work under this item will be made at the contract unit
price bid per linear foot for ITEM 212-2 - SOIL-CEMENT DROP STRUCTURE,
complete in place, including soil-cement, construction excavation,
backfill and compaction, upstream and downstream cobble, scour protection

• beds, dewatering, removal & replacement of grouted riprap lining and
removal & disposal of excess materials.

The encased sanitary sewer in the drop structure of Channel Station 25+00
is a separate bid item.

• SECTION 215 - EARTHWORK FOR OPEN CHANNELS: The work under this item
shall consist of the excavation and grading of the Skunk Creek Channel to
the lines and grades shown on the plans and in accordance with Section
215 of the Uniform Standard Specifications and the construction of
soil-cement bank protection within the limits shown on the drawings.

•
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•
Material excavated under this item may be used for roadway and detour
embankment provided that it meets the requirements of SECTION 210 -

• BORROW EXCAVATION. Material that is determined to be unsuitable for use
in roadway and detour embankments shall be disposed of away from the
project site.

The Contractor's attention is directed in the "Natural Area" shown on
sheet 7 of the channel plans. No plant material is to be removed from

~ the area delineated on the plans nor is the area to be disturbed,
disrupted or encroached upon in any way by the Contractor's operations.

Ground and Surface Water: Surface water and/or water-table elevations at
the site during certain periods of the year may create a need for
dewatering during construction of the Skunk Creek Channelization, bridge

• and drop structures. It is the Contractor's responsibility to remove
and/or control ground water and surface water so that all construction,
inclusive of all earth filling and backfilling, shall not be performed in
water or under water unless otherwise expressly permitted by the plans,
the standard specifications, or these Special Provisions.

• No direct payment will be made for dewatering ground water or
channelizing and diverting surface water. Costs for this work shall be
considered incidental to and included in the bid items for Channel
Excavation, Soil-Cement Bank Protection and Soil-Cement Drop Structure
and the various bid items for bridge construction.

• Prior to the commencement of construction, the Contractor shall submit to
the Engineer an acceptable plan for handling ground and surface waters
within the channelization limits during construction.

Payment for all work under this item will be made at the contract unit
price per cubic yard bid for ITEM 215 - CHANNEL EXCAVATION.

• Excavations on prior projects in the Skunk Creek Channel have
uncovered evidence of illegal landfills. As a precautionary measure,
therefore, the Contractor shall be required to comply with the
following guidelines in anticipation of encountering a landfill during
channel excavation.• LANDFILL EXCAVATION MONITORING

DescriDtion: The Contractor shall establish and maintain an effective
landfill excavation monitoring system. The landfill excavation
monitoring system shall consist of plans, procedures, and organization
necessary to provide monitoring and reporting operations which comply
with contract requirements. The system shall cover monitoring of
excavation operations in the landfill areas, as identified by the
Engineer, and shall be keyed to the proposed construction sequence.

•
Landfill Excavation Monitorina Plan: The Contractor shall furnish for
approval by the Engineer, not later than thirty (30) calendar days
after receipt of Notice to Proceed, the Landfill Excavation Monitoring
Plan. The plan shall identify personnel, procedures, instructions,
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•

•

records, and forms to be used; the Contractor or his subconsultants
will need to make arrangements for implementation of a clean-up
program fOT hazardous wastes, should it be necessary.

Before start of construction, the Contractor shall meet with the
District and the Engineer to discuss the Contractor's Landfill
Excavation Monitoring system. During the meeting, a mutual
understanding of the system details shall be developed, including the
requirements for reporting the Landfill Excavation Monitoring
operations, control activities, testing, administration of the system
for both on-site work and off-site testing, and the interrelationship
of Contractor's Inspection and control with the District's inspection.
Minutes of the meeting shall be prepared and signed by both the
Contractor and the Contracting Officer. The minutes shall become a
part of the contract file.

This plan shall include as a minimum, the following:

•
( i ) A description of the Landfill Excavation Monitoring

organization individual or subconsultant;

(ii) the name, qualifications, duties, responsibilities, and
authorities of each person assigned Landfill Excavation
Monitoring and/or testing functions;

I•

18
I

I

(iii)

(iv)

(v)

procedures and sUbconsultants intended to be used in the
event of emergencies or the encounter of hazardous wastes
during excavations;

reporting procedures to document the type and number of
control activities, results of control activities, proposed
remedial action (if any), and corrective actions taken; and,

the individual, within his organization at the site of the
work, who shall be responsible for overall management of
Landfill Excavation Monitoring and have the authority to act
in all monitoring matters for the Contractor.

•

Acceptance of the Contractor's plan will be required prior to the
start of landfill excavation. Acceptance is conditional and will be
predicated on satisfactory performance during the construction. The
District reserves the right to require the Contractor to make changes
in his Landfill Excavation Monitoring plan and operations as necessary
to obtain the monitoring specified.

Measurement and Payment: No separate payment shall be made for
providing monitoring of existing landfills, the cost being assumed to
incidental to the cost of Channel Excavation. Should hazardous
chemicals or waste be encountered during the course of these
inspections, the Engineer shall be notified immediately, with a
follow-up notification in writing. The cost of implementation of
cleanup will be based upon Actual Cost Work as described in Section
109 of the Uniform Standard Specifications - Measurements and
Payments •
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SECTION 301 -SUBGRADE PREPARATION: Subgrade preparation shall consist
of shaping the roadway subgrade to the grades and cross-sections for the
detour road and the bridge approaches as shown on the plans and in
accordance with Section 301 of t~e Uniform Standard Specifications. This
item also includes all work necessary for the removal of existing
pavement, construction of ditches, and excavation, filling, grading,
shaping and miscellaneous grading work between the edge of pavement and
the right-of-way.

Subsection 301.3 - RELATIVE COMPACTION, should be modified as follows:

(B) Other streets and traffic ways 95%

(C) Curbs, gutters and sidewalks 90%

Payment for all work under this section shall be made at the contract
unit price per square yard bid for ITEM 301 - SUBGRADE PREPARATION.

SECTION 310 - UNTREATED BASE: Select Material and Aggregate Base shall
conform to the requirements of Section 702 of the Uniform Standard

• Specifications. Aggregate Base shall be crushed in accordance with
Section 702.2. Select Material shall by Type "A".

The Contractor will be required to furnish the Engineer certified weight
tickets covering all of the Select Material and Aggregate Base placed on
the project. Final pay quantities will be based upon the scale tickets

• accepted by the Engineer.

Ie

I

•

•

SECTION 315 - BITUMINOUS PRIME COAT: The bituminous material shall be
Grade MC-70 or MC-250 liquid asphalt. Prime coat shall be applied at the
rate of 0.4 gallon per square yard unless otherwise specified by the
Engineer. The Engineer shall determine whether or not prime coat will be
required.

SECTION 321 - ASPHALT CONCRETE PAVEMENT: Asphalt concrete pavement shall
consist of furnishing and placing a plant-mixed asphalt concrete road
surfacing material to the compacted thic.kness shown on the plans and in
accordance with Section 321 of the Uniform Standard Specifications.

Bituminous material shall be AR-4000 paving asphalt conforming to Section
710 and 711 of the Uniform Standard Specifications or AC-30 complying
with ADOT Table 1005-1 or Table 1005-1A.

The mineral aggregate shall meet the grading requirements within the
range of the specified tolerances for Mix-Designation C-3/4 in accordance
with Section 710 of the Uniform Standard Specifications and Maricopa
County Highway Department Supplement to the Uniform Standard
Specifications.

The work shall fully comply with Section 321 except that no mineral
filler or blending sand will be required.
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In addition to pugmill type mixing plants, drum dryer mixers will be
allowed in accordance with the Uniform Standard Specifications Section
110.8. The moisture content of the bituminous mixture immediately behind
the paver shall not exceed three (3) percent. If a drum dryer is used,
the type of oil shall be AR-8000 or AC-30 as specified above.

The proper proportioning of the material at the cold feed shall be
determined by the Contractor and approved by the Engineer prior ~o the
production of asphalt concrete. Production shall not commence until
calibration test indicate that an acceptable product can be obtained.

The correct proportions of each aggregate size introduced into the mixer
shall be drawn from the storage bins by an approved type of continuous
feeder which shall supply the correct amount of aggregate in proportion
to the bituminous material and shall be so arranged that the proportion
of each aggregate size can be separately adjusted. The continuous reeder
for the aggregate may be mechanically or electrically activated.

The plant shall be equipped with a sampling device to take representative
composite samples of the cold feed. If tests indicate non-compliance
with specifications, operation shall cease until proper corrections have
been made.

The production of the plant shall be governed by the rate required to
obtain a thorough and uniform mixture of the materials. Mixing shall
continue until the uniformity of coating, when tested 1n accordance with
the requirements of AASHTO T-195, is at least 95 percent.

The Contractor shall furnish certified weight tickets covering all
plant-mixed asphalt concrete placed on the project.

Payment for this item will be made at the contract unit price bid per ton
for ITEM 321: C-3/4, ASPHALT CONCRETE.

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS: The work under this
section shall consist of removing and disposing of any obstacle to
construction whether it is shown on the plans or not, unless it is
specifically called out on the plans to be removed or relocated by other
agencies, and shall be in accordance with Section 350 of the Uniform
Standard Specifications.

Removal of the existing bridge on 83rd Avenue at Skunk Creek, the detour
road and drainage pipes, as well as miscellaneous removal items, as shown
on the plans, shall be included in this item.

The concrete and steel-pile piers and the steel piles at the abutments of
the existing bridge shall be removed to a minimum of five (5) feet below
finished channel grade, unless they conflict with new construction, where
upon they shall be removed entirely.

As-built drawings of the existing bridge are available for examination at
the office of the Engineer.
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The disposal of all waste materials removed under this item shall be the
responsibility of the Contractor. The disposal site shall be approved by

• the Engineer.

If a Maricopa County landfill is selected for disposition of road
construction waste and/or debris, a Maricopa County Landfill Use Permit
will be required. Application for permit can be made at the Maricopa
County Landfill Office, located at 3325 West Durango Street, Phoenix,

• Arizona 85009 (Telephone 269-2661). Charges will be levied on a volume
basis for each load delivered to the landfill in accordance with the
current fee schedule.

Payment for this item will be made at the contract lump sum price bid for
ITEM 350 - REMOVAL OF EXISTING IMPROVEMENTS.

• SECTION 401 - TRAFFIC CONTROL: Traffic con~rol shall conform ~o the
applicable paragraphs of Section 401 of the Uniform Standard
Specifications, the City of Phoenix Barricade Manual and as specified
herein.

• The number and types of barricades, signs, delineators, barriers and all
other traffic control devices shall be sUbject to approval. However,
approval of traffic control devices and the approval of the Contractor's
method of application of all traffic control measures shall not relieve
the Contractor of the responsibility of protecting the work, the workmen
and the traveling public.

• The Contractor shall provide and maintain safe and adequate access,
including pavement surfacing of the detour for two-way traffic, at all
times. The detour to bypass the construction zone shall be as shown on
the plans. Construction and detour advance warning signs shall be 48
inches in size and shall be installed 1500, 1000 and 500 feet from the

Ie limits of, on all approaches to, the construction zone. A five (5) foot
high deceleration berm of loose sandy material with nothing over three
inches in size shall be placed completely over the paved portion of the
road on each approach to the bridge when required by the construction
sequencing. Internal construction barricading and signing shall be
required to provide access and guide traffic through the zone with a

• speed posted at 25 miles per hour.

The Contractor shall not reduce the traffic lanes on 83rd Avenue, or on
the detour without the approval of the Engineer.

All necessary signs and barricades shall remain three working days beyond
acceptance of the project by the Owner.

In the event of a flow in Skunk Creek that is beyond the capacity of the
temporary Corrugated Metal Pipes (CMP) beneath the detour road, it will
be the Contractor's responsibility, at no cost to the District, to close
the detour with appropriate barricades and safety devices and to post

• signs announcing the closure of 83rd Avenue at strategic locations. When
the flow has subsided and can be accommodated by the CMP's, the Contractor
will restore the detour road to its original condition.

• CONSTRUCTION SPECIAL PROVISIONS
CONTRACT NO. 89-48 Page 21 of 41



•

•

•

•

I•

•

•

•

City of Peoria personnel will stripe the final road after acceptance.
The Contractor shall not place any temporary striping on the final
overlay of asphalt.

Payment for providing and maintaining traffic control will be made at the
lump sum price bid for ITEM 401 - TRAFFIC CONTROL. Such prices shall
include all traffic control devices and traffic control measures, such as
warning and control signs, barricades, lighting devices, paint striping,
delineators, flagmen and other appurtenant items related to traffic
control and safety. Included in the price shall be the maintenance of
the detour pavement surface for as long as the detour is needed including
prompt repair of all bumps and holes and pavement striping of the detour.

SECTION 420 - FENCING

Fencing shall include all furnishing of materials, tools, hardware, labor
and incidentals to remove, store, replace or install fence as delineated
in the construction plans. The work shall be accomplished in conformance
with Section 903 of the Arizona Department of Transportation Standard
Specifications for Road and Bridge Construction.

Measurement and payment for fencing shall be by the linear foot and shall
include posts, braces, concrete, wire and any required incidentals.
Payment for removal and replacement shall be separate from payment for
new fence. Gates shall be measured and paid for separately.

SECTION 502 - CAISSON CONSTRUCTION: The work under this section consists
of furnishing all labor, materials and equipment necessary for the
construction of the cast-in-place concrete caissons at the bridge in
accordance with the details shown on the plans and the Uniform Standard
Specifications.

For bidding purposes, caissons are defined as the entire length of 5'
diameter drilled shafts at the abutments, and the entire length of 7'
diameter shafts only at the piers. The 5' diameter formed columns at the
piers are included in the pier concrete and reinforced steel quantities.

All holes shall be examined for verticality and any hole which shows more
than a 6-inch deviation from the center of the hole at the top to the
center of the hole at the bottom shall be rejected and corrected at no
extra costs to the District.

All loose material existing at the bottom of the hole after drilling
operations have been completed shall be removed before placing concrete
in the hole. Material resulting from drilling holes may be used in the
adjacent roadway provided that it meets the requirements of SECTION 210 
BORROW EXCAVATION or disposed of as directed.

Before any personnel enter the caisson drill holes for cleaning or
inspection purposes, the Contractor shall install a suitable casing or
shield for protection against caving.
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I.

The use of water for drilling operations or for any other purposes Where
it may enter the hole will not be permitted. Surface water shall not be
permitted to -enter the hole, and all water that may have infiltrated the
hole shall be removed from the hole before concrete is placed therein.

Due to the caving tendencies of the upper sand deposits and the varying
degree of cementation in the deeper silty and clayey sand and gravel
deposits, construction of the drilled piers may require use of slurry
assisted drilling techniques or other stabilization methods. Where
slurry is used, pressure relief holes shall be made in the sides or
cutters in order to insure that wall erosion or additional caving is not
induced during vertical bucket travel. It shall be verified by
inspection and measurement that excavations are open to the specified
depths. It shall be ensured that slurry is properly desanded and that
all loose sand is removed from the base of the excavation prior to
beginning concreting operations.

Properties of Slurry: The slurry shall consist of a stable suspension of
commercial grade bentonite (API Spec. 13A) in water, and shall be stirred
or agitated prior to use so as to maintain a uniform consistency and
viscosity. Water used for mixing shall .be the quality of drinking water
with regard to soluble salts; although water contaminated by bacteria is
acceptable. Water in which the chemical quality permits flocculation of
the bentonite cannot be used. Density of slurry shall be a minimum of 64
and a maximum of 75 pounds per cubic foot. Slurry viscosity by the Marsh
Cone method shall be in the range of 30 to 90 seconds.

Placement of Slurry: The level of bentonite slurry shall not be
maintained lower than 4.0 feet above the level of standing groundwater or
soil zones susceptible to caving. In the event of a sudden loss in
bentonite, the boring shall be backfilled immediately and instructions
from the geotechnical engineer sought.

Where a completed excavation contai~ing slurry is left open overnight
prior to placement of concrete, a probe shall be lowered to measure the
amount of caving materials or settling of slurry which has taken place.

Where more than four inches of material has settled, an additional pass
• of the auger or bucket shall be made for purposes of cleaning.

Placement of Reinforcina Steel: The steel reinforcing cage shall be
completely foraed at the surface and lowered in one continuous operation
with a crane ot sufficient capacity. Clearance between the reinforcing
steel and the walls of the excavation shall be provided by the use of
space blocks which are firmly tied to the reinforcing cage in such a
manner that they will not become disconnected or disoriented during
lowering of the cage into the hole.

Placement of Concrete: Concrete shall be placed by means of a
graVity-fed tremie pipe or a combination concrete pump and tremie pipe.

• The tremie pipe shall be of a rigid, watertight pipe for the fUll lenyth
of the caisson and shall not be less than six inches in diameter. The
concrete shall be vibrated to insure that the concrete in the hole is
dense and homogeneous.
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The Contractor shall furnish a pump with a minimum capacity of sixty (60)
cubic yards per hour at a pumping head of two hundred (200) feet.

The Contractor shall be required to have a second (backup) pump on-site
during concreting operations unless the Contractor can assure the
Engineer of delivery of a second pump to the site on 45 minutes or less
notice.

Reinforcing steel shall be in place and the tremie pipe shall be inserted
to the tip of the hole before concrete placement is started. Concrete
shall be placed in a continuous operation. The delivery pipe shall be
slowly withdrawn as the elevation of the concrete in the hole rises, but
the discharge end of the pipe shall, at all times, be maintained a
minimum of 5.0 feet below the surface of the concrete.

Non-Destructive Testing: If, in the opinion of the Engineer, it is
necessary to test the soundness of the concrete placed under this
section, the testing will be accomplished by a non-destructive method.

The Contractor shall install four (4), two (2) inch 1.0. Schedule 80 PVC
pipe axially into each bore hole. The pipe shall be tied to the
reinforcing cage and capped at the bottom. No separate payment will be
made for the furnishing and placing of the PVC pipes.

The non-destructive testing, if required, will be performed by the
District under separate contract and will be accomplished at no cost to
the Contractor.

Measurement for payment of caisson construction shall be by the linear
foot for the length from the bottom of the pier cap to the bottom of each
caisson.

Payment for caisson construction shall be made at the unit price per
lineal foot bid for ITEM 502 - CAISSON CONSTRUCTION complete in place.

SECTION 505 - CONCRETE STRUCTURES: The work under this section shall
consist of furnishing all labor, materials and equipment necessary for
the construction of the cast-in-place concrete bridge structure, in
accordance with the plans and Section 505 of the Uniform Standard
Specifications. Portland Cement concrete shall be Class A and AA.
Structural st••l and other items imbedded in concrete, such as deck
drains, expansion joints, etc., are incidental to concrete bid item.

The Contractor'. attention is directed to the U.S. West telephone ducts
on the west side of the bridge. All material for the 8 ducts and duct
support system, including the threaded loop inserts and hangers will be
provided by U.S. West.

The installation of the ducts and support system is the responsibility of
the Contractor. Eight (8), 4 11 diameter, PVC telephone ducts are to be
installed on the west side of the bridge at the location shown on the
plans. The ducts shall extend one (1) foot beyond the end of one
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•

approach slab and extend throughout the bridge length to a point one (1)
foot beyond the edge of the other approach slab. Installation of the
ducts and support system shall be sUbject to direction by u.s. West
personnel.

Upon completion of the duct installation through the abutment back-walls,
the void space in the back~wall blockout shall be filled with non-shrink
grout.

No separate payment will be made for the installation of the telephone
ducts. Payment for all installation work is to be included in the
contract prices bid for related items.

Payment for all work under this section, except for installation of the
telephone ducts, will be made at the unit price bid per cubic yard for
ITEMS 505-1 and 505-2: Class A and AA CONCRETE respectively and the unit
price bid per pound for ITEM 505-4: REINFORCING STEEL.

SECTION 506 - PRECAST PRESTRESSED CONCRETE MEMBERS: The work under this
section consists of furnishing and placing prestressed concrete girders
in accordance with the plans and Section 506 of the Uniform Standard
Specifications.

Bearing pads shall meet the requirements of SECTION 25 - ELASTOMERIC
BEARINGS of the AASHTO Standard Specifications for Highway Bridges, 1983
Edition and interims ~o date.

As shown·on the plans, the Contractor has the option of providing either
pretensioned or post-tensioned girders.

SECTION 615 - SEWER LINE CONSTRUCTION: The work under this section
consists of furnishing all labor, materials and equipment necessary for
the installation of the 20" diameter ductile iron pipe (DIP) sanitary
sewer - both encased and not encased - and the 18" &: 21" diameter High
Density Polyethylene (DHPE) sanitary sewer pipe as shown on the plans.

All construction is to conform to the latest MAG specifications and
details and City of Peoria supplements to MAG specifications and details,
unless modified on the plans.

The Engineer shall be notified
construction work at 215-4991.
inspection shall be subject to
Contractor's expense.

twenty-four (24) hours prior to any
Construction work concealed without

removal and replacement at the

•

Any alterations or additions to the plans must be confirmed with the
Engineer prior to construction being done in the field.

All sewer lines with cover of ten (10) feet up to fifteen (15) feet shall
have Class "B" bedding.

All sewer lines with cover exceeding fifteen (15) feet shall have bedding
which meets City of Phoenix Standard Detail P-1120 of MAG Supplements.
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Bedding shall be placed, compacted and approved prior to placing
backfill.

Backfill at existing streets and drainage structures to be 100% ABC to
95% density, with pavement replacement to be according to MAG detail 200
liT-top".

All compaction shall be TYPE I as shown in Table 601-2, unless otherwise
indicated.

All precast manholes to be impression ring type bases.

All manholes shall be adjusted to the finish grade upon the completion of
pavement work.

The follow1ng MAG Uniform S~andard De~ails are specifically !2! approved:

No. 425
No. 738

24" aluminum manhole frame and cover
Manhole steps - "Cast Iron"

DUCTILE IRON PIPE

•

•

•

•

A.

B.

General

All ductile iron pipe and fittings for sanitary sewers shall be
new, of good quality and of such composition that the pipe and
fittings are strong, tough, resilient, of even grain and soft
enough for satisfactory drilling and cutting. The pipe and
fittings shall comply with the specifications hereinafter set
forth.

The pipe and fittings shall be smooth and free from scales, lumps,
blisters, sand holes and defects of every nature. No plugging,
filling, burning-in or welding will be permitted.

All ductile iron pipe shall be designed in accordance with ANSI
Standard A21.~0 and shall be manufactured in accordance with ANSI
Standard A21.51.

Pipe shall be furnished in nominal laying lengths of 18 or 20
feet •

Wall thickness and class shall be as follows:

•

Pipe Size = 20" diameter
Thickness Class = 52
Wall Thickness = 0.42"

C. Certifications

The Contractor shall furnish six (6) copies of the manufacturer's,
sworn certificate of inspection and testing of all ductile iron
pilJe and ductile iron fittings to be used on the work. All
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D.

E.

F.

ductile iron pipe and fittings will be sUbject to further
inspection and approval by the Engineer after delivery of material
to job site. No broken, cracked, misshaped, imperfectly coated,
unsatisfactory or otherwise damaged ductile iron pipe or fittings
shall be used.

Markings

All ductile iron pipe shall be marked in accordance with Section
51-10, "Marking Pipe" of ANSI Standard A21.51. All ductile iron
fittings shall be marked in accordance with ANSI Standard A21.10,
Section 10-9, "Markings on Fittings". Marking shall also include
the manufacturer's initials, year cast and class letter or number.
Mark number and weight shall be conspicuously painted on each
piece.

Fittings

All fittings shall be mechanical joint, or push-on rubber gasket
joint ductile iron fittings. Mechanical joint ductile iron
fittings shall have mechanical joints in accordance with ANSI
Standard A21.10 and A21.11. Fittings with push-on joints shall be
in accordance with ANSI Standard A21.11 •

.Joints

All joints shall be mechanical joints, except that push-on rubber
gasket joints may be used in place of mechanical joints where
mechanical joints are not specifically called for on the contract
drawings. All mechanical joints and push-on joints shall be
securely anchored at all bends.

1. Mechanical .Joints: Mechanical joints shall conform to the
dimensions and requirements of ANSI Standard A21.11 for
"Rubber-Gasket .Joints for Cast Iron and Ductile Iron Pressure
Pipe and Fittings". Gaskets, glands, bolts and nuts shall be
furnished with mechanical joints all in sufficient quantity
for assembly of each joint.

Unless otherwise specified, cast iron glands shall be
furnished with ductile iron pipe and fittings. Glands shall
have a bituminous coating unless otherwise specified.
Mechanical joints with retainer glands and set screws shall be
used where specifically called for on the contract drawings.

2. Push-On .Joints: Push-on rubber gasket joints shall conform to
the requirements of ANSI Standard A21.11. Gaskets and
lubricant shall be furnished in sufficient quantity for
assembly of each joint.

Gasket dimensions shall be in accordance with the
manufacturer's standard design dimensions and tolerances.
Gaskets shall be vulcanized natural or vulcanized synthetic
rubber. No reclaimed rubber shall be used.
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G.

The manufacturer shall have qualified the design of his joint
by having performed the tests given in Section 11-8 of ANSI
Standard A21.11. The manufacturer shall furnish drawings of
the joint and gasket if requested by the Engineer.

Coating and Lining

The exterior of all ductile iron pipe and fittings for underground
installation shall be given a bituminous coating at least one (1)
mil thick at the point of manufacture in accordance with ANSI
Standard A21.6 or A21.8.

The interior of all ductile iron pipe and fittings shall receive a
40 mils (0.040 inch) nominal, 35 mils (0.035 inch) minimum, lining
of polyethylene to be furnished with the pipe. The lining shall
be a blend of high-density and low-density polyethylene powders
complying with ASTM D-1248 compounded with an inert filler and
carbon black to provide resistance to ultraviolet rays during
storage above ground. Prior to reheating, 75' or more of the high
temperature oxide film must be removed through proper preparation
of pipe interior surface. Pipe and fittings shall be uniformly
preheated to a temperature adequat~ to provide uniform fusing of
the polyethylene powders and proper bonding to the pipe and
fittings. The lining at the ends shall be hermetically sealed and
every pipe and fitting shall be sUbjected to and pass a 400 volt
wet sponge, or equivalent, spark test.

Field repairing of the polyethylene lining shall include the
following requirements:

1. Remove burrs caused by field cutting of ends or handling
damage and smooth out edge of polyethylene lining if made
rough by field cutting or handling damage.

2. Remove oil or lubricant used during field cutting operations.

3. Areas of loose lining associated with field cutting operation
must be removed and exposed metal cleaned by sanding or
scraping. Por larger areas, remove loose lining and dirt,
then roughen bare pipe surface by scratching or gouging with a
small chisel to provide an anchor pattern for the epoxy. It
is recommended that the polyethylene lining be stripped back
by chiseling, cutting, or scraping about 1" to 2" into well
adhered lined area before patching. Roughen an overlap of 1"
or 2" of polyethylene lining in area to be epoxy coated. This
roughening should be done with a rough grade emery paper (40
grit), rasp, or small chisel. Avoid honing, buffing, or wire
brushing since these tend to make surface to be repaired too
smooth for good adhesion .

4. With area to be sealed or repaired absolutely clean and
sUitably roughened, apply a thick coat of a two part coal tar
epoxy such as Madewell 1104 or equal. The heavy coat of epoxy
must be worked into the scratched surface by brushing. Mixing
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H.

I.

and application procedure for the epoxy must follow the epoxy
manufacturer's detailed instructions. If a two component
coal tar epoxy system is not available, contact the
manufacturer's representative for information on availability
of a repair kit.

5. It is important that entire freshly cut exposed metal surface
of the cut pipe be coated. To ensure proper sealing, overlap
at least one inch of the roughened polyethylene lining with"
this two part epoxy system.

Installing Ductile Iron Pipe

Ductile iron pipe shall be delivered, handled and installed in
accordance with the applicable provisions of AWWA Standard 0-600.
Great care shall be taken to prevent the pipe coating from being
damaged, particularly on the inside of the pipes and fittings and
any such damage shall be remedied as required. All pipe and
fittings shall be carefully examined by the Contractor for defects
just before laying.

With regard to ductile iron pipe laid underground, excavation and
backfilling shall be in accordance· with MAG SPECIFICATION 601:
TRENCH EXCAVATION, BACKFILLING AND COMPACTION and the amendments
and supplements thereto set forth in these specifications. No
pipe shall be laid on blocking. All runs of mechanical joint or
push-on rubber gasket joint pipe underground shall be installed
with one quarter (1/4) inch space between the spigot end of the
pipe and the shoulder of the socket to allow for expansion.

No pipe or fittings shall be laid which is known to be defective.
If any defective pipe is discovered after having been laid, it
shall be removed and replaced with a sound pipe or fitting in a
satisfactory manner by the Contractor at his own expense. All
pipes and fittings shall be thoroughly cleaned before they are
laid and shall conform to the lines and grades shown on the
drawings.

At the end of each day's work and at any time during a work day
when pipe laying is stopped, the ends of the pipe shall be
effectively plugged to prevent the entrance of any foreign matter
of any kind, including outside water, into the pipe.

Bedding Requirements

The granular bedding material shall be crushed stone or crushed
gravel meeting the following requirements:

•

•

Nominal Pipe Size

6" to 14"
16" to 30"

Greater than 30"
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AASHTO M43 Size

61, 1, or 8
6 or 67

51 or 61

Page 35 of 41



•

•

•

Prior to pipe installation, the initial granular bedding shall be
spread the full width of the trench bottom and carefully brought
to grade along the entire length of pipe to be installed. After
the pipe is laid, aligned, and graded the granular material shall
then be brought up halfway on the pipe for the full width of the
trench. The granular material shall be so placed as to fill the
space under the lower part of the pipe by slicing under the
haunches with a shovel.

HIGH DENSITY POLYETHYLENE PIPE

A. PE Pipe

PE pipe shall conform to ASTM F 894 and shall be manufactured by
• the continuous winding of extruded material upon a mandrel to

produce the nominal diameter. Pipe shall be ribbed for stiffness
and shall have integral bell and spigot joints. Ribs shall be
completely fused into the pipe wall. Pipe shall be homogeneous
throughout and be free of visible cracks, holes, foreign
materials, blisters or other faults. Pipe shall be a minimum RSC

• Class 63 as defined in ASTM F 894.

B. PE Plastics

PE plastics shall conform to ASTM D 1248. They shall be made of
PE resins classified Type III, Category 5, Grade P34. PE resins

• shall contain ant~oxidants and be stabilized with carbon black
against ultraviolet degradation to provide protection during
processing and weather exposure. PE resin compounds shall have a
resistance to environmental stress cracking as determined by the
procedure detailed in ASTM D 1693 Condition C with sample
preparation by Procedure C of ASTM D 1928 for not less than 200

• hours. All pipe shall be made from virgin material or from clean
rework material obtained from the manufacturer's own production of
the same formulation provided the rework material makes up less
than 10 percent of the total material used and provided the pipe
produced meets all the requirements of this specification.

•

•

C. Pipe And Fittings

Pipe and fittings shall meet the requirements of ASTM D 3350.
Rejected pipe and fittings shall be removed from the project. No
repairs of pipe or fittings will be allowed; undamaged lengths of
straight pipe may be salvaged by neatly sawing off the damaged
portion of the pipe.

D. Fittings

Fittings shall be factory made and provided with joints of proper
design to connect to the pipe or approved adapters shall be

• furnished to connect the pipe to the fittings.
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Pipe shall be provided with integral bell and spigot joint rings
designed to be field joined using an elastomeric gasket conforming
to ASTM F 894. Thermal weld joints will not be acceptable. The
ring stiffness constant of any bell and spigot joint, when
assembled, shall be at least equal to but not more than twice the
ring stiffness constant of the adjacent pipe.

Testing of HDPE sewer pipe joints, when so directed by the
Engineer, shall be made in accordance with ASTM F 894 for gasketed
joints, with modification as specified below. All equipment
necessary to conduct the pipe joint test shall be provided by the
Contractor.

1. Test Specimens. The Engineer or his authorized representative
may initially and periodically select random sewer pipe for
test purposes. The test shall be performed on not less than
two specimens and not more than 1 percent of the total pipe
length of each size and joint type required for the project.

F. Gaskets

Gaskets shall be molded into a circular form or extruded to the
proper section then spliced into a circular form. Gaskets shall
meet the requirements of ASTM F 477. The basic polymer shall not
be natural rubber.

The lubricant used for assembly of gasket joints shall have no
detrimental effect on the gasket or on the pipe.

Pipe Dimension

The average inside diameter of the pipe, including the diameter
in the spigot sections shall meet the requirements given in Table
1 of ASTM F 894. The minimum wall thickness of the waterway of
the pipe shall be as follows:

Standard pipe laying length, measured from the bottom of the bell
to the top of the spigot, shall be 20 feet with a tolerance of
± 2 inches. Connections to manhole structures shall be made at
the exact stations shown on the drawings.

•

•

•

G.

Nominal
Pipe Size

18"
21"

RSC
Class

63
63

Wall
Thickness

0.19"
0.19"
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H. Identification

Pipe shall be permanently imprinted with the manufacturer's brand
name, pipe size, pipe class and any other identification for
tracing pipe quality to raw material source. All pipe spigots
shall have a "home" mark to facilitate joint closure.
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I. Certifications

• Six (6) copies of a manufacturer's certificate that the PE
material and pipe were manufactured and tested in accordance with
ASTM F 894 shall be furnished to the Engineer prior to the
installation of the pipe. A report of the test results shall also
be furnished.

• J. Inspections

All pipe and fittings will be inspected by the Engineer or his
authorized representative immediately prior to installation and
all rejected pieces must be completely removed from the project.
Pipe acceptable to the Engineer shall be substituted for rejected

• pieces at the Contractor's expense.

K. Transportation And Storing HOPE Pipe

Care shall be taken during transporting of the high density
polyethylene pipe (HOPE) to ensure that the binding and tie-down

• methods do not cut the pipe in any manner. Pipe deformed or
otherwise damaged during shipping or storage shall be rejected.
HOPE pipe stored on the job site shall be stored on a level
surface and covered with canvas or other opaque material to
protect it from sunlight. Air circulation shall be provided under
the covering. Only that amount of pipe which is to be laid shall

• be strung out along the trench each day.

L. Handling HOPE Pipe

Hoist pipe with mechanical equipment using a cloth belt sling or a
continuous fiber rope which avoids scratching the pipe. Do not

• use a chain or wire rope sling.

M. Installing HOPE Pipe

I.
•

•

Installation of high density polyethylene pipe shall conform to
the folloWing requirements of these Technical Provisions.

Trench width at the ground surface may vary with and depend upon
depth, type of soils, and position of surface structures. The
minimua clear width of the trench sheeted or unsheeted measured at
the springline of the pipe shall be in accordance with MAG
SUbsection 601.2.2 (Table 601-1).

Pipe installed in unsupported trenches whose maximum width at the
top of the pipe does not exceed 2 pipe diameters on each side of
the pipe shall have the bedding material placed and compacted all
the way to the trench wall. When the trench width is equal to or
exceeds 2 pipe diameters at the top of the pipe, the bedding
material shall be placed and compacted to a point at least 2 pipe
diameters from each side of the pipe.
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Pipe installed in supported trenches shall have the compacted
bedding material extend to the trench wall, to sheeting or shoring
left 1-n place, or to a point at least 2 pipe diameters from each
side of the pipe, whichever is less.

If the Contractor uses movable trench support, the inside clear
width of the box or shield shall permit the minimum trench width
requirements to be satisfied. When using movable trench support
care shall be exercised not to disturb the pipe location, jointing
or its embedment. Removal of any trench protection below the top
of the pipe and within 2 pipe diameters of each side of the pipe
shall be prohibited after the pipe embedment has been compacted.

The required bedding for HOPE sewer pipe shall be crushed stone or
crushed gravel compacted to 12 inches over the top of the pipe.
The material shall be shovel sliced under the haunches of the pipe
to provide adequate side support. Flooding or jetting will not be
permitted as a consolidation method for the HOPE bedding.
Compaction densities for bedding material and trench backfill
shall be in accordance with MAG Section 601.4.4 Table 601-2 and
any amendments thereto in these Technical Provisions.

Manhole adapter rings or couplings" recommended by the HOPE pipe
manufacturer, and approved by the Engineer shall be used for
connecting high density polyethylene sewer pipe to manholes and
other structures.

No sooner than thirty (30) days after completion of placement and
densification of backfill, 100 percent of all HOPE sewer pipe
installed on the project shall be tested for deflection. Maximum
allowable deflections shall be governed by the mandrel
requirements stated herein. The mandrel shall be pulled through
the pipe by hand to ensure that maximum allowable deflections have
not been exceeded. If the ~drel fails to pass, the pipe will be
deemed to be overdeflected. Prior to use, the mandrel shall be
certified by the Engineer of his authorized representative.

Mandrels shall have the following requirements:

1. Be a rigid, non-adjustable, odd-numbering-leg (9 legs minimum)
mandrel having an effective length not less than its nominal
di_eter.

2. Have a ainimum diameter at any point along the full length as
follows:

•

•

Pipe Material

HDPE-ASTM F 894
(RSC 63)
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CONTRACT NO. 89-48

Nominal
Size

18 11

Minimum
Mandrel Diameter

16.91

Page 39 of 41



•

•

•

l'.
!.

•

•

•

•

•

3. Be fabricated of steel, be fitted with pUlling rings at each
end, be stamped or engraved on some segment other than a
runner indicating the pipe size and mandrel 0.0.

Installed pipe found to be overdeflected shall be uncovered and,
if not damaged, reinstalled. Damaged pipe shall not be
reinstalled but shall be removed from the work site. Reinstalled
pipe or replaced pipe shall be retested for deflection. The use
of a rerounder to reduce or cure any overdeflection will not be"
permitted.

All costs incurred by the Contractor attributable to mandrel and
deflection testing, including any delays, shall be borne by the
Contractor at no cost to the District.

Before acceptance, lines will be lamped 100% and closed circuit TV
inspection will be done. The Contractor shall notify the Engineer at
least forty-eight (48) hours prior to completion of the backfilling so
that the inspection may be scheduled. The inspection will be
accomplished by the City of Peoria Wastewater Department. The District
will pay for the initial inspection. Any additional inspections
required, due to failure of the initial inspection, shall be paid for by
the Contractor.

The Contractor shall prOVide the Engineer with certified as-built
measurements, both horizontal and vertical, for the pipe flow lines and
manholes.

Payment for all work under this item will be made at the contract unit
price bid per linear foot for ITEM 615-1: 20" DIAMETER DUCTILE IRON PIPE,
ITEM 615-2: 20" DIAMETER DUCTILE IRON PIPE (Encased per MAG Detail 402),
and for ITEM 615-3: 18" DIAMETER HOPE PIPE complete in place including
excavation and compaction in native soil and soil-cement.

SECTION 618 - DRAINAGE PIPE AND STRUCTURE: The construction of drainage
pipe shall include trench excavation, placement of pipe materials,
backfill, compaction, pipe collars and incidentals associated with the
installation of concrete pipe and corrugated metal pipe for drainage as
delineated on the construction drawings. The installation of the
concrete pipe, concrete headwall and outlet gate shall be in conformance
with MAG Standard Specifications Sections 618, 505, 515 and 110
respectively.

The installation of the corrugated metal pipe shall be in conformance
with MAG Standard Specifications Section 621. The Contractor shall be
responsible tor installing the pipe under the temporary detour and
maintaining them for the duration of the detour. Upon removal of the
detour, the Contractor shall also remove the metal pipe. The salvaged
pipes shall be delivered to the District's field stores located at 99th
Avenue and Northern Avenue or any location within a 15 mile radius as
directed by the Engineer.
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Measurement and payment for pipe shall be by the linear foot measured to
the nearest whole foot with appurtenant existing structures being

• measured and paid for under clearing and grubbing.

•

•I

•

SECTION 62~ - MANHOLE CONSTRUCTION: The work under this section consists
of the construction.of three sanitary sewer manholes at the locations
shown on the plans.

Included in the manhole construction is the installation of pipe stubouts
at each manhole at the elevations shown to accommodate the installation
of future sewer lines. The pipe material for the stubouts shall be High
Density Polyethelyne (HOPE) pipe. Each stubout shall be plugged after
installation.

Payment for all work under this item will be made at the contract unit
price bid each for ITEM 625 - SANITARY SEWER MANHOLE, complete in place
including excavation, compaction and providing and installing the HOPE
pipe stubouts.

SECTION 630 - TAPPING SLEEVES, VALVES AND VALVE BOXES ON WATER LINES:
The fire hydrant on the south side of 83rd Avenue, as shown on Sheet 15
of the contract draWings, shall be relocated by the Contractor to a point
outside the limits of the detour construction. SUbsequent to removal of
the detour, the hydrant shall be relocated again by the Contractor to or
near its original position. The final location of the hydrant will be
determined during construction.

The Cont~actor shall notify the City of Peoria Pire Department at
979-7067, 48 hours prior to starting relocation work.

Payment for all work under this section, including labor, equipment and
material will be made at the unit price bid each for ITEM 630-3:

• RELOCATE PIRE HYDRANT.

GUARANTEE: The Contractor shall guarantee the structures for one year
against faulty materials, faulty workmanship, and failure to meet the
specification requirements. Said guarantee by the Contractor shall not
apply to damage caused by earthquakes or other acts of God, land

• subsidence or faUlty operations or any abuse of the structures by others.

•

•

• CONSTRUCTION SPECIAL PROVISIONS
CONTRACT NO. 89-48 Page 41 of 41
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PRECONSTRUCTION CONFERENCE

Project:

Contract Number:

Owner:

Engineer:

Contractor:

1.0 INTRODUCTIONS OF:

1.1 Owner Personnel
1.2 Engineer Personnel
1.3 Contractor Personnel
1.4 Concerned Entities' Personnel
1.5 List of Key Personnel and Positions

1.5.1 Name, Firm, Emergency (24 hr.) No.
1.6 Subletting of Contracts

2.0 ADMINISTRATION

2.1 Notice to Proceed
2.2 Purpose of preconstruction conference
2.3 Description of work
2.4 Contract time
2.5 Progress schedule (construction schedule)
2.6 Permits
2.7 Project documents:

2.7.1. Change orders
2.7.2. Time extensions
2.7.3. Progress payments
2.7.4. Insurance and bonds
2.7.5. Overtime work

3.0 CONTROL OF WORK AND COORDINATION

3.2
3·3
3.4
3.5

3.6
3·7
3.8

Communication
CONTRACTOR-CONTRACT MANAGER-OWNER 1 J.~_~

Submittals/shop drawings/correspondence a~ ~
Cooperation with utilities and other contractors ..~~
Weekly construction coordination meetings q:.o ~ NV--·---~

Safety and Sanitary requirements
3.5.1 Accidents reports

SAF~TY VIOLATIONS CAN RESULT IN IMMEDIATE SHUTDOWN
Traffic can trol ~ w:i.;,;l-~ 'I~.
Alcohol/Drug use
Guarantee of work



4.0 TECHNICAL

4.1 Testing-types and quantities
4.2 Inspections

4.2.1 Inspector's duties
4.2.2 Inspection of wo~k

4.2.3 Surveying
4.2.4 Additional and or corrective work and acceptance

4.3 Material compliance/substitutes

5.0 PUBLIC

5.1 Safety
5.2 Convenience
5.3 Noise/Dust Control
5.4 Work hours 8'- 4:a~ ,.,., - t=
5.5 Property damage - t:Nf.
5.6 Complaints



83rd Avenue Bridge
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ADDENDUM NO. 2

DATE: DECEMBER 7, 1989

FCD Contract No. 89-48 Page 1 of 2

To Contract Documents

ENTITLED:
OWNER:

83rd AVENUE BRIDGE OVER SKUNK CREEK
Flood Control District of Maricopa County

The above documents are herein modified. The provisions of said
documents applicable to these modifications remain unchanged unless
specifically indicated otherwise herein. This addendum forms a part
of the contract documents and modifies them as follows:

TO INVITATION TO BID AND BIDDING SCHEDULE:

BIDDING SCHEDULE, remove and replace page 8 of 26. Note
specifically Item 725.2.

TO CONSTRUCTION SPECIAL PROViSIONS:

SECTION 212-1 - SOIL CEMENT BANK PROTECTION: Page SP-17

Delete items 7.1 and 7.2 in their entirety and replace with the
following:

"7.1 Measurement: Soil cement work shall be measured by (1)
the number of cubic yards of compacted-in-place soil cement
bank protection channel lining between the limits shown by the
specified lines, grades, and cross-sections shown on the plans
and (2) the number of tons of cement incorporated into the
soil cement used for tests and for the bank protection channel
lining between the limits shown by the specified lines,
grades, and cross-sections shown on the plans. No payment
shall be made for any waste or excess placement of cement
and/or soil cement by the contractor during the handling,
mixing, placing, etc. operations.

7.2 Payment: Soil cement work shall be paid for at the
contract unit price per cubic yard of compacted-in-place soil
cement and at the contract unit price per ton of cement
furnished, multiplied by the respective quantities obtained in
accordance with subsection 212.1.7.1. Such payment shall
constitute full reimbursement for performing all work and for
furnishing all equipment, labor, and materials necessary to
complete the soil cement bank protection channel lining,
dewatering, trench excavation, watering, mixing, placing,
compacting, curing, grading and disposal of material excavated
from the Skunk Creek channel, inspection and testing
assistance and all other incidental operations.

Page SP-22

Delete the fourth paragraph on Page SP-22 in its entirety.



ADDENDUM NO. 2

DATE: DECEMBER 7, 1989

FCD Contract No. 89-48 Page 2 of 2

SECTION 212-2 - DROP STRUCTURES: Page SP-22

Delete the fifth paragraph on page SP-22 in its entirety and replace
with the following:

"Payment for all work under this item will be made at (1) the
contract unit price per linear foot installed
complete-in-place, including soil cement, construction
excavation, backfill and compaction, upstream and downstream
cobble, scour protection beds, dewatering, removal and
replacement of grouted riprap lining, and removal and disposal
of excess materials and (2) for the number of tons of cement
used for tests and the completed-in-place soil cement at the
contract unit price for cement."

TO CONSTRUCTION DRAWINGS:

Plan Sheet No. 29

Change Girder Flange Dimension from 3'-4" TO 3'-6". Also change 1'-8 11

TO 1'-9".

D.E. sagramdso, P.E.
Chief Engineer and General Manager
Flood Control District of Maricopa County

(SEAL)
Vince W. Wismer
Hoffman-Miller Engineers, Inc.



EXTENDED

AItOUNT

BIDDING SCHEDULE

PROJECT: 83rd Avenue Crossing Skunk Creek

CONTRACT: FCD 89-48

I 1 I I I I UNIT 1
I 1 APPROXIMATE I 1 UNIT COST (IN WRITING) 1 COST 1
lITE" NO. I DESCRIPTION QUANTITY IUNITI AND /100 DOLLARS I (NU"BERS) I
I I I_I I 1 _
1615-1 120' Diameter DuctiLe Iron Pipe (DIP) 1201 LF I I I
I I I_I I 1 _
1615-2 120· Diameter DIP Encased per MAG Det. 402 3201 LF i I I
I I I_I I 1 _
1615-3 118· Diameter High Density PoLyethLene Pipe 4241 LF 1 1 1
I 1 I_I I 1 _

1618-1 124· Diameter RGRCP 1821 LF I I I
1 1 I_I 1 1 _
1618-2 154" Diameter RGRCP 701 LF I I I
I 1 I_I I 1 _

1618-3 IConcrete Encased 24· Diameter RGRCP 101 LF 1 I 1
1 I I_I I 1 _
1619 112· Diameter PVC Pipe (ScheduLe 40) 501 LF I I I
1 I I_I I 1 _

1621 148· Diameter CMP 5001 LF 1 I I
I I I_I I 1 _

1623 IConcrete HeadwaLL for 24· RCP 11 EA I 1 I
1 1 I_I I 1 _
1623-1 IConcrete HeadwaLL and Trash Rack for 54· RCP 11 EA I I I
I I I I_I I 1 _

1625 ISanitary Sewer ManhoLe MAG Det. 422 I 31 EA I 1 I
1 1 1 I_I I 1 _
1630-1 IAdjust Water VaLve MAG DetaiL 391-1-A I 41 EA I I I
1 I I I_I I 1 _

1630-2 IAdjust Water VaLve MAG DetaiL 391-1&2-8 I 11 EA I I I
1 1 1 I_I I 1 _
1630-3 IReLocate Fire Hydrant I 11 EA 1 , 1
I I I I_I I 1 _

1725.2 ICarent, AS'IM elSO, 'IyPe II I 6,400 'Ton 1 I 1
I 1 I I_I I 1 _

TOTAL BID AHOUNT: _

t

FCD CONTRACT NO. 89-48 Page !3R of 26



ADDENDUM NO. 1

DATE: November 28, 1989

FCD Contract No. 89-48 Page 1 of 2

To Contract Documents

ENTITLED:
OWNER:

83RD AVENUE BRIDGE OVER SKUNK CREEK
Flood Control District of Maricopa County

The above documents are herein modified. The provisions of said documents
applicable to these modifications remain unchanged unless specifically
indicated otherwise herein. This addendum forms a part of the contract
documents and modifies them as follows:

TO INVITATION TO BID AND BIDDING SCHEDULE:

INVITATION TO BID, remove and replace page 3 of 26, PRINCIPLE ITEMS AND
APPROXIMATE QUANTITIES.

BIDDING SCHEDULE, remove and replace page 6 of 26. Note specifically
Items 212-2 and 2l5.

TO CONSTRUCTION SPECIAL PROVISIONS:

SECTTON 215 - EARTHYO~ FOR OPEN CHANNELS: Page SP-23

Change first paragraph on page SP-23 as follows:

"Material excavated under this item may be used for roadway, detour
e~bankment, and channel bank construction, provided that it meets the
requirements of SECTION 210 - BORROW EXCAVATION. Material that is
de~ermined to be unsuitable for use in roadway, detour embankment, and
channel bank construction shall be disposed at the designated spoil
areas shown on the plans."

SECTION 502 - CAISSON CONSTRUCTION: Page SP-30

Delete seventh paragraph from top of page SP-30 in its entirety.

SECTION 615 - SEWSR LINE CONSTRUCTTON: Page SP-40

Change fourth paragraph from top of page SP-40 as follows:

"Before acceptance, ... The inspection will be accomplished by the City
of Peoria Engineering Department."

SECTION 618 - DRATNAGE PIPE AND STRUCTURE: Page SP-40

Add the following to the end of the first paragraph under this section:

" ... respectively, and the plug shall be in accordance with MAG Standard
Detail 427."

SECTION 630 - TAPPTNG SLEEVES, VALVES AND VALVE BOXES ON WATER LINES: Page SP-41

Change second paragraph in Section 630, page SP-41 to read as follows:

"The Contractor shall notify the City of Peoria Engineering Department ... "



AD:)ENDUM NO. 1

DATE: November 28, 1989

FCD Contract No. 89-48 Page 2 of 2

TO CONSTRUCTION DRAWINGS:

Remove sheets 2, 5, 7, 9, and 11 and replace with revised sheets 2, 5, 7, 9,
and 11.

Add sheets 41 and 42, designated Spoil Sites.

~-:-.-.T::·( ~ SI.~fTH JR.. P.E
~ C::?L;:'.' C:-;;::;: Ei':G!NEER

t
D•E • Sa ramoso, P.E. 'J
Chief Engineer and eneral Manager

! Flood Control Dis rict of Maricopa County

.v

Vince W. Wismer
Hoffman-Miller Engineers, Inc. (SEAL)



*********
PRINCIPL~ ITEMS AND APPROXIMATE QUANTITIES

QTJANTITY

27,950
590

117,500
900
573

1,392
1,030

1
486,445

36

36

1,023

C.Y.
L.F.
C.Y.
L.F.
L.F.
C.Y.
C.Y.
EA.
LB.
EA.

EA.

L.F.

DESCRIPTION

Soi:-Cement Bank Protection
Soil-Cement Drop Structure
Channel Excavation
Concrete Caisson (7' Diameter)
Concrete Caisson (5' Diameter)
Class "A" Concrete
Class "AA" Concrete
Catch Basin, MAG Detail 537, Type G Single Grate
Reinforcing Steel (Gr. 60)
Precast Prestressed Cone. Beams - Type V

(Pretension Alternate)
Precast Prestressed Cone. Beams - Type V

(Post-tension Alternate)
Aluminum Handrail

FCD Contract No. 89-48 Page 3R of 26
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BIDDING SCH[DULE

PROJECT: 83rd Avenue Crossing Skunk Creek

CONTRACT: FCD 89-48

1__-

321-4 IBLotter MateriaL (Contingent Item)

I
340 ICurb, Type "A" (MAG Det. 222)

I
350 IRemove Exist. Impr.
__I
401 ITraffic ControL

__1_-

405 ISurvey Marker (MAG Oet. 120-1); Type "A"
__I
415-1 IGuardraiL, W/Beam SingLe Face

I I I I I UNIT 1 I
I I IAPPROXIMATE I I IINIT COST (IN \IRITING) I COST I EXTENDED I
lITEM NO.1 DESCRIPTION I QUANTITY IUNITI AND /100 DOLLARS I (NUMOERS) I AHOUNT I
I I 1 1_1 I I I

I 212-1 ISoil Cement Bank Protection I 27,950 1 CY I I I I
'-__I I I_I I I I
I 212-2 ISoiL Cement Drop Structure 5901 LF I I I

I I 1__1 I I
1215 IChanneL Excavation 117,5001 CY I I I

1 1 I_I I I
I 301 ISubgrade Preparation 6,5231 SY I I I
L __ I I_I __. I 1

1310 IAayreaale Base Course 1,1151 TONI I I
1. 1 1__1 I I
1315 IBil.um. Pr'imc Coal 10.51 TONI I I

I I I_I I I
I 321-1 IAsphaLt Cone. (C-3/4) 1,5691 TONI I I
I I I_I I I
I 321-2 IBitum. Tack Coat 1.21 TONI I I
I I I_I I I
1 321-3 IPreservative SeaL (Contingent Item) 2751 GALl I I

_____________1_1 I I

21 TONI I
._-------- 1 I_I 1 ,

2351 LF I I
---------- 1 I_I 1 _

11 LS 1 I
------- 1 I_I 1 _

11 LS I I
_______________, 1__1 1 _

11 EA I I I
_____1_1 1 I

2751 LF I I I
• , , 1__1 I '1 _

FCD CONTRACT NO. 89-48 Page 6R of 26



FCD Contract 89-48
83RD Avenue Bridge Crossing Skunk Creek

Bid Opening: December 14, 1989 - 2:00 p.m.
$35.00

1. Tanner Construction
3888 E. Broadway Road
Phoenix, AZ 85040
437-7878
Estimat~ng Department

(2 sets)
--

$70.00

2. Tanner Companies - TPAC Division
P.o. Box 20128
Phoenix, AZ 85036
262-1365/262-1360
Richard "Dick" Ware

3. R. G. Johnson Contracting
500 W. First Street
Tempe, 10.2 85280
894-0945
Bob Johnson

4. MGC Con~ractors, Inc.
411 South Mill, Ste. 205
Tempe, A2 85251
968- 7243
968-0442 FAZ
Bob Murch

5. Buesing Corporation
5035 S. 33rc Street
Phoenix, AZ 85040
276-5555
276-1574 FAX
Jim Beito

6. MAC Construction
P. o. Box 23079
Phoenix, AZ 85063
269-3278
Gale Myers

7. F N F Construction, Inc. (3 sets)
1921 S. Alma School Rd., Ste 101
Mesa, AZ 85202
345-7546
Gary Crisp

$35.00

$35.00

$35.00

$35.00

$35.00

$105.00



8. H~nter Contracting
P. O. Box 900
Gilbert, AZ 85234
892-0521
Steve Padilla

9. Nesbitt Contracting Co., Inc. (3 sets)
100 S. Price Road
Tempe, AZ 85282.
894-2831
Mary Lou

$35.00

$35.00

10. F.li. Dodge

11. Pulice Construction
2033 W. Xountain View Road
?hoenix, AZ 85021
944-2241
870-3395 FAJ{

Tom ~eeks

12. CS Construction
22023 N. 20th Avenue
Phoenix, AZ 85027
256-7943
780-2.270 FAX
~i~e Borden

13. Sun ~and Steel, Inc.
325 E. Southern, Ste. #4
Tempe, AZ 85282
921-0856
James Perry

14. Bentson Contracting Co.
2525 W. Berly
Phoenix, AZ 85021
944-8880

15. Swengel-Robbins
7418 E. Helm Drive
Scottsdale, AZ 85260-2382
998-3950
951-0108 FAX
~oger Carter

16. Construction 70, Inc.
P. O. Box 1663
2337 '. Country Club Dr.
~esa, AZ 85201
898-7070
Ed King

(2 sets)

(3 sets)

N/C

$105.00

$35.00

$35.00

$35.00

$35.00



17. A!"izona Rebar, Inc. $35.00
P. O. Box 6472
Phoenix, AZ 85005
254-0091
BEl Boren

18. Meadow Valley Contractors, Inc. (2 sets) $70.00
2810 S. 24th Street, fIl08

Phoenix, AZ 85034
731-9021
732.-9027 FAX
Sherry James

19. J1J Contracting Co., Inc. $35.00
4525 E. University
Phoenix, AZ 85034
967-7815
Lori Johnson

20. Sundt Corp. (2 sets) $70.00
P. O. Box 26685
Tucson, AZ 85726
748-7555
747-9673 FAX
Steve Seplak

21- Judd Drilling, Inc. $35.00
2.927 Arnold Industrial Highway
Concord, CA 94520
415-825-4212
Dave Judd

22. LBG Contracting, Inc. $35.00
P. O. Bo 25991
Tempe, AZ 85285-5992.
252-5584
Joe Fry

23. Val-Tech, Inc. $35.00
1889 E. Camelback Rd., Ste A
Phoenix, AZ 85016
265-6417
234-3606 FAX
Tim Schoonhoven

24. Interwest Contracting, Inc. $35.00
P. O. Box 1057
Mesa, AZ 85201
968-2500
Bob Ramage



25. Wheeler Construction, Inc.
716 E. Rose Garden Lane
P. O. Box 26840
Phoenix, AZ 85068
254-3910
Robert Wheeler

----

$35.00


