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Minutes of Pre-Bid Meeting

Phoenix Country Day School Pedestrian Bridge Over CudiaCity Wash Sediment
Basin.

September 13, 1990, 10 am.

Attendence Roster is attached.

It was pointed out that the Construction Special Provisions require that
girder placement be done on veekends to .inimize disruption to the School.

A question vas asked about the quantity of colored admixture required to
achieve the color called for in the Construction Special Provisions. Ed
Raleigh, with the Flood Control District, checked vith the resident office of
the Corps of Engineers, and the Corps indicated that their contractor vas
achieving the desired color results· (the same as ve are trying to achieve) by
adding 3.25. pounds dry weight of powdered colored admixture per 100 pounds of
cement.

A second question vas asked about the required certification for tie rod
tensioning called out on page 10 of 11 under Section 506 of the Construction
Special Provisions. A certification from the Contractor viII be acceptable.

Ho further questions were asked•.



Project: Pedestrian Bridge at Phoenix Country
Day School

Contract NUIIber: FCD 90-21 Date Opened: Septe.ber 20, 1990 Pg. _1_ of _3 _

Pay .1 I I I Engineers Estill8te IR.G. Johnson Contracting! Royden Construction ! Howell Construction 1

Itc. 1 Description Unitl Bid I Unit 1 Bid I Unit 1 Bid 1 Unit 1 Bid I Unit I Bid I
No. 1 1 Qty 1 Price I Total I Price I Total I Price I Total I Price 1 Totlll I

I
206-1lStructure Excavation and Backfill LS I 11 15,000.001 15,000.001 8,255.001 8.255.001 20,000.001 20,000.001 21,342.761 21,342.761

505-11CLass 'A' Concrete CY 1 961 290.001 27,840.001 201.001 19.296.001 400.001 38.400.001 380.101 -36,489.601

505-2lReinforcing Steel LB I 10,8331 0,601 6,499.801 0.411 4.441.531 0.501 5.416.501 0.621 6,716.461

506-1IAASHTO Girder BI-48" e48"x33") EA I 91 10,500.001 94,500.001 9.723.001 87,507.001 8,200.001 73,800.001 8.581.361 77,232.281

520-1lPedestrian Handrail LF 1 4801 30.001 14,400.001 34.001 16,320,001 34.001 16.320.001 32.671 15,681.601

16000-1 12"· Conduit LF I 1,0701 11.151 11,930.501 16.001 17,120.001 3.001 3.210.001 2.611 2,792.701

16000-213/4" Conduit LF ( 1201 5.101 612.001 12.001 1,440.001 3.001 360.001 2.72 326.401
16OOO-3lBridge Electrical Embedments LS I 11 5,800.001 5,800.001 2,977.001 2.977.001 7,000.001 7,000.001 2,842.77 2,842.77(

16OOO-4lBridge Light Fixtures ·EA 1 131 265.001 3,445.001 390.001 5,070.001 500.001 6,500.001 884.41 11,497.331

16ooo-5lBridge Lighting ControLs 1 LS 1 11 1,200.001 1,200.001 1,300.001 1,300.001 500.001 500.001 260.64 Z6O.64 1

16ooo-6lFire ALarm Feeder CabLe 1 LS I 11 2,000.001 2,000.001 2,295.001 2.295.001 250.001 250.001 486.54 486.541

16OOO-7lTeLephone CabLe I LS I 11 9,000.001 9,000.001 1,915.001 1,915.001 1.000.001 1.000.001 1,230.24 1,230.241

I I _I _ I I __L __ . 1 L __ I I I
1 I 1 I I I I I I 1 . I 1
L __ I I I I I 1 1-.1_ I I I
I . --.--l I I I I 1 I I __ __I 1 1
L 1 1 1 I I I I __L_ L I 1
I I I I I I I I 1__ _.I I I
1______ _nJ I 1 1 I I 1 L_____ _I 1 1
1 1 L __ L _ I _1 ..1 I I I 1 1
I .I I I 1__ I I I _ L _ I I 1
1 _L __L nul J I L_ I I 1 I I
1 L I 1 . 1 L 1 1 I I I I
I _~ m __L_n 1_ I L____ 1 ... 1 nuL I I
I I I _J I I I I 1 I In ----.l
1 I I I I 1 I I I 1 I _--.--l
1 I I I 1 _,-___ 1 1 . uL 1 1 I
I Bid TotaL I I I 192,227.30 I 167,936.53 I 172,756.50 I "176,899.32 1

I I I I I I I 1 I
Difference, DoLLars 1 I 1 I I 1 I I I

FrOil Engineer's_l:still8te J_ __ tj/A I <24.290.77> 1 <19.470.80> I <1.5 1 327.98> n----.l
FrOil Lowest Bidder I I I N/A I 4,819.97 1 8,962.79 1

- Corrected Figure



Project: Pedestrian Bridge at Phoenix Country
Day School

Contract ~r: FCD 90-21 Date Opened: Septellber 20, 1990 Pg• ..£. of _3_

Pay I I I I Engineers EstillBte I KAC Contracting I Pel Constructors J JWJ Contracting I
Ite. I Description Unit Bid I Unit I Bid I Unit 1 Bid I Unit' J Bid I Unit I Bid
No. 1 Qty I Price 1 Total 1 Price I Total 1 Price 1 Total 1 Price I Total 1

I
206-1lStructure Excavation and BackfiLL LS 11 15,000.001 15,000,001 30.000.001 30,000.001 15,000.001 15,000.001 36,175.001 36,175.001
505-11Class 'A' Concrete CY 961 290.001 27,840.001 400.001 38,400.001 440.001 42,240.001 350.001 33,600.001
505-2lReinforcing Steel LB 10,8331 0.601 6,499.801 0.321 3,466.561 0.501 5,416.501 0.401 4,333.201
506-1IAASHTO Girder 81-48" (4S·x33") EA 91 10.500.001 94,500.001 9,000.001 81,000.001 10,000.001 90,000.001 10.000.001 90,000.001
520-1lPedestrian Handrail LF 4801 30.001 14,400.00 1 35.00 1 16,800.00 1 47.001 22.560.001 38.00 1 18,240.00 1

16000-112" Conduit LF 1,070 I 11.151 11,930.501 6.751 7,222.501 14.00 I 14,980.001 8.00 1 8,560.001
16000-213/4" Conduit LF 1201 5.101 612.001 3.001 360.001 10.001 1,200.001 3.001 360.001
16OOO-3lBridge ElectricaL Embedments LS 11 5,800.001 5,800,001 8,500.001 8,500.001 3,500.001 3,500.001 5,700.001 5,700.001
16OOO-4lBridge Light Fixtures 1 EA 131 265.001 3,445.001 475.001 6,175.001 325.001 4,225.001 400.001 5,200.001
16OOO-5lBridge Lighting ControLs 1 LS 11 1,200.001 1,200.001 2,200.001 2,200.001 1,500.001 1,500.001 1,000,001 1,000.001
16OOO-61Fire ALarm Feeder CabLe 1 LS 11 2,000.001 2,000.001 1,000.001 1,000.001 2,100.001 2,100.001 10,000.001 10,000.001
16OOO-7lTeLephone CabLe 1 LS 11 9,000.001 9,000.001 2,000.001 2,000.001 2,100.001 *2,100.001 6,500.001 6,500.001

1 1 1 1 1 I 1 1 1 1 1
I I I I I 1 I I I I I I
1 I 1 1 1 1 I I I 1 1 1
1 ~_ 1 1 1 1 1 1 I 1 1 1
1 I I 1 I I _ _ 1 _ _I 1 _ _ 1_ 1 1
I 1 1 1 I 1 1 1 I 1 I 1
I I 1 1 I I I I I I I I
1 1 1 1 I 1 1 1 I I 1 I
1 1 I I 1 1 1 I I 1 1 1
1 1 I 1 "I 1 1 1 1 1 1 I
I 1 I 1 1 I 1 1 1 I I I
1 1 I I I I I I 1 I I I
1 __~I I 1 I I 1 I. L_ 1 __ .---.1
I 1 1 1 1 1 1 1 1 I I I
J 1 1 I I 1 I 1 1 1 I 1
I Bid Total I I I 192,227.30 I 197,124.06 I *204,lS21.50 I 219,668.20 I

I I I I I I I I I
Difference, DoLLars I I I 1 I I I I I

FrOll Enaineer's Esti..te l __--.1VA 1 4,896.76 1 12,594.20 I 27,440.90 I
FrOll Lowest Bidder' 1 I I 29,187.531 _ 36,884.97 I _51,731.67 I

* Corrected Figure



Project: Pedestrian Bridge at Phoenix Country
Day School

Contract Nu.ber: FCD 90-21 Date Opened: Septetlber 20, 1990 Pg. l of _3_

Pay I I I I Engineers Estiaate I Hunter Contracting 1** Mingus Constructors
Itea I Description Unitt Bid 1 Unit I Bid 1 Unit 1 Bid I Unit Bid Unit Bid
No. I 1 Qty 1 Price 1 Total 1 Price 1 Total 1 Price Total Price Total
\ \
206-1IStructure Excavation and Backfill LS 11 15,000.001 15,000.001 27,000.001 27,000.001
505-11Class 'A' Concrete CV 961 290.001 27,840.001 370.001 35,520.001
505-2lReinforcing Steel LB 10,8331 0.60( 6,499.801 0,341 3,683.221
506-1IAASHTO Girder BI-48" (48"x33") EA 91 10,500.001 94,500.001 11,000.001 99,000.001
520-1lPedestrian Handrail LF 4801 30.001 14,400.001 42.001 20,160.001

16000-112" Conduit LF 1,070! 11.151 11 ,930.50 1 9.00 1 9,630.00 I
16000-213/4" Conduit LF 1201 5.10( 612.001 3.001 360.001
16OOO-3JBridge Electrical Embedments LS 11 5,800.001 5,800.001 6,270.001 6,270.001
16OOO-4lBridge Light Fixtures EA 131 265.001 3,445.001 440.001 5,720.001
16OOO-5lBridge Lighting Controls LS 11 1,200.001 1,200.001 1,100.001 1,100.001 I!
16OOO-61Fire Alarm Feeder Cable LS 11 2,000.001 2,000.001 10,900,001 10,900.001 1 I
16OOO-7lTelephone Cable LS 11 9,000.001 9,000.001 7,150.oo( 7,150.001 J 1 1

I __ _ 1 _1 ~ 1 I I 1 I
I _ I I I I 1 I 1 1 I I I
I _ I ~ 1_ __ '--___L ___L 1 ~ ------.L 1__ _--.l
I L~_l I ~__~ 1 1 1 I 1
1 1 I I I I I I I I I I
I __ __ _ l--.1_ -----.l I I I I I I 1 1
1 _ I __L _ L_ ___ 1_ _ ~_ ------.L __----.1 I I I I
I l------.L __ 1__ __1__ I I I I I I 1
1 _ __ _ --.L..-.l__J 1__ I I I I I I 1
I I I I I I I I I I 1 1
I _I ----.L__1 I I I I I I I 1
I L~-----.l ~ I I I I I I I
1 __ I __1 __ L _ _ 1_ __L ----.l I I I I 1
I I I I I I I 1 I 1 I I
I 1 1 1 I I I I 1 1 1 I
I Bid Total I I I 192,227.30 I 226,493.22 I I I

I I ( 1 I I I 1 I
Difference, Dollars I I I 1 I I I I I

Frc. Enaineer's EstillBte __ _ I___N.I~_ ___----.L__34,265.92 I 1 I
". Frc. 1..Dwest Bidder I I I 58,556.69 1__ I I

** Major Extension Error



Pl'"Oject: Pedest..ian Bridge at Phoenix tount..y
Day SChool

Cont..act NUIIbeI": FCD 90-21 Date Opened: Septellber' 20, 1990 Pg. _1_ of _3 _

Pay ,I I ,I I Engineel"S Estillllte I R.G. Johnson Contl"actingl RoYden Const..uction I Howell Const..uction I
It_ 1 Desc..iption Unitl Bid I Unit 1 Bid I Unit.! Bid 1 Unit I Bid I Unit 1 Bid
No. 1 1 Qty I P~ice I Total I p..ice 1 Total 1 p..ice 1 Total I p..ice 1 Total 1

I
206-1lStructure Excavation and Backfill LS 1 11 15,000.001' 15,000.001 8,255.001 8,255.001 20,000.001 20,000.001 21,342.761 21,342.761
505-11Class 'A' Concrete CV 1 961 290.001 27,840.001' 201.001 19,296.001 400.001 38,400.001 380.101 *36,489.601
505-2lReinforcing Steel L8 1 10,8331 0.601 6,499.801 0,411 4,441.531 0.501 5,416.501 0,621 6,716.461
506-1IAASHTO Girder 81-48" (48"x33") EA I 91 10,500.001 94,500.00' 9,723.001 87,507.001 8,200.001 73,800.001 8,581.36\ 77,232.281
520-1lPedestrian Handrail 1 LF 4801 30,001 14,400.001 34.001 16,320.001 34.001 16,320.001 32.671 15,681.601

16000-1 12"' Conduit 1 LF 1,0701 11.151 11,930.501 16.001 17,120.001 3.001 3,210.001 2.611 2,792.701
16000-213/4" Conduit 1 LF 1201 5.101612.001 12.001 1,440.001 3.001 360.001 2.721 326.401
16000-3IBridge Electrical Embedments 1 LS 11 5,800.001 5,800.001 2,977.001 2,977.001 7,000.001 7,000,001 2,842,771' 2,842.771
16ooo-4lBridge Light Fixtures 1'EA 131 265.001 3,445.001 390.001 5,070.001 500.001 6,500.001 '884.411 11,497.331
16000-518ridge Lighting Controls 1 LS 11 1,200.001 1,200.001 1,300.001 1,300.001 500.001 500,001 260.641 260.641
16000-6IFire Alarm Feeder Cable t LS 11 2,000.001 2,000.001 2,295.001 2,295.001 250.001 250.001 486.541' 486.541
16000-7ITelephone Cable I LS 11 9,000.001 9,000.001 1,915.001 1,915.001 1,000.001 1,000.001 1,230.241 1,230.241

1 I 1 I ~____ _L I. ~ 1 I 1
1 1 1 1 I _L_ ~ . I 1 __L I I
I I I 1 I I 1 1 __ ---.L_ _ __ I ._ _ I I
I I 1 1 I I I 1 _I I 1_._1
I I I ,I I 1 I 1 1 I 1 _ __I
I I I I I_I I' 1 _ _ _1__ _ I 1 _ _I
1 I I 1 1 1 1 1 1 I 1 _I
I 1 I I 1 . ' 1 I 1 1 I 1 _ ___ I

" I 1 I I I 1 I I I 1 __I
1 I I I I -' I 1__ _L _ J __ __ I I
I 1 1 1 . 1 I I 1 I __ 1 1 ___.----.l
I 1 1 I \ _I _ I 1 __ ---.L _ _L I I
1 I I I ' I I 1 1 1 _ _ I __ 1 -----.1
I I I I 1 .\ I 1 _L __ .. __ I l----.l
L 1 I I 1 _I I 1_ _..1___ 1 _... I __'_..---.l
I Bid Totill I I I 192,227.30 I 167,936.53 I 172,756.50 1 *176,899.32' I

I I I I I I I I I
Diffe.-ence, Dolla..s 1 I \ 1 1 I 1 I I

FrOll Engineer-'s Estillllte I N/A 1 <24.290.77> 1 <19,470.80> I <15,327.98> I
FI"OII Lowest Bidder I 1 I N/A 1 4,819.97 1 8,962.79 _ I

* Corrected Figure



Project: Pedestrian Bridge at Phoenix Country
Day SChool

Contract Nullber: FCD 90-21 Date Opened: Septelllber 20, 1990 Pg. 2 of 3- --
Pay I I I 1 Engineers Estillate I MAC Contracting I PCL Constructors I JWJ Contracting 1
It~ 1 Description Unit 1 Bid I Unit I Bid 1 Unit I Bid 1 Unit I Bid I Unit 1 Bid
No. 1 I . Qty 1 Price I Total I Price 1 Total· 1 Price 1 Total 1 Price I Total 1

\
206-1lStructure Excavation and Backfill LS ! 11 15,000,001 15,000.001 30,000.001 30,000.001 15,000.001 15,000.001 36,175.001 36,175.001
505-11ClBss 'A' Concrete CV I 961 290.001 27,840.001 400.001 38,400.001 440.001 42,240.001 350.001 33,600.001
505-2lReinforcing Steel L8 10,8331 0.601 6,499.801 0.321 3,466.561 0.501 5,416.501 0.401 4,333.201
506-1IAASHTO Girder 81-48" (4S"x33") EA 91 10,500.001 94,500.001 9,000.001 81,000.001 10,000,001 90,000.001 10,000.001 90,000.001
520~1lPedestrian Handrail LF 4801 30.001 14,400.001 35,001 16,800.001 47.001 22,560.001 38.001 18,240.001

16000-112" Conduit LF 1,0701 11.151 11,930.501 6.751 7,222.501 14.001 14,980.001 8.00( 8,560.001
16000-213/4" Conduit LF 1201 5.101 612.001 3.001 360.001 10.001 1,200.001 3.001 360.001
16000-318ridge Electrical Embedments LS 11 5,800.001 5,800.001 8,500.001 8,500.001 3,500.001 3,500.001 5,700.001 5,700.001
16ooo-418ridge Light Fixtures EA 131 265.001 3,445.001 475.001 6,175.001 325.001 4,225.001 400.001 5,200.001
16000-518ridge Lighting Controls LS 1\ 1,200.001 1,200.001 2,200.00\ 2,200.001 1,500.001 1,500.001 1,000,001 1,000.001
16000-6IFire Alarm Feeder Cable LS 11 2,000.001 2,000.001 1,000.001 1,000.001 2,100.001 2,100.001 10,000.001 10,000.001
16000-7ITelephone Cable LS 11 9,000.001 9,000.001 2,000.001 2,000.001 2,100.001 *2,100.001 6,500.001 6,500.001

I IL _1 1 ,- L_ .__ ---.-1__ . __1__ 1
I 1 I IJ_ _ I _ _.I _ . __ L _ l_.__.L I I
I 1 I 1 I 1 I I I 1_ 1___ --.l
I I I \ I 1 I 1 I I I ._--.l
ILl__ ...L ~ ---.J----.1 I I 1 I I
I 1 1 , I I I I 1 ,_. L__ --.l

1 1 I 1 I I 1 I I I I.. _I
I I I _ _\ _I I 1 I I I I --.l
1 I I I 1 I I 1 I _ 1__ _ 1_ _----.l
I I I I'I I I I I I _ L_ __--.l
I \ I 1 I 1 1 1 1 I 1 1
I I I I I I I I I I I --.l
I J I I _1 __ I I _ I 1 __ 1 __ __ 1__ I
I I I I 1 I I I I 1_ L. _--.l
I 1 I I 1 I I I I I· 1_ --.l
I Bid Total I I I 192,227.30 I 197,124,06 I *204,821,50 I 219,668.20 I

I 1 I I I I I I I
Difference, Dollars I I , I I I I I I

FrOil ~r'LEstillllte _.~ fiLA.. . _I _4,896 ..16 L 12,594.20 1_ 27.440,90 --.l
FrOll Lowest Bidder- I I I 29,187.53 I 36,884.97 I 51,731.67 _I

* Corrected Figure



Project: Pedestr;an Br;dqe at Phoenb Country
Day School

contract rcu.ber: FCD 90-21 Date Opened: Septellbel' 20, 1990 Pg. 3 of 3
- - --

Pay I I I 1 Eng;neers EstblBte 1 Hunter contract;ng 1** ";ngUS constructors
Itell J Descr;pt;on Un;tl B;d 1 Un;t 1 B;d I Un;t 1 B;d 1 Un;t &;d Un;t B;d
No. I 1 Qty 1 Prke 1 - Total I Pr;ce 1 Total 1 Pr;ce Total Prke Total
I I
206-1IStructure Excavation and Backfill LS I 11 15,000.001 15,000.001 27;000.001 27,000.001
-505-1IClass 'A' Concrete CV I 961 290.001 27,840.001 370.001 35,520,001
505-2lReinforcing Steel LB t 10,8331 0.601 6,499.801 0.341 3,683.221
506-11AASHTO Girder B1-48" (48"x33 W

) EA I 91 10,500.001 94,500.001 11,000.001 99,000.001
520-1lPedestrian Handrail LF I 4801 30.001 14,400.001 42.001 20,160.001

16000-112" Conduit LF I 1,0701 11.151 11,930.501 9.001 9,630.001
16OOO-213/4w Conduit LF I 1201 5.101 612.001 3.001 360.001
16000-3IBridge Electrical Embedments LS 11 5,800.001 5,800.001 6,270.001 6,270.001
16OOO-4lBridge Light Fixtures EA 131 265.001 3,445.001 440.001 5,720.001 J 1
16000-5IBridgeLightingControls LS111,2oo.ool 1,200.ooJ 1,100.001 1,100.001 I 1
16000-6IFire Alarm Feeder Cable LS 11 2,000.001 2,000.001 10,900.001 10,900.001 1 1
16OOO-7lTeLephone Cable LS 11 9,000.001 9,000.001 7,150;001 7,150.001 1 1

1 J 1 1 II 1_I - --------L -------l
I I I I I I 1 I 1_ I __ _I ~

1 1 I I 1 1 1 1 I 1 _ 1 _I
1 1 I I 1 I 1 1 1 I _ __I __ I
1 I 1 I 1 I 1 1 I I 1 I
I __ _ L 1 L I 1 1 1 1 __ 1 __ _---' ---.l
I I I I I I I I I I __ _I __ _ 1
I 1 I 1 I I I I 1 I __ I ~_I

1 I 1 1 1 I I 1 1_ I __ --------L_ I
I I 1 I I 1 I 1 1 _u-----.L I I
I 1 I I 1 1 I I 1 1 __ ~ ~

L __ J__ I I I I I I I __ I L I
I I I I 1 I I I 1 1 _I ~

L _ _ 1 _ 1 1 I - 1 1 I 1 1 __ I ..... -------l
L _ _ 1 I 1 I I I I 1 1 I I
I B;d TotaL I I I 192,227.30 I 226,493.22 1 I I

I I I I I I I I I
D;fference, Dollars I I 1 I I 1 1 I I

Frc. Eng;neer's Esti.te ,-_ N/A 1 34,265.92 I 1 I
- Frc. Lowest Bidder 1___ _I _I _ 58,556.69 L _ 1 __---.l

** Major Extension Error



BID SUMMARY &CHECK LIST

Phoenix Country Day School
PROJEC'I. Pedestri an Bri dge CONTRACT FCD: 90-21 DATI:; 9/20/90

~-- -----

I 'tl( / I I I . J
Item

Bid Form

Addenda Noted I

Schedule Comnlete

No Excentions
"

Channes Initialed

ProDosal Sicned

Surety Bond

No Collusion Affidavit

Tax Payment Affidavit

License Verification

MBE/WBE Particlnation

Total Contract ( II"7~? ("..~ J~7 IZ1,O& 201. 72/:.50 /'12. 756. 51. ~/t:t. 'b~;2t) 2&4~:3,2~
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Engineers Estimate $'. /9?,; 2273{)
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CONSTRUCTION SPECIFICATIONS

FOR

PHOENIX COUNTY DAY SCHOOL PEDESTRIAN BRIDGE
OVER CUOIA CITY WASH SEDIMENT. BASIN

FCD CONTRACT NO. 90-21

CONSTRUCTION SPECIAL PROVISIONS

Prepared By:

MATHEWS, KESSLER, &ASSOCIATES, INC.
4045 East McDowell Road
Phoenix, Arizona 85008

(Engineer's
Seal)

PREPARED FOR:

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

Recommended By:_~,.__--=~,----<- Date:
Nicholas P. Karan, P.E., Chief
Engineering Divisio

SUPPLEMENTARY TO MARICOPA ASSOCIATION OF GOVERNMENTS UNIFORM STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION EDITION OF 1979 AND
REVISIONS AND SUPPLEMENTS THERETO.



ATTENTION

ALL PROSPECTIVE BIDDERS

Some of the Bid Bonds previously received with bids for construction projects

have not been in complete compliance with Arizona Revised Statutes (A.R.S.).

A.R.S. Sec. 34-201(A)(3) requires that every bid be accompanied by a certified

check, cashier's check or surety bond for five percent (5%) of the amount of the-
bid.

In some cases the bond limit the five percent (5%) to the difference between

the low bid and that of the next lowest responsible bidder, to whom a contract

could be awarded. in the event that the low bidder failed to enter into

contract within the specified time.

Bids received with limitation on the five percent (5%) will be considered as

nonresponsive bids and will not be accepted or considered for award of

contract.

Please take note and submit your bids accordingly.

-ii-



FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
FCD CONTRACT 90-21

PHOENIX COUNTRY DAY SCHOOL PEDESTRIAN BRIDGE
OVER CUDIA CITY WASH SEDIMENT BASIN
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
INVITATION TO BID

BID OPENING DATE: September 20, 1990

LOCATION:

This project is located in Paradise Valley, Arizona, at the Phoenix Country Day
School which is west of 40th Street and south of Stanford Drive.

PROPOSED WORK:

The work consists of construction of a 3 span concrete pedestrian bridge across
the Cudia City Wash sediment basin.

BIDS:

SEALED BIDS for the proposed work will be received by the Flood Control
District of Maricopa County, 3335 West Durango Street, Phoenix, Arizona 85009
until 2:00 p.m. (Phoenix time) on the above date and then publicly opened and
read at 3335 W. Durango St., Phoenix, AZ 85009. No bids will be received
after the time specified for bid opening. All bids must be submitted on
proposal forms furnished by the Flood Control District and included in the
Proposal Pamphlet. The Board of Directors reserves the right to reject any and
all bids and to waive any informality in any bid received.

ELIGI~ILITY OF CONTRACTOR:

It is the policy of Flood Control District of Maricopa County to endeavor to
ensure in every way possible that minority and women-owned business enterprises
have every opportunity to participate in providing professional services,
purchased goods, and contractual services without being discriminated against on
the grounds of race, religion, sex, age, or national origin.

The bidder shall be required to certify that it is appropriately licensed as a
Contractor in the State of Arizona for performing the before-mentioned type of
work. Verification shall be on the form provided herein.

The bidder may be required to furnish an affidavit as evidence of previous
satisfactory performance in the above-mentioned type of work.
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CONTRACT TIME:

All work on this Contract is to be completed within ninety (90) calendar days
after date of Notice to Proceed.

MBE!WBE PARTICIPATION:

For this project, a goal of ten (10) percent is desired for Minority/
Women-Owned Business Enterprises. ·Instructions and required forms are included
in the Minority and Women-Owned Business Enterprise Program Section.

PRE-BID CONFERENCE:

A pre-bid conference will be held on September 13. 1990 at 10:00 a.m. in the
Flood Control District conference room, 3335 West Durango Street, Phoenix,
Arizona 85009. It is in the best interest of prospective bidders to attend the
Pre-bid Conference.

Questions or items for clarification may be addressed to the Chief. Contracts
Branch, in writing, at least ten (10) days prior to bid opening date. Where
appropriate, any answers or clarifications affecting the cost may be addressed
to all bidders in an addendum. Under no circumstances will verbal
interpretations or clarifications be given to individual contractors.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control
District of Maricopa County. 3335 West Durango Street. Phoenix. Arizona 85009
upon payment of $12.00 by check, payable to the FLOOD CONTROL DISTRICT of
MARICOPA COUNTY. This payment will not be refunded.c.·Mail. orders for proj ect
documents must include an additional $7.50 ~or first class U.S. postage and
handling. The total $19.50 will not be refunded. Regardless of circumstances,
we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money Order equal to 5 percent (5%) of
the bid, made payable to the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a
guarantee that if the work is'awarded to the bidder, the bidder will within ten
(10) days of receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise, said amount
may be forfeited to the said BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform
Standard Specifications and addressed to the Chief Engineer and General Manager,
Flood Control District of Maricopa County, 3335 West Durango Street, Phoenix,
Arizona 85009.

********
As provided for in the Agenda Information Form authorizing the Invitation to
Bid.
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*********

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

QUANTITY UNIT DESCRIPTION

9 EA 'Prestressed Concrete Box Girders
(48" x 33")

96 CY 3,000 psi Concrete

10,833 LBS Reinforcement Steel

480 LF Steel Picket Fence
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENJX, ARIZONA

Gentlemen:

The following Proposal is made for constructing FCD Contract 90-21;
Phoenix Country Day School Pedestrian Bridge Over Cudia City Wash Sediment Basin
in the County of Maricopa, State of Arizona.

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is herewith
furnished. The Proposal is in all respects fair and is made without collusion
on the part of any person, firm, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or financially interested,
directly or indirectly, in the Proposal, or in any purchase or sale of any
materials or supplies for the work in which it relates, or in any portion of the
profits thereof.

The Undersigned certifies that the approved Plans, Special Provisions,
Forms of Contract, Bonds, and Sureties authorized by the Board.of Directors and
constituting essential parts of this Proposal, have been carefully examined and
also that the site of the work has been personally inspected.

The Undersigned declares that'-.:the,:amount ;·.and "nature of the work to be
done is understood and that at no time will, misunderstanding of the Plans,
Construction Specifications, Special Provisions, or conditions to be overcome,
be pled. On the basis of the Plans, Construction Specifications, Special
Provisions, the Forms of Contract, Bonds, and Sureties proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools,
apparatus, and other means of construction, to do all the work and to furnish
all the materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full compensation
therefore, the sum of various products obtained by multiplying each unit price,
herein bid for the work or materials, by the quantity thereof· actually
incorporated in the complete project, as determined by the Engineer or
Architect.

The Undersigned understands that the quantities mentioned herein are
approximate only and are subject to increase or decrease and hereby proposes to
perform all quantities of work, as either increased or decreased, in accordance
with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule.
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The Undersigned further proposes to perform all extra work that may be
required on the basis provided in the Specifications and to give such work
personal attention and to secure economical performance.

The Undersigned further proposes to execute the Contract Agreement and
furnish satisfactory Bonds and Sureties within five (5) days of receipt of
Notice of Proposal acceptance, TIME BEING OF THE ESSENCE. The Undersigned
further proposes to begin work as specified in the Contract attached hereto, and
to complete the work within ~calendar,days from the effective date
specified in the Notice to Proceed,' and maintain at all times a Payment and
Performance Bond, approved by the Board of Directors, each in an amount equal to
one hundred percent of the contract amount. This Bond shall serve not only to
guarantee the completion of the work on the part of the Undersigned, but also to
guarantee the excellence of both workmanship and material and the payment of all
obligations incurred, said Bonds and Sureties to be in full force and effect
until the work is finally accepted and the provisions of the Plans,
Specifications, and Special Provisions fulfilled.

A Proposal Guaranty in the amount and character named in the Invitation
to Bid is enclosed amounting to not less than five (5) percent of the total bid,
which Proposal Guaranty is submitted as a guaranty of the good faith of the
Bidder and the Bidder will enter into written contract, as provided, to do
the work, if successful in securing the award thereof; and it is hereby agreed
that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw his Proposal, if the Proposal is
accepted and there should be failure on the part of the Undersigned to execute
the Contract and furnish satisfactory Bonds and Sureties as herein provided, the
Flood Control District of Maricopa County in either of such events, shall be
entitled and is hereby given the right to retain· the .. said Proposal Guaranty as
liquidated damages.

The Undersigned acknowledges receipt of:the;following addenda and has
included their provisions in the proposal:

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Dated _

Dated _

Dated _

_____--'- Dated

Dated------------
The Undersigned has enclosed the required bid security to this Proposal.
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BIDDING SCHEDULE

PROJECT: Pedestrian Bridge at Phoenix County Day School

CQNTRACT: FCD 90-21

EXTENDED

AMOUNT

UNIT

COST

(NUIUlERS)

UNIT COST (IN WRITING)

AND ;1DD DOUARS

I I I
I 1 IAPPROXIMATE I I
lITER NO.1 DESCRIPTION I QUANTITY IUNIT I
I I I I_I I 1 _

I 206-1 IStructure Excavation and Backfill I 11 LS I
I I I I_I 1 1 _

I 505-11Class 'A' Concrete I 961 CV I
I I I I_I , 1 _

I 505-21Reinforcing Steel I 10,833) LB I
I I I I_I • , _
I 506-1IAASHTO Girder BI-48" (48"x33") I 91 EA I
1 1 I I_I 1 • _

I 520-1lPedestrian Handrail I 4801 LF I
1 I I I_I 1 • _

I 16000-112" Conduit I 1,0701 LF I
I 1 I I_I • 1 _

I 16000-2\3/4" Conduit I 120\ LF I
I I I I_I 1 • _

16000-3IBridge Electrical Embedments I 11 LS I
___I I I_I I 1 _

16OOO-4lBridge Light Fixtures I 13\ EA I
___I I_I I 1 _

16000-5IBridge Lighting Controls 1\ LS I
___I 1__1 I • _

16Ooo-6lFire Alarm Feeder Cable 11 LS I
___I 1__1 I 1 _

16000-7ITelephone Cable 11 LS I
___I I_I • 1 _

I I I
___I 1__1 1 , _

I I I
___I 1__1 1 , _

I I I
___I I_I 1 • 1

TOTAL BID N:OUNT: _
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IF BY AN INDIVIDUAL:

(NAME - TITLE)

IF BY A FIRM OR PARTNERSHIP:

(FIRM NAME)

BY: _

(NAME - TITLE)
** Name and Address of Each Member:

(ADDRESS)

DATE _
(PHONE)

(FIRM.ADDRESS)

DATE
(PHONE)

** The name and post office address of each member of the firm or partnership
must be shown.

IF BY A CORPORATION:

(CORPORATE NAME)

BY: _

(CORPORATION ADDRESS)

DATE: _

(PHONE)

TITLE: _

* Incorporated under the Laws of __

Names and Addresses of Officers:

(PRESIDENT)

(SECRETARY)

(TREASURER)

(ADDRESS)

(ADDRESS)

(ADDRESS)

* The name of the State under which the lawsof,the Corporation was chartered
and names, title, and business address of the President, Secretary, and
Treasurer must be shown.
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Special Provisions, the following is a
listing of Subcontractors and material suppliers that are to be
used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list.

(Signature)
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SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, • as ,Principal,
(hereinafter called the Principal), and the __
_____________________ , a corporation duly organized under the laws of the State
of , as Surety, .(hereinafter called the Surety), are held and
'firmly bound unto the Flood Control" District of.-Maricopa County as Obligee, in
the sum of five percent (5%) of the total amount of .the bid of Principal,
submitted by him to the Flood Control District of Maricopa County, for the work
described below, for the payment of which sum, well and truly to be made, the
said Principal and the said Surety, bind ourselves, our heirs, executors, and
administrators, successors and assigns, jointly and severally, firmly by these
presents, and in conformance with A.R.S. Sec. 34-201(A)(3).

WHEREAS, the said Principal is herewith submitting its proposal for FCD Contract
90-21: Phoenix Country Day School Pedestrian Bridge Over Cudia City Wash
Sediment Basin, in the County of Maricopa, State of Arizona.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract with
the Flood Control District of Maricopa County in accordance with the terms of
such proposal and give such Bonds and Certificates of Insurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful
performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the
Principal to enter into such contract and give such Bond and Certificates of
Insurance, if the Principal shall pay to the Flood..Control District of Maricopa
County the sum of money set forth above,as)liquidated damages for failure of the
Principal to enter into the contract;'~'.then'this:·obligationshall be null and
void, otherwise to remain in full force and effect.

Signed and sealed this

Witness:

Witness:

FCD Contract No. 90-21

day of __________________, A. D.. 1990 •

Principal

Title

Surety

Title
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AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE WAS NO COLLUSION

IN BIDDING FOR CONTRACT

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

___________________________________ being first duly sworn. deposes and says:

That he is _
(Title)

of _

(Name of Business)

bidding on FCD Contract No. 90-21 for the construction of Phoenix Country Day
School Pedestrian Bridge Over Cudia City Wash Sediment Basin in the County of
Maricopa. State of Arizona.

That. in connection with the above-mentioned project. neither he, nor anyone
associated with the aforesaid business, has, directly or indirectly,
participated in any collusion, entered into any contract. combination,
conspiracy or other act in restraint of trade or commerce in violation of the
provisions of A.R.S. Sec. 34-251, Article 4, as amended.

'....~".(Signature of Affiant)

Subscribed and sworn to before me this day of

My Commission Expires:

_____________ , 1990.

FCD Contract No. 90-21

(Notary Public)

Page 10 of 23



VERIFICATION OF LICENSE

Pursuant to A.R.S. Sec. 32-1169. I hereby state that I hold a current
contractor's license. duly issued by the office of the Registrar of ' Contractors
for the State of Arizona. said license has not been revoked. that the license
number is: ; that my privilege license number (as required by A.R.S.
Sec. 42-1305) is: ; and·that. if 'any exemption to the above licensing
requirements is claimed;

(1) The basis for the. claimed exemption is:
___________________________________ and;

(2) The names(s) and license number(s) of any general. mechanical. electrical.
or plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR
PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSWORN
FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SEC. 13-2704.

DATE: __________ SIGNATURE OF LICENSEE:

COMPANY: ---''-- _
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

A. The following conditions will apply in the calculation of the percentage
attainment:

1. All MBE/WBE firms used in attainment of the goal must be
certified with the Maricopa County Minority Business Office which
is located in the Maricopa County 'Highway Department building,
3325 West Durango Street,',Phoenix.·' In addition,. only those firms
certified at least seven calendar days prior to the bid opening
will be considered in the attainment of the goal.

2. Prime contractor subcontracts to MBE or WBE:
The MBE/WBE amount to be applied to the goal will be
based on that portion (dollar value) of the contract that
the MBE/WBE performs. For example, if a prime contractor
subcontracts work amounting to $100,000 of a contract for
which the total project cost is $1,000,000. the MBE/WBE
participation will be credited as 10 percent.

3. Prime Minority Contractor:
An MBE/WBE prime contractor will be credited with the
MBE/WBE participation for that portion of the contract
which they themselves perform plus that portions
subcontracted to other MBE/WBE firms. For example, if an
MBE/WBE prime contractor proposes to perform 50 percent
of a project quoted at $1,000,000 and subcontracts 25
percent to an MBE firm and 25 percent to a non-MBE/WBE
firm, MBE/WBE,participation will be credited as 75
Percent, or $750,000.·

4. Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/WBE participation and
non-MBE/WBE business enterprises, functioning as a prime
contractor, will be credited with minority participation
on the basis of the percentage of profit accruing to the
MBE/WBE firm. For example, if a MBE'lWBE and non-MBE/WBE
joint venture proposes to perform 50 percent of a
$1,000,000 project and 50 percent of the joint venture
profits ($500,000) are to accrue to the MBE/WBE partner
in the joint venture, MBE/WBE participation will be
credited at 25 percent or $250,000.

5. Lower Tier Non-MBE/WBE Participation:
MBE/WBE subcontractors proposing to further subcontract
to non-MBE/WBE contractors shall not have that portion of
subcontracting activity considered when determining the
percentage of MBE/WBE participation.
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6. MBE/WBE Suppliers:
Any MBE/WBE supplier that manufactures or substantially
alters the material or product it supplies will have that
portion of activity considered when determining the
percentage of MBE/WBE participation. Any MBE/WBE
Vholesaler, Distributor, or Jobber that does not
manufacture or substantially alter the materials or
product it sells will be limited to 20 percent of the

. sale price'when'determining the: percentage of MBE/VBE
participation.

B. Required forms:
An affidavit is included as part of this section. The form must
be completed within seven calendar days after the Notice of Award
of Contract. The low bidder is required to submit a
Minority/Women-Owned Business Enterprise Program MBE/VBE
Participation Affidavit listing the MBE/WBE participation by
MBE/WBE firm and the related dollar value of the MBE/WBE
contract.

C. Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Vomen-Owned Business Enterprise Program MBE/VBE
Participation Report. The final pay request shall include a
listing of total contract MBE/VBE participation.
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

HBE/WBE PARTICIPATION ASSURANCES
AFFIDAVIT

The undersigned, fully cognizant of the Flood ,Control District of Maricopa
County MBE/WBE Program requirements and· of the 'goaLestablished, hereby
certifies that in the preparation of this bid,

(the entity submitting the bid)

(CHECK ONE)

Will meet the established goal for participation by
Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business
Office to establish that a good faith effort was made.

Will not participate in the MBE/WBE Program.

The bidder will specify its MBE/WBE participation on the Intended Participation
Affidavit or provide documentation of its good faith efforts not later than 4:00
p.m., the seventh calendar day following the bid opening. The required
affidavit shall be obtained by the apparent first and second low bidders from
the Minority Business Office, Maricopa County Highway Department Building, 3325
West Durango Street, Phoenix, Arizona .:,85009, ; following the opening and reading
of bi~ds; a sample affidavit form·.for,reference "purposes follows.

Name of Firm

Signature

Title
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FLOOD CONTROL DISTRICT OF MARICOPA CCUMTY

"INORITYjVOMEH-OWNED BUSINESS ENTERPRISE PROGRM

ActuaL "inorityjUollen-owned Participation

FCD 90-21
Name of Prime Contractor

Contact Person

Street No.

Project Number

TotaL Amount of Contract

City State Zip

MinoritY!yomen-owned Firm PrincipaL Address Type of Work Subcontract Amount

The undersigned has entered into a formaL agreement with the minority contractors/suppLiers Listed above in the execution of this contract with
the FLood ControL District of Maricopa County.

Signature

TitLe

Date
Copy to: Minority Business Office

Maricopa County Highway Department
3325 West Durango Street
Phoenix, Arizona 85009
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MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

MBE/WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:
Contact Person:
Address:

Telephone:

Project:

Contract Number:
For Pay Period of:

Subcontractor:
Person to Contact:
Address:
Telephone Number:

Type of Firm:
Class of Work:

Subcontract Amount:
Amount Earned
(Commission) This Period:
Total Earned by This Subcontractor:

Phoenix Country Day School Pedestrian
Bridge Over Cudia City Wash Sed. Basin
90-21

Total MBE/WBE Contract Goal, %: =.1~0 _
Total Cumulative MBE/WBE
Participation on This Contract, %:

MBE/WBE subcontract payment made
durin~ this reporting period (yes or no):

cc: Minority Business Office
Maricopa County Highway Building
3325 Vest Durango Street
Phoenix, Arizona 85009
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this day of , 1990,
by and between FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the
OWNER, acting by and through its BOARD OF DIRECTORS, and

hereinafter called the CONTRACTOR.

WITNESSTH: That the said CONTRACTOR, for and in the consideration of the sumof _

to be paid to him by the OWNER, in the manner and at the times hereinafter
provided, and of the other covenants and agreements herein contained, hereby
agrees for himself, heirs, executors, administrators, successors, and assigns as
follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the Chief
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as FCD Contract 90-21: Phoenix Country Day School
Pedestrian Bridge Over Cudia City Wash Sediment Basin, and furnish at his own
cost and expense all necessary machinery, equipment, tools, apparatus,
materials, and labor to complete the work in the most substantial and
workmanlike manner according to the Plans and Construction Specifications on
file with the Flood Control District of Maricopa County. 3335 West Durango
Street. Phoenix. Arizona, and such modifications of the same and other
directions that may be made by the Flood Control District of Maricopa County as
provided herein.

ARTICLE II - CONTRACT DOCUMENTSf',:The;·;~Construction Specifications
(Invitation to Bid, Plans, Standard Specifications-,and Details, Special
Provisions, Addenda, if any, Proposal, Affidavits, Performance Bond, Payment
Bond, Certificates of Insurance, and Change Orders, if any,) are by this
reference made a part of this Contract and shall have the same effect as though
all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at his own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear of
all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract Documents,
which are a part hereof and in accordance with the directions of the OWNER,
through its Engineer and to his satisfaction, the OWNER agrees to pay the said
CONTRACTOR the amount earned, computed from actual quantities of work performed
and accepted or materials furnished at the unit bid price on the Proposal made a
part hereof, and to make such payment in accordance'with the requirements of
A.R.S. Sec. 34-221, as amended. The.CONTRACTOR agrees to discharge its
obligations and make payments to:its subcontractors and suppliers in accordance
with A.R.S. Sec. 32-1129.
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ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to
A.R.S. Sec. 38-511(A) this contract may be cancelled without penalty or further
obligation within three years after execution if any person significantly
involved in initiation, negotiation, securing, drafting or creating a contract
on behalf of the OWNER is, at any time while the contract or any extension of
the contract is in effect, an employer agent of any other party to the contract
in any capacity or a consultant to any other party of the contract with respect
to the subject matter of the contract. Cancellation under this section shall be
effective when written notice from the::,Chief Engineer;and General Manager. of the
OWNER is ,received by all of the 'parties to the:contract. In addition, the OWNER
may recoup any fee for commission paid or due to any person significantly
involved in initiation, negotiation, securing, drafting or creating the contract
on behalf of the OWNER from any other party to the contract arising as a result
of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible, which
is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OWNER. This provision shall be construed so as to give full
effect to any provision in the contract which requires. notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's
signature on this contract certifies compliance with the provisions of the 1-9
requirements of the Immigration Reform Control Act of 1986 for all personnel
that the CONTRACTOR and any subcontractors employ to complete this project. It
is understood that the OWNER shall.conduct itselLin accordance with the
provisions of the Maricopa County ·Procurement ~,Code.·

ARTICLE VIII - MBE/WBE PROGRAM: Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and
women-owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, or national origin.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, or handicap and further agrees not
to engage in any unlawful employment practices. The CONTRACTOR further agrees
to insert the foregoing provision in all subcontracts hereunder.
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IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract,
each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove named, on the date and year first above
written.

PARTY OF THE FIRST PART

BY: _

BY: _
Signature

Title
DATE: _

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

DATE: _

LEGAL REVIEW
Approved as to form and within the
powers and authority granted under
the laws of the State of Arizona
to the Flood Control District of
Maricopa County.

BY: _
GENERAL COUNSEL, FLOOD CONTROL
DISTRICT OF MARICOPA COUNTY

DATE: _

FCD Contract No. 90-21

,·FLOOD'CONTROL·DISTRICT OF MARICOPA COUNTY
·PARTY··OF.THE :SECOND PART

BY: _
CHAIRMAN, BOARD OF DIRECTORS

DATE: _

ATTEST:

CLERK OF THE BOARD
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- STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and __

a corporation organized and existing under the laws of the State of " _
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona (hereinafter
called the Obligee), in the amount of ___
_______________________" dollars ($ ),
for the payment whereof, the said Principal and Surety bind themselves, and
their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1990,
for FCD Contract 90-21: Phoenix Country Day School Pedestrian Bridge Over Cudia
City Wash Sediment Basin, which contract is hereby referred to and made a part
hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall promptly pay all monies due to all persons supplying labor
or materials to him or his subcontractors in the prosecution of the work
provided for in said contract, then this obligation shall be void, otherwise to
remain in full force and effect.

~ PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article2.~-of--the,:Arizona,Revised Statutes, and all
liabilities on this bond shall be ..determined;~',in-)ac"cordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party or any party which recovers judgement on this bond
shall be entitled to such reasonable attorney's fees as may be fixed by the
court or a judge thereof.

Witness our hands this day of , 1990.

AGENCY OF RECORD

AGENCY ADDRESS

BOND NUMBER.

PRINCIPAL

BY:

SURETY

BY:

POWER OF ATTORNEY

BY:

SEAL

SEAL

SEAL
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and ___

a corporation organized and existing under the laws of the State of
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars
($ l, for the payment whereof. the said Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns,
jointly and severally. firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1990,
for FCD Contract 90-21: Phoenix Country Day School Pedestrian Bridge Over Cudia
City Wash Sediment Basin. which contract is hereby referred to and made a part
hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE. THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the original
term of said contract and any extension thereof, with or without notice to the
Surety. and during the life of any guaranty required under the contract, and
shall also perform and fulfill all the undertakings, covenants, terms,
conditions, and agreements of any and all duly authorized modifications of said
contract that may hereafter be made, ·,notice.,of,~which·"modifications to the Surety
being hereby waived; then the above obligation ,shall· be void. otherwise to
remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2. Article 2. of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter. and Article, to the extent as if it was copied at length
herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

Witness our hands this day of , 1990.

AGENCY OF RECORD

AGENCY ADDRESS

BOND NUMBER ___

PRINCIPAL

BY:

SURETY

BY:

SEAL

SEAL

POVER OF ATTORNEY SEAL

BY: __
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CONTRACT FCD 90- 21

CERTIFICATE OF INSURANCE
PROJECT TITLE P~1benix Country Day School Pedestrian Bridge

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AFFORDING COVERAGES
Company

ALeiter
Compony

BLetter
Company

CLetter
NAME AND ADDRESS OF INSURED Company 0.. Letter- - -

Company ELeiter
Company

FLeiter
- Company GLetter

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME·.

COMPANY POLICY EXPIRATION LIMITS OF LIABILITY IN $1,000
LETTER TYPE OF INSURANCE NUMBER DATE MINIMUM each occurrence

COMMERCIAL GENERAL
BODILY INJURY

~ LlABIl11Y fORM per person Combined

o PREMISES OPERATIONS
Single

Limit
oCONTRACTUAL PROPERTY DAMAGE 5,000
o BROAD fORM PROPERTY DAMAGE

each occurrence

oEXPLOSION & COUAPSE

oPRODUCTS/COMPLETED
OPERATIONS HAZARD

o UNDERGROUND HAZARD

o INDEPENDENT CONTRACTORS

oPERSONAl. INJURY

COMPREHENSIVE AUTO

o LIA8ILfTY & NON-oWNED SAME AS ABOVE

o EXCESS lIABILITY
NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

oWORKERS' COMPENSATION STATUTORY
lC AND $100

EMPLOYERS' LIABIlITY
~

each accident

oOTHER

ug In addition to the Floc d Control Dil trict of Ma icopa County, ~aricopa
OTHERCounty, Mathews, Kessle"" & Assoc., I I1c ., P lIIlIJler fIasan,& Assoc. and Phoenix

n",lV ~ ...hnn 1 e:::h.::l 1 1 h", n.::lm",t'I .::Ie::: ,t'lt'I;i-;nn::al ;

Except for Workers' Compensation Insurance, the Flood Control District of Maricopa County is added as on
additional insured in respect to liability arising in any manner out of the performance of any contract entered
into between the insured and the Flood Control District or liability arising out of any services provided or duty performed
by any party as required by statute, low, purchase order, or otherwise required. It is agreed that any insurance available to
the named insured shall be primary of other sources that may be available. It is further agreed that no policy shall expire. be
concelled, or materially changed to effect the coverage available to the District without thirty (30) days written notice
to the District. THIS CERTIFICATE IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE
OF THE INSURANCE COMPANY.

FlOOD COKTROL DISTRICT OF' MARICOPA COUNlY DATE ISSUED

3JJ5 West Durango Street

Phoenix. Arizona 85009
AUTHORIZED REPRESENTATIY£

F'orm C & 0 88.0003AB. REV. 12-88 Page~, 22 of 23 ':' M



It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, MARICOPA COUNTY, MATHEWS, KESSLER &

ASSOCIATES, INC., PLUMMER HASAN & ASSOCIATES, PHOENIX COUNTRY DAY SCHOOL or any

of its departments,. agencies" officers or employees,.,from and",against all loss,

expense, damage or claim of any nature whatsoever which is caused by any

activity, condition or event arising out of the performance or nonperformance of

any of the provisions of this Agreement. The Flood Control District of

Maricopa County, Maricopa County, Mathews,.Kessler & Associates, Inc., Plummer

Hasan & Associates, and the Phoenix Country Day School shall in all instances be

".indemnified against all liability, losses and. damages of any nature for or on

. account of any.injuries to or death of persons or damages to or destruction of

"property arising out of or in any way connected with the performance or

nonperformance of this Agreement, except such injury or damage as shall have

been occasioned by the negligence of~he Flood Contro1.District of Maricopa

County, Maricopa County; Mathews,;',Kessler & AssociatesrInc.'·:',Plummer Hasan &

Associates, and the Phoenix Country Day School. The above cost of damages

incurred by the Flood Coptro1 District of Maricopa County, Maricopa County,

Mathews, Kessler & Associates, Inc., Plummer Hasan & Associates, and the Phoenix

Country Day School or any of its;departments, agencies, officers or employees,

or others aforesaid shall include in the event of an action, court costs,

expenses for litigation and reasonable attorney's fees.

Firm

Date

Principal
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CONSTRUCTION SPECIAL PROVISIONS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

FCD CONTRACT NO. 90-21
FOR

PHOENIX COUNTRY DAY SCHOOL PEDESTRIAN BRIDGE

PROPOSED YORK: The work consists of construction of a 3-span concrete
pedestrian bridge across the Cudia City Wash Sediment Basin.

LOCATION OF YORK: This project is located in Paradise Valley, Arizona, at the
Phoenix Country Day School which is west of 40th Street and south of Stanford
Drive.

A. SPECIFICATIONS: The work embraced herein and as shown on the plans for
the construction of this project shall be done in accordance with the Maricopa
Association of Governments Uniform Standard Specifications for Public Vorks
Construction dated 1979 and the current revisions thereto, and the
Construction Special Provisions contained herein and City of Phoenix 1986
Supplement to the MAG Uniform Standard Specifications.

PRECEDENCE OF CONTRACT DOCUMENT: The. City ··ofPhoenix Supplements to MAG
Specifications and Details will govern over the MAG Standard Specifications
and Details. In case of a discrepancy or ·conflict, Project Plans will govern
over both the City of Phoenix Supplements and MAG Standard Specifications and
Details. These Construction Special Provisions will govern over the City of
Phoenix Supplements and MAG Standard Specifications and Details and the
Project Plans.

YORK STANDARDS: The Contractor shall comply with Sections 103 and 107 of
the Contract Vork Hours and Safety Standards Act (40 U.S.C. 327-330) as
supplemented by Department of Labor Regulations (29 CFR Part 5).

CONTRACT TIME: The Contractor shall commence work within seven (7) calendar
days after the date of the Notice to Proceed and complete all work within
ninety (90) calendar days after receipt of the Notice to Proceed.

*******************************************************************************
In the event the Contractor elects to schedule overtime, second shifts, weekend
work, not required by the Project Plans and these Special Provisions in order
to complete the project, the Contractor is.reminded that the costs associated
with additional testing time, additional test cost. additional inspection,
survey, engineering or other work by the construction administration and/or the
Flood Control District of Maricopa County shall be borne by the Contractor.
These costs shall be deducted from the money due to the Contractor by the Flood
Control District of Maricopa County. The cost associated with the items above
shall be incidental to the unit price of items in the bid schedule.
*******************************************************************************

CONSTRUCTION SPECIAL PROVISIONS
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B. NEGOTIATION CLAUSE: Recovery of damages related to expenses incurred by
the Contractor for a delay for which the Flood Control District of Maricopa
County is responsible, which is unreasonable under the circumstances and which
was not within the contemplation of the parties to the contract, shall be
negotiated hetween the Contractor and the Flood Control District of Maricopa
County. This provision shall not be 'construed to void any provision in the
contract which requires notice of delays, provides for arbitration or other
procedure for settlement or provides for liquidated damages.

VATER. LIGHT. POWER. HEAT. TELEPHONE: All water for construction purposes,
drinking water, lighting, temporary electric power, heat and telephone service
shall be arranged for and provided for the requirements of the work by the
Contractor at his expense.

PROGRESS SCHEDULE: The Contractor shall submit his proposed work progress
schedule to the Engineer for approval before starting the work. Weekly updates
to the schedule shall be submitted to the inspector at the weekly coordination
meeting.

MATERIAL SOURCES: Concrete, Aggregate Base, Steel Products and Pipe shall be
obtained from commercial sources. The Contractor shall pay all royalties, or
any other charges or expenses, incurred in connection with the securing and
hauling of the material.

The Contractor will be required to furnish the Engineer with a list of his
proposed commercial sources prior to use, and shall present certificates
stating that the material produced from commercial sources is in accordance
with the Uniform Standard Specifications and these Special Provisions.

SUBSECTION 101.2- DEFINITIONS AND·TERMS: . Change. the definition of Budget
Project to read as follows: A project financed by funds set aside in the
annual budget or otherwise approved by the Board of Directors of the Flood
Control District of Maricopa County.

Change the definition of Engineer to read as follows: The Chief Engineer and
General Manager of the Flood Control District of Maricopa County (FCDMC) acting
directly or through his authorized representative.

Change the definition of Owner to read as follows: The Flood Control District
of Maricopa County, acting through its legally constituted officials, officers,
or employees.

SECTION 102 - ADDENDA & SUBMISSION OF BIDDING SCHEDULE: It shall be the
responsibility of prospective bidders to determine, prior to submission of a
bid, if any addenda have been issued. This may be accomplished by calling
602-262-1501. Any addendum issued, if not already bound into the Special
Provisions, must be included as a part of the Special Provisions, must be
included as a part of the Special Provisions, and any quantities on the Bidding
Schedule requiring change shall be adjusted by pen and ink to the new figure.

Bids that do not include appropriate addenda and show appropriate changes to
the Bidding Schedule shall be invalid.

CONSTRUCTION SPECIAL PROVISIONS
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SECTION 102.4 - EXAMINATION OF SITE: The contractor shall visit the site and
be familiar with the existing conditions and the proposed construction items of
special note.

1. It is anticipated that concurrent with this project's schedule, Arizona
Canal Diversion Channel. (ACDC) Reach 4 will also be under construction.
The Contractor shall coordinate with the Resident Engineer and Cons~ruction

Superintendent in order to avoid any conflict in work area, schedule, and
traffic control. Contact Neal Erwin, Corps of Engineers, 379-3023 to
coordinate this work.

SECTION 102.5 PREPARATION OF PROPOSAL: The bidder's Arizona State
Contractor's license number and classifications shall be shown on the proposal.
The Contractor shall be appropriately licensed as a Contractor in the State of
Arizona for performing the work in this project.

SECTION 103.6 - CONTRACTOR'S INSURANCE: Concurrently with the execution of the
contract, the Contractor shall· furnish a Certificate of Insurance using the
included Certificate or one of equal wording that names the additional insureds
as set out in the Certificate. The Certificate shall also name the additional
insureds as Certificate Holders. The types of insurance and the limits of
liability shall be as indicated on the included form.

SUB-SECTION 103.6.1 CD): Add additional insureds as indicated on the included
Certificate of Insurance.

SUB-SECTION 103.6.2: The Contractor's indemnification shall conform to the
indemnification agreement included withthe~Contract.,

SECTION 104 - SCOPE OF 'iORK: 104.2.1 General : The Cost· of all work required
under this contract, as shown on the plans, for which there are no specific
items shown on the Bidding Schedule, shall be included in the prices bid for
related items.

SECTION 104.1.2 - TRAFFIC REGULATIONS:

A. The following shall be considered major streets:
40th Street
Stanford Drive

B. All traffic and/or traffic control devices on this project shall be
provided, maintained and/or controlled as specified in the City of Phoenix
Traffic Barricade Manual, latest revision.

C. Permission to restrict City streets, sidewalks, and alleys (street closure
permits) shall be requested as specified in Section III of the Traffic
Barricade Manual.

D. All traffic on this project shall be regulated as specified in Section IV
of the Traffic Barricade Manual.

CONSTRUCTION SPECIAL PROVISIONS
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SECTION 104.2 - BORING LOGS AND SOILS REPORT: The soil boring logs are
included in the project for the Contractor's information only. No guarantee is
made of the accuracy of the boring logs in the soils report. The Contractor
shall make his own determination as to soil and subsurface conditions and shall
complete his. work, in whatever material and under whatever condition he may
encounter or create, without extra cost (except as modified in MAG). Existing
moisture conditions shall be no basis :forclaim'for~additionalmonies or time
extensions. The Contractor shall manipulate the existing" soil as required to
achieve stable soil conditions and the required densities.

SUBSECTION 105.2 - PLANS AND ,SHOP DRAVINGS: Subsection 105.2 of the MAG
Standard Specifications is amended to include the following:

The Number of copies of plans/shop drawings required for review and/or approval
shall be as follows:

Initial submittal:

Final submittal:

Three (3) copies. One (1) copy will be returned ,to the
Contractor.
Seven (7) copies. Two (2) copies will be returned to the
Contractor.

The Contractor shall 'furnish the Engineer with these copies of shop drawings,
manufacturer's catalog data, and detailed information, in sufficient detail to
show completed compliance with all specified requirements, covering, but not
limited to, the following items:

A. Reinforcing Steel
B. Concrete Mix Designs
C. Precast Girders
D. Metal Railing
E. Structural Design Calculations and Details for All Concrete Structures,

as required.
F. Utility Protection Plans
G. Detailed Sequence of Construction for Structures

Review: The Contractor, at his own expense, shall make such changes in the
drawings as may be necessary to conform to the plans and specifications. Prior
to return of such drawings, marked "Approved" or "Approved as Noted", any work
which the Contractor may do on the fabrications covered by the same shall be at
his own risk, as the FCDMC will not be responsible for any expense or delays
incurred by the Contractor for changes required to make the same conform to the
drawings as finally reviewed.

One copy of submitted drawings will be returned to the Contractor marked
"Approved", "Approved as Noted" or "Not Approved". If the submittal is
marked "Not Approved", anew submittal shall be made in the same manner as
the original submittal. All drawings will be reviewed and returned to the
Contractor within 14 days.

When submitted for the Engineer' s review, shop· drawings, line layouts, etc.
shall bear the Contractor's certification that he has reviewed, checked, and
approved the shop drawings, etc. and that they are· in conformance with the
requirements of the Contract Documents. The Engineer will not review any
submittals which do not bear the Contractor's certification.

CONSTRUCTION SPECIAL PROVISIONS
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After the review has been completed, the above drawings, lists, samples, design
calculations, and other data shall become part of the Contract documents, and
the fabrications furnished shall conform to the submittal.

Review of material and layout drawings consists of review for general
conformity t6 plans and specifications, and in no way relieves the Contractor
or the supplier from responsibility for the correctness of the drawings.

Deviations or changes from plans or specifications must be called out as such
and will require review by the Engineer for approval or rejection.

Construction of this project shall not begin until the shop drawings and line
layouts have been reviewed and approved.

Corrections required on the shop drawings will not constitute a valid reason
for delay in the project schedule.

SECTION 105.6 - COOPERATION VITH UTILITIES: An attempt has been made to
determine the locations of all underground utilities and drainage pipes,
culverts, and structures. The Contractor shall comply with the requirements of
the ARS 40-360-21 through 40-360-29 in notification to the interested utility
owners prior to the start of construction and shall ascertain the approximate
locations of the various underground utilities shown on. the plans and as may be
brought to his attention. The exact locations of these underground utilities
shall be determined by excav~tions made by the Contractor prior to any
trenching operations. It shall be the Contractor's responsibility to cooperate
with the pertinent utility companies, so that any obstructing utility
installation may be adjusted. ·,Should.,;the .:.Contractor i s operations result .in
damage to any utility, the location of. which 'has ,been brought to his attention,
he shall assume full responsibility for such damage.

Any facility or work which may be performed for the accommodation of any
utility shall be paid for by the utility owner. The Contractor shall make all
arrangements that may be necessary for the construction, and any financial
agreement shall be solely between the Contractor and the utility owner.

The following phone numbers, as indicated, should place the Contractor in
contact with proper personnel:

ti. S. Vest Communications, Curt Sayer •...•••..•.......•.....•.... 831-4777
Salt River Project (Overhead Power), Chuck Hughes ...........•... 236-2090
S.R.P. Vater Operational Support,Tim Phillips ....•............. 236-2956
Arizona Public Service, Lois Vinkler ....• ~ .•..••...•....•••••... 271-2014
Location Staking (APS, Mountain Bell, SRP) •...............•..... 263-1100
City of Phoenix, Vater & Vaste Vater, Jerry Arakaki •.•..•...•..• 261-8229

Streets & Traffic .••..•..•...•.•.......•••.••.. 262~6565
Flood Control District of Maricopa County •••.......•....•...•... 262-1501
Southwest Gas Corporation, Ron Morency .•.•.•••..........•.•....• 484-5306
Dimension Cable Services, John Barnett ••••.•...•....• ~866-0072.•Ext. 361
Town of Paradise Valley, Bill Meade •••••.•.•..••••••••.••••••••. 948-7412
Phoenix Country Day School, Richard McKinley ..•••..•..•..•.•.... 955-8200

The Contractor shall notify the appropriate entities at the beginning of the
job to coordinate any sleeves or inserts provided by the utility.

CONSTRUCTION SPECIAL PROVISIONS
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SECTION 105.8 - CONSTRUCTION STAKES. LINES AND GRADES: The project control
line and bench mark elevation are shown on the drawings and will be established
by the Engineer. .The Contractor shall establish offset stakes and temporary
bench marks for referencing the designated construction lines and grades. The
Contractor shall provide all rough grade, fine grade, and structural reference
lines .and shall be responsible for their conformance to the plans and
specifications.

Survey work shall be performed by a qualified and experienced surveyor under
the supervision of a licensed land surveyor or licensed Civil Engineer and/or
their bona fide employees working under their direct supervision.

The Contractor shall furnish field books to be used for recording survey data
and field notes. These books shall be available for inspection by the Engineer
at any time and shall become the property of the Engineer upon completion of
the work.

The Engineer reserves the right to make inspections and random checks of any
portion of the staking and layout work. If, in the Engineer; s opinion, the
work is not .being performed in a. manner that will assure proper control and
accuracy of the work, he will order any or all of the staking and layout work
redone at no additional cost.

No separate payment will be made for construction surveying, and the cost
thereof shall be included in the price bid for related items of work.

SECTION 105.10 - INSPECTION OF VORK: Work will be subject to final acceptance
by the Phoenix Country Day School priorto.finaL~acceptance.bythe Engineer.

SECTION 105.12 MAINTENANCE DURING CONSTRUCTION: . The Contractor shall
maintain the work during construction and until the project is accepted. This
maintenance shall constitute continuous and effective work prosecuted day by
day, with adequate equipment and forces to the end so that the work site is
kept in satisfactory condition at all times.

SECTION 106 - CONTROL OF MATERIALS

106.1 - Source of Materials and Ouality: The Contractor shall guarantee the
construction work for one year against faulty materials, faulty workmanship and
failure to meet the requirements of the specifications. Said guarantee by the
Contractor shall not apply to damage caused by earthquakes or other acts of God,
land subsidence, or faulty operations or any abuse of the structures by others.

SECTION 106.3 - PLANT INSPECTION

Off-Site Inspection: The Contractor shall be responsible for all expenses,
including but not limited to travel and per diem expenses, for required
inspections by the Engineer and/or the cost of inspection and testing by an
independent testing laboratory as required by and at the discretion of the
Engineer for any inspection of precast concrete girders manufactured outside of
a fifty-mile radius from the City limits of Phoenix, Arizona.

Costs associated with the above work will be deducted from the money due the
Contractor.
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Within a fifty mile radius from the City limits of Phoenix, Arizona, costs
for inspection of precast concrete girders shall be included in the regular
construction contract of the Inspector.

SECTION 106.5 - CONTRACTOR'S MARSHALING YARDS: The Contractor shall obtain
.approval .. of the Engineer when using. vacant property to park and service
equipment and store material for use.

A. The Contractor shall notify adjacent· property owners/residents of this
proposed use.

B. Any use of vacant property adjacent to or near the project for parking or
servicing equipment and/or storing material will require the Contractor to
obtain written approval from the property owner. This approval shall
contain any requirements which are a condition of this approval.

C. A signed letter with the property owner's approval shall be submitted along
with the Contractor's request to the Engineer for approval for use of the
marshaling yard in connection with the project. An appropriate distance
from adjacent property will be set by the Engineer on a case by case basis,
based on the size and type of equipment to be used on the project.

D. The yard shall be fenced and adequately dust-proofed in a manner as to
preclude tracking of mud onto paved City streets.

E. Work in the yard shall be scheduled so as to comply with the City Noise
Ordinance.

F. Equipment. materials, etc. shall be located so as to minimize impact on
adjacent properties. A sound barrier may be required if deemed necessary
by the .Engineer.

G. The Contractor shall clean up property promptly.upon completion of the use.
H. Contractor's request for. approval .shaIL:.specifyin:detail how he or she

proposes to comply with D through G above.

In the event the Contractor uses Flood Control Property for these uses, he
shall obtain a license from FCDMC.

107.2 - PERHITS: The Contractor shall be responsible for obtaining all permits
and licenses, paying all charges, fees. taxes, and giving all notices necessary
and incidental to the due and lawful execution of the work. Permits for earth
moving may be obtained from the Bureau of Air Pollution Control, Maricopa County
Department of Health Services, 1845 East Roosevelt, telephone number 258-6381.

SUBSECTION 107.5 - SAFETY. HEALTH AND SANITATION PROVISIONS:

SUBSECTION 107.5.2 - COMPLIANCE VITH THE ARIZONA HAZARD COMMUNICATION STANDARD:
The Owner will provide the Contractor with Material Safety Data Sheets (MSDS)
for any products known to exist on the site that have physical hazards or are
deemed health hazards. '

The Contractor will provide a copy of Owner-provided MSDS to all subcontractors.

The Contractor will provide the Owner and all subcontractors with MSDS for any
products that have physical hazards or are deemed· health hazards that will be
brought onto the site or created on the site by either the Contractor or by any
subcontractors.
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The Contractor will provide the Owner with a statement certifying that all
personnel (Contractor and subcontractor) employed by the Contractor or by a
subcontractor on the job site have received the required Hazard Communication
Standard training.

S~CTION107.6 - PUBLIC CONVENIENCE AND SAFETY: The contractor shall completely
enclose· the Bridge Work Site with 'protective fencing. The work area so
enclosed shall be large enough to .conduct:all bridge construction operations,
store' all construction materials and park all vehicles. . The ' location of the
fence shall be approved by the Contract Administrator prior to erection. All
utility work outside the fenced bridge area shall be scheduled to prevent
service interruptions during normal hours of operating. The contractor shall
minimize the time trenches are left open.

Concrete box girders shall be placed only during weekends so as to minimize
disruption to the operation of Phoenix Country Day School.

SECTION 107.10 - CONTRACTOR'S RESPONSIBILITY FOR YORK: The Contractor shall
properly guard, protect, and take every precaution necessary against injury or
damage to all finished or .partially finished· work, by the action of the
elements or from any, other cause until the entire proj ect is completed and
accepted by the Engineer. The Contractor shall rebuild, repair, restore, and
make good all injuries or damages to any portion of the work before final
acceptance at no cost to the Contracting Agency. Partial payment for completed
portions of the work shall not release the Contractor. from such responsibility.

In case of suspension of the work for any cause whatever, . the Contractor shall
be responsible for the proj ect and shall,-'take.,.'.such·precautions as may be
necessary to prevent damage to· the· proj ect:,and,' shall erect any necessary
temporary structures, signs, or other "facilities at no cost to the Contracting
Agency.

SECTION 201 - CLEARING AND GRUBBING: The work under this item shall be in
accordance with Section 201 of the MAG Standard Specifications. No special
payment will be made for removal of trees regardless of size. Existing
vegetation will be removed only as necessary to accomplish the work shown on
the plans.

SECTION 206 - STRUCTURE EXCAVATION AND BACKFILL: Structure excavation and
backfill shall conform to Section 206 of the MAG Standard Specifications.

Structure backfill behind the abutments shall be compacted in accordance with
Table 601-2, Type III and Section 211.4 of the MAG Standard Specifications.

Payment for all work under this section will be made on a lump sum basis for
Bid Item 206.1.

SECTION 211 - FILL CONSTRUCTION: The work under this item shall conform to
Section 211 of the MAG Standard Specifications. Fill shall be placed under and
adjacent to the bridge approach slabs as .required· to obtain the indicated
grades. The material which may be obtained· from the Channel "area between
bridge abutments shall be free of all debris and vegetation.

Payment for all work under this section shall be considered as incidental to
bridge construction and no separate payment shall be made.
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SECTION 225 - VATERING: The work under this item shall be in accordance with
section 225 of the MAG Standard Specifications. Maricopa County Highway
Department Supplement to the Uniform Standard Specification for Section 225
shall not apply.

SECTION 301 - SUBGRADE PREPARATION: The work under this item shall. be in
accordance with. Section ,301 of. the MAG Standard Specifications. Subgrade
preparation shall be· considered. incidental to .construction and no separate
payment shall be made for this item.

SECTION 336 - PAVEMENT MATCHING AND SURFACING REPLACEMENT: The work under this
item shall conform to Section 336 of the MAG Standard Specifications.
Surfacing replacement shall be considered as incidental to the pertinent
construction and no separate payment shall be made.

SECTION 505 - CONCRETE BRIDGE STRUCTURE: The work under this section shall
consist of furnishing all labor, materials and equipment for the construction
of the cast-in-place concrete portions of the bridge structure, including the
approach slabs, in accordance with the plans and Section 505 of the MAG
Standard Specifications, and these Construction Special Provisions.

General: It shall be the Contractor's responsibility to protect the. structure
and construction site from damage that may occur during the construction period
and until final acceptance of the completed bridge by the Flood Control
District.

All exposed concrete (including the precast pedestrian handrail posts) shall be
color pigmented except for the following:-.:.,.:.AASHTO_girders, _BI-4S" (48" x 33");
concrete topping; and approach slabs. ':Colors of . pigmented concrete shall
conform to Munsell Color Number 10YR5/3 .with respecLto hue, value and chroma.
Color admixture for concrete shall be the product of a manufacturer regularly
engaged in the production of colored admixtures for concrete, and shall have a
history of at least 2 years of use of the material in a similar environment
without substantial fading or deleterious effects on the structural qualities
of the concrete. Color admixture must be capable of evenly distributing the
color throughout the concrete without segregation or causing irregular
concentration of color. Curing of pigmented concrete shall be accomplished in
a manner which will prevent staining or other alterations of the intended
coloring.

Upon completion of the construction, the Contractor shall clear the work area
of all debris.

The installation of any necessary conduits, brackets, bollards, etc. as shown
on the plans and structural steel items embedded in the concrete are incidental
to concrete unit prices.

Payment for all work under this section will be made at the unit price bid per
cubic yard for ITEM 505-1 CLASS 'A' CONCRETE and unit price bid per pound for
ITEM 505-2 - REINFORCING STEEL.

No separate payment will be made for reinforcing steel Grade 40 and Grade 60.

CONSTRUCTION SPECIAL PROVISIONS
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SECTION 506 - PRECAST PRESTRESSED CONCRETE MEMBERS: The work under this
section shall consist of furnishing and erecting the bridge girders as shown on
the plans and in accordance with AASHTO Standard Specifications for Highway
Bridges dated 1989.

All materials and construction of .prestressed bridge girders shall conform to
Section 506 of the MAG Standard. Spe.cifications, . except as modified by these
Construction Special Provisions.

Portland Cement Concrete for. Prestressed Girders shall conform to the MAG
Standard Specifications. and these Construction Special Provisions.

fIe 5,300 psi

The elastomeric bearing pads shall meet the requirements of Elastomeric
Bearings of the AASHTO Standard Specifications for Highway Bridges dated 1989
(revised to date).

The Contractor shall submit mix designs or Manufacturer's literature for
high-strength grout to be used in keyways between deck units and for filling of
tie rod pockets to the Engineer for review.

Tie rods shall be tensioned as specified on bridge drawings. The Contractor
shall provide properly calibrated equipment for this purpose, and upon
completion shall submit certification that proper tension was achieved.

No separate payment'will be made for the elastomeric bearing pads, structural
steel, anchor bolts, prestressing.or,..post:.tensioning·.,steel, reinforcing steel
or other embedded items necessary,...to.:,·;the· .. furnishing of .the girders
complete-in-place.

Payment will be made at the unit price bid per each for:

ITEM 506-1 - AASHTO GIRDER BI-48" (48" x 33")

SECTION 520 - PEDESTRIAN HANDRAIL: The work under this section consists of the
construction of a pedestrian rail on the bridge deck as shown on the plans in
accordance with Section 520 of the MAG Standard Specifications.. The metal
railing shall be painted with 14 paint after fabrication in accordance with
Section 530 and 790 of the Standard Specifications.

Payment for this item will be made at the contract unit price bid per lineal
foot for ITEM 520-1 - PEDESTRIAN HANDRAIL.

SECTION 16000 - ELECTRICAL 'lORK: All electrical and related installations
shall be accomplished in accordance with the construction plans and applicable
governing codes.
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16000-1 - 2 8 CONDUIT and 16000-2 - 3/4 8 CONDUIT: Th~se pay items shall be
measured as the horizontal distances between structures along the trench
centerline (i.e.; Exterior face of classroom building opposite junction box in
Janitor I s closet (east side of wash) to face of bridge opposite appropriate
junction box) . Payment shall include all costs associated with the
installation, including but not limited to: trenching, backfill, surface
restoration, intermediate pull boxes , conduit, pullwire.or.;.conductors, and
plastic marking tape. Plastic marking tape shall be acid and alkali-resistant
polyethylene film, 6-inches wide with minimum thickness of 0.0004 inch. Tape
shall have a minimum strength of 1750 psi lengthwise and 1500 psi crosswise.
The tape shall be manufactured with integral wires, foil backing or other means
to enable detection by a metal detector when the tape is buried up to 3 feet
deep. The tape shall be of a type specifically manufactured for marking and
locating underground utilities. The metallic core of the tape shall be encased
in a protective jacket or provided with other means to protect it from
corrosion. Tape color shall be as specified in TABLE 1 and shall bear a
continuous printed inscription describing the specific utility. The Contractor
shall submit two (2) samples of each color and four (4) copies .of the
manufacturer's certification showing the material meets these specifications.
Conduit shall have 30" cover and the marking tape shall be located 6" above the
conduit (2' cover).

TABLE 1.

Red:
Orange:

Tape Color

Electric
C.ommunications

16000-3 BRIDGE ELECTRICAL EMBEDMENTS: This pay item shall include all
conduits, junction boxes,· sleeves ,.,.pullwire or conductors ,:"and.. other electrical
items embedded or 'located ·within .. :the bridge limits;. unless. specifically
indicated otherwise.

16000-4 - BRIDGE LIGHT FIXTURES: This pay item shall include the installation
of fixtures as identified on plans complete and in place. Measurement will be
for each fixture installed.

16000-5 - BRIDGE LIGHTING CONTROLS: This pay item shall include all work to
provide installed in place a complete working system as indicated by the
construction drawings. The work shall include but not be limited to the
following: power connection including conduits and surface repairs between the
building entry location (janitor's room) and the existing electric panel, all
control circuitry and components.

16000-6 FIRE ALARM FEEDER CABLE: This pay item shall consist of the
supplying and installation of new feeder cable utilizing the conduits (pay
items 16000-1 and 16000-3) as designated on the construction drawings together
with the required system connection and testing.

16000-7 - TELEPHONE CABLE: This pay item shall consist of the supplying and
installation of new cable utilizing the conduits (pay items 16000-1 and
16000-3) as designated on the construction drawings together with the required
system connections and testing.
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