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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 3 90% SUBMITTAL)

UNIT PROJECTED ITEM PROJECTED
ITEM # BID ITEM UNIT QUANTITY PRICE UNIT PRICE (1.) TOTAL ITEM TOTAL (1.)

105 - 1 GAS LINES L.S. 1 $40.000.00 $43.709.08 $40,000 $43,709.08

105· 2 DUCTBANK AND CABLES L.S. 1 $40,000.00 $43,709.08 $40.000 $43.709.08

105· 3 PROTECTION OF SEWER LINES L.S. 1 $40,000.00 $43.709.08 $40,000 $43,709.08

107· 1 NPDES/SWPPP PERMITS L.S. 1 $20,000.00 $21.854.54 $20.000 $21.854.54

107 - 2 PREPARATION OF HEALTH AND SAFETY PLAN L.S. 1 $5,000.00 $5,463.64 $5.000 $5,463.64

107· 3 PUBLIC INFORMATION AND NOTIFICATION L.S. 1 $50.000.00 $54.636.35 $50,000 $54.636.35
ALLOWANCE

107· 4 GROUND WATER DEWATERING L.S. 1 $100,000.00 $109.272.70 $100.000 $109,272.70

202 MOBILIZATION L.S. 1 $80.000.00 $87,418.16 $80,000 $87,418.16-205 ROADWAY EXCAVATION C.Y. ~80----' $3.50 $3.82 $13,930 $15.221.69

206 - 1 STRUCTURE EXCAVATION C.Y. 132,480 $14.00 $15.30 $1.854,720 $2,026,702.62

206· 2 STRUCTURE BACKFILL C.Y. 28.118 $16.00 $17.48 $449.888 $491.604.76----206 - 3 GEOCOMPOSITE DRAIN S.Y. ~9} $24.00 $26.23 $207,096 $226,299.39

211 FILL CONSTRUCTION C.Y. 91.759 $8.00 $8.74 $734.072 $802.140.29
~

215 EARTHWORK FOR OPEN CHANNELS (EXCAVATION) C.Y. (:;;.300 ) $3.50 $3.82 $4,550 $4.971.91

222 GRASSCRETE CONSTRUCTION S.F. 19.000 $6.00 $6.56 $114.000 $124.570.88

301 SUBGRADE PREPARATION UNDER PAVEMENT S.Y. 29,829 $2.00 $2.19 $59,658 $65.189.91

310· 1 AGGREGATE BASE COURSE C.Y. 699 $18.00 $19.67 $12.582 $13,748.69

310 - 2 GRAVEL BEDDING C.Y. 12,488 $13.50 $14.75 $168,588 $184.220.66

321· 1 ASPHALT CONCRETE PAVEMENT C • 3/4 TON 684 $32.00 $34.97 $21,888 $23,917.61

321 - 2 ASPHALT CONC RETE PAVEMENT 0 • 1/2 TON 2,579 $32.00 $34.97 $82,528 $90.180.57

321· 3 ASPHALT CONCRETE PAVEMENT A-11/2 TON 6.399 $32.00 $34.97 $204.768 $223,755.52

329 TACK COAT TON 9.88 $250.00 $273.18 $2,470 $2.699.04

340· 1 CONCRETE CURB AND GUTTER. MAG DET 220. L.F. 5.528 $6.00 $6.56 $33.168 $36,243.57
TYPE A

340· 2 CONCRETE CURB AND GUTTER, MAG DET 220. L.F. 3,304 $6.00 $6.56 $19.824 $21.662.22
MODIFIED TYPE A

340 - 3 CONCRETE ROLL CURB. MAG DET 220, TYPE C L.F. 42 $7.00 $7.65 $294 $321.26

340 - 4 CONCRETE SINGLE CURB. MAG DET 222, TYPE A L.F. 151 $6.50 $7.10 $981.50 $1,072.51
~

340· 5 6" x 6" CONCRETE EDGING L.F. \... 10,291 j $6.50 $7.10 $66,892 $73.094.15

340 - 6 CONCRETE SIDEWALK. COP DET. P-1230 S.F. 4,412 $2.00 $2.19 $8,824 $9,642.22
~

340 - 7 CONCRETE DRIVEWAY, 5-INCH SECTION S.F.
~

$3.25 $3.55 $1,267.50 $1.385.03

340· 8 CONCRETE DRIVEWAY. 9·INCH SECTION S.F. ~ $3.30 $3.61 $4,224 $4,615.68

340· 9 CONCRETE SIDEWALK RAMP. COP DET. P-1234, EA. 13 $300.00 $327.82 $3,900 $4.261.64
TYPE B ~

345 - 1 ADJUST BOX FRAME AND COVER EA.
~

$250.00 $273.18 $2.750 $3.005.00

345 - 2 ADJUST MANHOLE FRAME AND COVER EA. \31 $240.00 $262.25 $4,080 $4,458.33

350· 1 REMOVE FENCE. HANDRAIL, GUARDRAIL, L.S. 1 $3,200.00 $3,496.73 $3.200 $3,496.73
POSTS, AND BARRICADES

350 - 2 REMOVE CONCRETE CURB AND GUTTER L.S. 1 $750.00 $819.55 $750 $819.55

350· 3 REMOVE PIPE L.S. 1 $2,400.00 $2.622.54 $2,400 $2,622.54

350· 4 REMOVE SPILLWAYS AND CHANNEL LINING L.S. 1 $3,250.00 $3.551.36 $3.250 $3.551.36

350 - 5 REMOVE ASPHALT PAVEMENT L.S. 1 $2,800.00 $3.059.64 $2,800 $3.059.64

350 - 6 REMOVE BIKE PATH PAVEMENT L.S. 1 $1.800.00 $1.966.91 $1.800 $1.966.91

350· 7 REMOVE BOX CULVERTS AT INTERSECTIONS L.S. 1 $85,000.00 $92,881.80 $85,000 $92.881.80
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 3 90% SUBMITTAL)

UNIT PROJECTED ITEM PROJECTED
ITEM # BID ITEM UNIT QUANTITY PRICE UNIT PRICE (1.) TOTAL ITEM TOTAL (1.)

350 - 8 REMOVE GABIONS L.S. 1 $1,850.00 $2,021.54 $1,850 $2,021.54

350 - 9 REMOVE SIDEWALK AND DRIVEWAYS L.S. 1 $1,400.00 $1,529.82 $1,400 $1,529.82

350 - 10 REMOVE CHAIN LINK FENCE L.S. 1 $650.00 $710.27 $650 $710.27

350 - 11 REMOVE MANHOLES AND CATCH BASIN INLETS L.S. 1 $1,800.00 $1,966.91 $1,800 $1,966.91

350 - 12 MISCELLANEOUS REMOVALS L.S. 1 $1,000.00 $1,092.73 $1,000 $1,092.73

350 - 13 REMOVE TREES EA. 1 $350.00 $382.45 $350 $382.45

401 - 1 TRAFFIC CONTROL L.S. 1 $55,000.00 $60,099.99 $55,000 $60,099.99

401 - 2 TRAFFIC SIGNALIZATION L.S. 1 $25,000.00 $27,318.18 $25,000 $27,318.18

401 - 3 INDIAN SCHOOL ROAD DETOUR L.S. 1 $38,200.00 $41,742.17 $38,200 $41,742.17

401 - 4 OFF-DUTY UNIFORMED OFFICER M.H. 1.200 $27.00 $29.50 $32,400 $35,404.35

405 TYPE 'A' SURVEY MARKER, MAG DET. 120-1 EA. 2 $250.00 $273.18 $500 $546.36

415 - 1 GUARDRAil, ADOT STD. DWG. NO. C-10.04 L.F. 141 $25.00 $27.32 $3,525 $3,851.86
~

415 - 2 TYPE 'B' BARRICADE, COP DET. P-11 06 L.F. ~ $37.00 $40.43 $3,737 $4,083.52

420 CHAIN LINK FENCE L.F. \:2.4J $15.00 $16.39 $2,610 $2,852.02

440 PVC CONDUIT (ELECTRICAL) L.S. 1 $12,000.00 $13,112.72 $12,000 $13,112.72

505 - 1 DOUBLE 18'x 10' CONCRETE BOX CULVERT L.F. 1,200 $1,700.00 $1,857.64 $2,040,000 $2,229,163.08

505 - 2 DOUBLE 12'x 10' CONCRETE BOX CULVERT L.F. 2,375 $1,125.00 $1,229.32 $2,671,875 $2,919,629.95

505 - 3 DOUBLE 10'x 10' CONCRETE BOX CULVERT L.F. 1,655 $870.00 $950.67 $1,439,850 $1,573,362.97

505 - 4 TRANSITION FROM DOUBLE 18' x 10' TO DOUBLE L.F. 25 $1,400.00 $1,529.82 $35,000 $38,245.45
12' x 10' CONCRETE BOX CULVERT

505 - 5 TRANSITION FROM DOUBLE 12' x 10' TO DOUBLE L.F. 10 $1,000.00 $1,092.73 $10,000 $10,927.27
10' x 10' CONCRETE BOX CULVERT r-:"\

505 - 6 CONCRETE APRON S.F. ~ $3.00 $3.28 $6,396 $6,989.08

505 - 7 CONCRETE SPillWAYS S.Y. 1,403 $54.00 $59.01 $75,762 $82,787.18

505 - 8 SINGLE GRATE DROP INLETS EA. 5 $1,500.00 $1,639.09 $7,500 $8,195.45

505 - 9 DOUBLE GRATE DROP INLETS EA. 1 $2,200.00 $2,404.00 $2,200 $2,404.00

505 - 10 DET. P-1569 TYPE "M' CATCH BASINS EA. 2 $2,350.00 $2,567.91 $4,700 $5,135.82
/'\

505 - 11 DET. P-1570 TYPE "N" SINGLE CATCH BASINS EA. LY $1,200.00 $1,311.27 $2,400 $2,622.54

505 - 12 DET. P-1570 TYPE "N" 4 GRATE CATCH BASINS EA. 1 $3,000.00 $3,278.18 $3,000 $3,278.18

505 - 13 DET. P-1570 TYPE "N" 6 GRATE CATCH BASINS EA. 2 $4,000.00 $4,370.91 $8,000 $8,741.82
Af!C"\

505 - 14 CONCRETE SCUPPERS, MAG DET. 206.1 AND 206.2 EA. tV $900.00 $983.45 $6,300 $6,884.18

505 - 15 INLET STRUCTURE AT EARll DRIVE L.S. 1 $35,000.00 $38,245.45 $35,000 $38,245.45

505 - 16 INLET STRUCTURE AT OSBORN ROAD L.S. 1 $17,500.00 $19,122.72 $17,500 $19,122.72

-""""
515 - 1 FIXED BOlLARDS EA. l5J $300.00 $327.82 $14,100 $15,407.45

515 - 2 REMOVABLE BOllARDS EA. (V $180.00 $196.69 $1,080 $1,180.15

515 - 3 ACCESS BARRIER GATES, ADOT DRAWING L.S. 1 $3,500.00 $3,824.54 $3,500 $3,824.54
NO. C-13.75 .-..

520 HANDRAil L.F.
~

$15.00 $16.39 $330 $360.60

525 CHANNEL BOTTOM AND SIDE SLOPE PROTECTION S.Y. e:.v $30.00 $32.78 $12,090 $13,211.07

609 WEll CLOSURE EA. 3 $1,000.00 $1,092.73 $3,000 $3,278.18

610 - 1 WATER LINE RELOCATION (8 INCH) L.F. 126 $65.00 $71.03 $8,190 $8,949.43

610 - 2 WATER LINE CONSTRUCTION (12 INCH) L.F. 55 $65.00 $71.03 $3,575 $3,906.50

610 - 3 CUT AND PLUG SANITARY SEWER LINE EA. 4 $150.00 $163.91 $600 $655.64
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 3 90% SUBMITTAL)

I
I JOB NO. E002102

FILE NAME: PH3CST90WK3
F.C.D. PROJECT NO. 95-1##
BY : JVGlKASlALB
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UNIT PROJECTED ITEM PROJECTED
ITEM # BID ITEM UNIT QUANTITY PRICE UNIT PRICE (1.) TOTAL ITEM TOTAL (1.)

610 - 3 RELOCATE FIRE HYDRANTS EA. 1 $950.00 $1,038.09 $950 $1,038.09

610 - 3 WATER SERVICE RELOCATION L.F. 800 $10.00 $10.93 $8,000 $8,741.82

618 - 1 10" RGRCP L.F. 12 $60.00 $65.56 $720 $786.76
,~

618 - 2 12" RGRCP L.F. <2§.1 $60.00 $65.56 $9,660 $10,555.74

618 - 3 15" RGRCP L.F. 9 $75.00 $81.95 $675 $737.59
~

618 - 4 18" RGRCP L.F. 1j;!2' $80.00 $87.42 $9,760 $10,665.02

618 - 5 24" RGRCP L.F. 128 $100.00 $109.27 $12,800 $13,986.91

618 - 6 30" RGRCP L.F. 6 $120.00 $131.13 $720 $786.76

618 - 7 33" RGRCP L.F. 18 $130.00 $142.05 $2,340 $2,556.98

618 - 8 48" RGRCP L.F. 57 $180.00 $196.69 $10,260 $11,211.38

618 - 9 54" RGRCP L.F. 4 $200.00 $218.55 $800 $874.18

618 - 10 TYPE "B" PIPE SUPPORT MAG DET. 403-1,2 EA. 1 $600.00 $655.64 $600 $655.64

618 - 11 TYPE "CO PIPE SUPPORT MAG DET. 403-1,2 EA. 2 $600.00 $655.64 $1,200 $1,311.27

618 - 12 PIPE PLUG, MAG STD. DET. If 27 EA. 1 $200.00 $218.55 $200 $218.55

621 - 1 18" SLOTTED DRAIN L.F. 16 $60.00 $65.56 $960 $1,049.02

621 - 2 18" CORRUGATED STEEL PIPE L.F. 14 $25.00 $27.32 $350 $382.45

625 - 1 ACCESS MANHOLES EA. 10 $1,600.00 $1,748.36 $16,000 $17,483.63

625 - 2 SRP MANHOLES EA. 5 $1,600.00 $1,748.36 $8,000 $8,741.82

625 - 3 STORM DRAIN MANHOLE, MAG DET. 520 AND 522 EA. 3 $2,500.00 $2,731.82 $7,500 $8,195.45

PRESENT YEAR PROJECTED 3-YR

BID ITEM TOTAL = $11,234,607.50 $12,276,358.95

CONTINGENCY (10%) = $1 123,460.75 $1,227,635.89

TOTAL CONSTRUCTION COST- $12 358 068.25 $13503994.84

COST ESTIMATE NOTES:

I 1. 3-YEAR PROJECTED UNIT COSTS ARE CALCULATED ASSUMING A 3% ANNUAL INCREASE IN CONSTRUCTION COST INDEX.

I
I
I
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I
I

'XCAVATION C'JrWC:fUM0
I TOTAL

oTATION LENGTH (F)
CROSS SECTION
AREA (F A 2)

13

I
I
I
I

I
I
I
I
I
I
I
I
I

1===============================================================
1000 . 209
1100 100 258 23,325 864
1200 100 517 38,725 1,434
1300 100 841 67,850 2,513
1400 100 867 85,375 3,162
1500 100 897 88,175 3,266
1600 100 819 85,775 3,177
1700 100 709 76,400 2,830
1800 100 721 71,475 2,647
1900 100 661 69,050 2,557
2000 100 656 65,800 2,437
2100 100 581 61,825 2,290
2200 100 673 62,675 2,321
2300 100 698 68,525 2,538
2400 100 650 67,375 2,495
2500 100 906 77,750 2,880
2600 100 974 93,975 3,481
2700 100 998 98,600 3,652

I 2800 100 933 96,550 3,576
..~ 2900 100 968 95,050 3,520

3000 100 914 94,100 3,485
3100 100 934 92,400 3,422
3200 100 924 92,875 3,440
3300 100 928 92,550 3,428
3400 100 869 89,825 3,327
3500 100 911 89,000 3,296
3600 100 887 89,875 3,329
3700 100 909 89,775 3,325
3800 100 910 90,950 3,369
3900 100 866 88,775 3,288
4000 100 864 86,475 3,203
4100 100 857 86,050 3,187
4200 100 848 85,225 3,156
4300 100 847 84,725 3,138
4400 100 819 83,275 3,084
4500 100 812 81,525 3,019
4600 100 814 81,275 3,010
4700 100 827 82,025 3,038
4800 100 800 81,325 3,012
4900 100 810 80,475 2,981
5000 100 789 79,950 2,961
5100 100 791 78,975 2,925
5200 100 803 79,650 2,950
5300 100 797 79,950 2,961



I
I
I

5400 100 785 79,075 2,929

I
5500 100 789 78,675 2,914
5600 100 780 78,425 2,905
5700 100 . 769 77,425 2,868
5800 100 779 77,350 2,865

I
59.00 100 770 77,400 2,867
6000 100 792 78,075 2,892
6100 100 822 80,700 2,989
6200 100 802 81,200 3,007

I 6300 100 907 85,450 3,165
6400 100 773 84,000 3,111
6500 100 860 81,625 3,023

I
6600 100 897 87,825 3,253

YMlJi,. 'b6700 100 886 89,150 3,302
6800 100 882 88,400 3,274

~69·00 100 1,106 99,400 3,681

I
7000 100 882 99,400 3,681
7100 100 858 86,975 3,221
7200 100 870 86,350 3,198
7300 100 847 85,800 3,178

I 7400 100 860 85,325 3,160
7500 100 852 85,575 3,169
7600 100 874 86,275 3·,195
7700 100 554 71,375 2,644Ii 7800 100 549 55,100 2,041

J 7900 100 564 55,600 2,059
;,' 8000 100 556 55,950 2,072

I
8100 100 540 54,775 2,029
8200 100 552 54,575 2,021
8300 100 516 53,375 1,977
8400 100 533 52,450 1,943

I 8500 100 522 52,725 1,953
8600 100 519 52,000 1,926
8700 100 ... __ 522 52,000 1,926
8800 100 507 51,425 1,905

I 8900 100 466 48,625 1,801
9000 100 1,030 74,775 2,769
9100 100 505 76,750 2,843

I
9200 100 502 50,325 1,864
9300 100 694 59,750 2,213
9400 100 736 71,475 2,647
9500 100 713 72,450 2,683

I
9600 100 705 70,900 2,626
9700 100 704 70,425 2,608
9800 100 685 69,425 2,571
9900 100 643 66,400 2-,459

I 10000 100 679 66,075 2,447
10100 100 749 71,350 2,643
10200 100 661 70,475 2,610

I
10300 100 668 66,450 2',461

I
I



I ~

I
I 10400 100 659 66,350 2,457

10500 100 667 66,300 2,456

I 10600 100 590 62,825 2,327
10700 100 709 64,900 2,404
10800 100 741 72,475 2,684'I 10900 100 714 72,725 2,694
11000 100 698 70,550 2,613
11100 100 641 66,900 2,478
11200 100 549 59,475 2,203

I
11300 100 626 58,725 2,175
11400 100 621 62,325 2,308
11500 100 581 60,075 2,225

IL~~!~~~~_~-~=~=~~~=~~==~=!~=====~===:l~~!~!--=~~!~~=~~~~~~~(
TOTAL 7,991,675295,988 -d- =-
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I
I GRANULAR BACKFILL

TOTAL CROSS SECTION QUANTITY

I
STATION LENGTH (Fl AREA (FA 2l FA 3 YA 3

10+00-77+00 6,700 86 576,200 21,341

I
77+00-113+00 3,600 62 223,200 8,267
113+00-117+00 400 53 21,000 778

TOTAL 820,400

I
STRUCTURAL BACKFILL

I
TOTAL CROSS SECTI ON QUANTITY

STATION LENGTH (Fl AREA (FA 2) FA 3 r3

'I
1000 233
1100 100 152 19,235 712
1200 100 150 15,103 559
1300 100 145 14,772 547

I 1400 100 152 14,862 550
1500 100 164 15,800 585
1600 100 152 15,803 585

I
1700 100 162 15,683 581
1800 100 160 16,111 597
1900 100 161 16,053 595

I
2000 100 161 16,055 595
2100 100 162 16,147 598
2200 100 159 16,064 595
2300 100 162 16,041 594

I 2400 100 167 16,424 608
2500 100 158 16,222 601
2600 100 162 15,977 592

I
2700 100 159 16,051 594
2800 100 158 15,883 588
2900 100 161 15,952 591
3000 100 161 16,078 595

I 3100 100 161 16,089 596
3200 100 161 16,096 596
3300 100 161 16,088 596

I 3400 100 162 16,145 598
3500 100 161 16,164 599
3600 100 160 16,059 595

I
3700 100 161 16,058 595
3800 100 160 16,064 ~95

3900 100 159 15,938 590
4000 100 162 16,019 593

I 4100 100 161 16,139 598
4200 100 161 16,125 597
4300 100 160 16,078 595

I 4400 100 156 15,828 586
4500 100 154 15,506 574
4600 100 160 15,708 582

I
4700 100 157 15,858 587
4800 100 157 15,666 580



I
-.{-:t-

4900 100 156 15,614 578

I
5000 100 154 15,496 574
5100 100 155 15,453 572
5200 100 156 15,523 575

I
5300 100 154 15,479 573
5400 100 154 15,386 570
5500 100 154 15,411 571

5600 100 162 15,834 586

I 5700 100 156 15,897 589

5800 100 157 15,622 579

5900 100 157 15,672· 580

I 6000 100 155 15,572 577

6100 100 158 15,622 579

6200 100 153 15,547 576

I
6300 100 158 15,572 577

6400 100 152 15,522 575

6500 100 153 15,247 565

6600 100 151 15,172 562 'P\-H\SC ~

I 6700 100 157 15,372 569

6800 100 153 15,472 573 t6900 100 155 15,372 569

I 7000 100 158 15,647 580

7100 100 157 15,772 584
7200 100 152 15,447 572

I
7300 100 153 15,247 565
7400 100 151 15,222 564

7500 100 155 15,322 567

7600 100 154 15,447 572

I 7700 100 152 15,272 566
7800 100 139 14,528 538
7900 100 152 14,559 539

I
8000 100 140 14,634 542
8100 100 149 14,484 536
8200 100 151 15,034 557
8300 100 152 15,159 561

I 8400 100 152 15,209 563
8500 100 155 15,359 569
8600 100 149 15,184 562

I 8700 100 148 . 14,834 549
8800 100 144 14,609 541
8900 100 148 14,609 541

I
9000 100 147 14,759 547

9100 100 150 14,859 550

9200 100 146 14,784 548
9300 100 151 14,859 550

I 9400 100 154 15,259 565

9500 100 145 14,959 554

9600 100 154 14,984 555

I 9700 100 157 15,584 577
9800 100 156 15,684 581
9900 100 154 15,534 575

I
10000 100 153 15,384 570

10100 100 149 15,134 561

10200 100 134 14,174 525

10300 100 139 13,640 505

I· 10400 100 141 13,965 517
10500 100 121 13,065 484
10600 100 141 13,090 485

I 10700 100 136 13,865 514
10800 100 142 13,890 514





I 5200 100 257 25,862 958

5300 100 272 26,418 978

I 5400 100 261 26,628 986

5500 100 269 26,502 982

5600 100 260 26,450 980

I
5700 100 258 25,900 959
5800 100 261 25,925 960

5900 lOa 265 26,250 972

I
6000 100 267 26,550 983

6100 laO 315 29,050 1,076

6200 100 . 319 31,675 1,173

6300 100 313 31,600 1,170

I 6400 100 308 31,025 1,149

6500 100 318 31,250 1,157
6606 100-------·----327---·------3"2;200 1,193

f~~3

I 6700 100 316 32,100 1,189

6800 100 320 31,750 1,176

~6900 100 320 31,975 1,184

I
7000 100 324 32,200 1,193

7100 lOa 321 32,250 1,194

7200 lOa 324 32,225 ',194
7300 lOa 323 32,325 1,197

I 7400 lOa 325 32,375 1,199

7500 lOa 293 30,875 1,144

7600 laO 294 29,325 1,086

I
7700 laO 307 30,000 1,111
7800 100 364 33,525 1,242

7900 100 363 36,325 1,345

I
8000 laO 396 37,900 1,404

8100 100 396 39,550 1,465
8200 100 427 41,125 1,523

8300 100 431 42,875 1,588

I 8400 laO 428 42,925 1,590
8500 100 450 43,900 1,626
8600 100 467 45,850 1,698

I
8700 100 494 48,025 1,779
8800 100 506 49,950 1,850
8900 100 515 51,025 1,890
9000 100 503 50,875 1,884

I 9100 100 536 51,900 1,922
9200 100 543 53,900 1,996
9300 100 569 55,575 2,058

I 9400 100 583 57,600 2,133

9500 100 618 60,025 2,223
9600 100 626 62,175 2,303

I
9700 100 644 63,475 2,351

9800 100 628 63,575 2,355
9900 100 592 61,000 2,259

10000 100 583 58,725 2,175

I 10100 100 572 57,725 2,138
10200 100 532 55,200 2,044
10300 100 530 53,075 1,966

I 10400 lOa 571 55,025 2,038
10500 100 613 59,175 2,192
10600 laO 578 59,525 2,205

I
10700 laO 568 57,275 2,121
10800 100 577 57,200 2,119
10900 100 609 59,275 2,195
11000 100 629 61,875 2,292

I 11100 100 631 62,975 2,332



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

TOTAL

11200
11300
11400
11500
11600
11700

100
100
100
100
100
100

529
497
482
489
506
521

57,975 2,147
51,250 1,898
48,925 1,812
48,550 1,798
49,725 1,842
51,325 1,901

3,825,705 141,693

1/Wk~ ~ 1lrrJ\:L--....

q'j1''31 ~1
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SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET ~iHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET

ITEM. BID ITEM UNIT C3-1 C3-2 C3-3 C3-4 C3-S CJ.jl C3-7 C3-8 C3-9 C3-10 C3-11 C3-12 C4-1 C4-2 C4-3 C4-4 C4-S C4.<; C4-7 C4-8 C4-9 C4-10 C4·11 C5-1 CS-2 C5-3 C5-4 C5-S C5-6 C5-7 Cs-a C5-9 CS-l0 CS·l1 CS-12 C9-1 TOTAL

202 MOBILIZATION L.S. I

_:J5 ROADWAY EXCAVATION C.Y. a

206 - I STRUCTURE EXCAVATION C.Y. 132.840

206 - 2 STRUCTURE BACKFILL C.Y. 28.118

206- 3 GEOCOMPOSITE DRAIN S.Y. 8.629

211 FILL CONSTRUCTION C.Y. 91.759

215 EARTHWORK FOR OPEN CHANNELS (EXCAVATKlN) C.Y. - a

222 GRASSCRETE CONSTRUCTION S.F. 1575.0 5520.0 2567.5 93:172 19.000

301 SUBGRADE PREPARATION UNDER PAVEMENT S.Y. (2291.1 2271.5 2326.B 2066.7 2074 1015.3 1688.9 2138.9 2055.6 2055.6 2055.6 1469.7 425.1 673.1 739_4 IT4.7 623.1 731.3 800.7 735.9 734.8 81.0 29.829

310- 1 AGGREGATE BASE COURSE C.Y. 47.2 74.8 822 82.7 692 81.3
k

89.0 81.8 81.6 9.0 699

310 - 2 GRAVEL BEDDING C.Y. 12.488

321 - I ASPHALT CONCRETE PAVEMENT C - 3/4 TON 46.2 73.2 80.4 81.0 67.8 79.5 87.1 80.0 80.0 8.B 684

321 - 2 ASPHALT CONCRETE PAVEMENT D - 1/2 TON 1c=_2492 247 253 244.75 225.5 110.4 183.7 232.6 223.5 223.5 223.5 162.8 2.579

321 - 3 ASPHALT CONCRETE PAVEMENT A-I 1/2 TON 822.9 .",617.6 832.6 561.9 564 276 459.2 561.5 556.9 556.9 558.9 406.9 6.399

329 TACK COAT TON 0.96 0.95 0.98 0.87 0.87 0.43 0.71 0.9 0.86 0.86 0.86 0.63 9.88

340 - I CONCRETE CURB AND GUTIER. MAG DET 220. L.F. e 3 494.0 553.8 492 475.2 303.8 359.6 497 497 497 472.1 452.1 5.528
TYPEA

340- 2 CONCRETE CURB AND GUTIER. MAG DET 220. L.F. 391.5 425.3 184 68.3 422 19.9 311 5002 500 392.1 72.1 3.304
MODIFIED TYPE A

340- 3 CONCRETE ROLL CURB, MAG DET 220. TYPE C L.F. 42.1 42

340- 4 CONCRETE SINGLE CURB. MAG DET 222. TYPE A L.F. 150.8 lSI

340- 5 6' x 6" CONCRETE EDGING L.F. 695.6 1101.4 1210 1218.6 1019.6 1196.6 1310.2 1204.2 1202.4 132.8 10.291

340 - 6 CONCRETE SIDEWALK, COP DET. P-1230 S.F. 340 2659.1 1413 4,412

340- 7 OCNCRETE DRIVEWAY, 5-INCH SECTION S.F. 390 390

340 - 8 OCNCRETE DRIVEWAY. 9-INCH SECTION S.F. 290 280 180 550 1.280

340 - 9 CONCRETE SIDEWALK RAMP. COP DET. P-1234. EA. 1 8 8 13
TYPES

345 - I ADJUST 80X FRAME AND COVER EA. 2.0 3 1 3 2 I • 11

345 - 2 ADJUST MANHOLE FRAME AND OCVER EA. 1.0 4.0 3 1 3 1 2 2 17

350- 1 REMOVE FENCE. HANDRAIL, GUARDRAIL, L.S. a
POSTS AND BARRICADES

350- 2 REMOVE OCNCRETE CURB AND GUTIER L.S. a

350 - 3 REMOVE PIPE L.S. a

350- 4 REMOVE SPILLWAYS AND CHANNEL LINING L.S. a

350- 5 REMOVE ASPHALT PAVEMENT L.S. a
350- 6 REMOVE BIKE PATH PAVEMENT L.S. a

350- 7 REMOVE BOX CULVERTS AT INTERSECTIONS L.S. a
350 - 8 REMOVE GABIONS L.S. a
350 - 9 REMOVE SIDEWALK AND DRIVEWAYS L.S. a
350 - 10 REMOVE CHAIN UNK FENCE L.S. a

3SO - 11 REMOVE MANHOLES AND CATCH BASIN INLETS L.S. a

350 - 12 MISCEUANEOUS REMOVALS L.S. a
350 - 13 REMOVE TREES EA. 1 1

401 - I TRAFFIC CONTROL L.S. 1

401 - 2 TRAFFIC S IGNALIZATION L.S. 1

401 - 3 INDIAN SCHOOL ROAD DETOUR L.S. 1

401 - 4 OFF.{)UTY UNIFORMED OFFICER M.H. 1.200

405 TYPE 'A' SURVEY MARKER. MAG DET. 120-1 EA. 1 1 2

415 - I GUARDRAIL, ADOT STD. DWG. NO. C-l0.04 L.F. 141 141

415 - 2 TYPE 'B' BARRICADE. OCP DET. P-ll06 L.F. 29 59.4 13 101

420 CHAIN UNK FENCE L.F. 174 174

440 PVC CONDUIT (ELECTRICAL) L.S. a

505 - I DOUBLE 18'x 10' OCNCRETE BOX CULVERT L.F. 200.0 500.0 500.0 1.200

505 - 2 DOUBLE 12'x 10' OCNCRETE BOX CULVERT L.F. 475 sao sao sao 400 2.375

50s - 3 DOUBLE 10'x 10' CONCRETE BOX CULVERT L.F. 90 400 sao 400 266 1.655

505 - 4 TRANSITION F1ROM DOUBLE 18' x 10' TO DOUBLE L.F. 25 25
12' x 10' CONCRETE BOX CULVERT

505 - 5 TRANSITION FROM DOUBLE 12' x 10' TO DOUBLE L.F. 10 10
10' x la' CONCRETE BOX CULVERT

50s - 6 CONCRETE APRON S.F. 128.1 261.9 374.3 603.7 104.4. 188.7 -HO." 2,132

•50s - 7 CONCRETE SPILLWAYS r.,fC1'l( S.Y. 455 326.9 251.6 218.2 151.4 1,403

505 - 8 SINGLE ORATE DROP INLETS EA. 1 1 1 , 1 5

50S - 9 DOUBLE GRATE DROP INLETS EA. 1 1

50s - 10 DET. P-1569 TYPE 'M' CATCH BASINS EA. 2 2

505 - 11 DET. P-1570 TYPE 'N' SINGLE CATCH BASINS EA. 1.0 1.0 I 2

50s • 12 DET. P-1570 TYPE 'N' 4 GRATE CATCH BASINS EA. 1.0 1

I
I

I

I
I
I
I
I
I
I
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SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET

ITEM' BID ITEM UNIT C3-' C3-2 C3-3 C3-4 C3-5 C3-6 C3-7 C3-8 C3-9 C3-'O C3-11 C3·12 C4-' C4-2 C4-3 C4-4 C4-5 C4-6 C4-7 C4-8 C4-9 C4-1Q C4·11 C5-, C5-2 C5-3 C5-4 C5-S C5-6 C5-7 C5-8 C5-9 CS·l0 CS-l1 C5,'2 C9-1 TOTAL

505 • '3 DET. P·1570 TYPE"N" 6 GRATE CATCH BASINS EA. 1.0 1.0 2

"505 • 14 OONCRETE SCUPPERS, MAG DET. 206.1 AND 206.2 EA. 6 1.0 7-505 • 15 INLET STRUCTURE AT EARLL DRIVE LS. 1.0 1

505 • 16 INLET STRUCTURE AT OSBORN ROAD LS. 1 1

5'5· , FIXED BOLLARDS EA. 2 'Z7 3 1~ 47

515 - 2 REMOVABLE BCLLARDS EA. 3.0 3.0 6

515· 3 ACCESS BARRIER GATES. ADOT DRAWING LS. ,
1

NO. G-'3.75
520 HANDRAIL LF. 22 22

525 CHANNEL BonOM AND SIDE SLOPE PROTECTION S.Y. 403.3 403

609 WELL CLOSURE EA. 1.0 1.0 1.0 3

6'0 - I WATER LINE RELOCATION (B INCH) l.F.
~r;..

50.0 76.0 126

6'0 - 2 WATER LINE OONSTRUCTION (12 INCH) LF. • 55 55

610· 3 CUT AND PLUG SANITARY SEWER LINE (12 INCH) EA. 2 2 4

610- 3 RELOCATE FIRE HYDRANTS EA. ,
1

610- 3 WATER SERVICE RaoCATlON L.F. 0

618 - I 10" RGRCP L.F. 12 12

61B - 2 12" RGRCP LF. 37 17 44 2S no 11 161

618- 3 15" RGRCP LF. 9 9

618- 4 16" RGRCP LF. 34 '4.0 57.0 17.0 '22

6'8- 5 24" RGRCP LF. 11.0 76.0 19.0 22.0 '28

618· 6 30" RGRCP l.F. 6 6

618- 7 33' RGRCP LF. 18 18

618- 8 48' RGRCP LF. 8.0 49.0 57

6'8- 9 54' RGRCP l.F. 4 4

618- 10 TYPE "B' PIPE SUPPORT MAG DET. 403-1.2 EA. 1.0 ,
618 - 11 TYPE 'C' PIPE SUPPORT MAG DET. 403-'.2 EA. 1.0 1.0 I 2

618 - 12 PIPE PLUG. MAG STD. DET. 427 EA. 1 !. 1

621 - 1 18- SLon ED DRAIN l.F. 16 '6

618 - 2 18" OORRUGATED STEa PIPE LF. 14 '4

625 - 1 ACCESS MANHOLES EA. 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 10

625 - 2 SRP MANHOLES EA. , 1 1 1 1 5

625 - 3 STORM DRAIN MANHOLE, MAG DET. 520 AND 522 EA. , 1 1 3

I
I
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