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LEGAL AND PROCEDURAL DOCUMENTS 



SECTION 001 

INVITATION TO BIDDERS 
SUN VALLEY PARKWAY 

FROM 1-10, APPROXIMATELY 28.45 MILES TO THE TOWN OF SURPRISE 

BID OPENING: May 2320, 1987 

PROPOSED WORK: The proposed work c o n s i s t s  o f  c o n s t r u c t i n g  approx imate ly  
28.45 m i l e s  o f  s i x  (6)  1  ane paved highway. box c u l v e r t s ,  p i p e  c u l v e r t s ,  
removal o f  e x i s t i n g  paving, a  b r i d g e  across t h e  Beards ley Canal and o t h e r  
misce l  laneous work r e q u i r e d  f o r  t h e  comp le t ion  o f  t h e  p r o j e c t .  

LOCATION OF THE WORK: Th i s  p r o j e c t  i s  l o c a t e d  i n  western Maricopa County, 
f rom t h e  Pal o  Verde interch-ange on 1-10, approx imate ly  28.45 m i l e s  east, t o  
t he  town l i m i t s  o f  t h e  Town o f  Surpr ise.  

SEALED BIDS: Sealed b i d s  f o r  t h e  proposed work w i l l  be r ece i ved  by t h e  Sun 
Val 1  ey Pub1 i c  Improvement Corporat ion,  a  n o n p r o f i t  co rpora t ion ,  h e r e i n a f t e r  
sometimes r e f e r r e d  t o  as t h e  llOWNER", i n  t h e  Maricopa County Highway Depart-  
ment Conference Room a t  3325 West Durango S t ree t ,  Phoenix. A r i zona  85009 
u n t i l  2t30PW 3:OOPM (Mountain Standard t ime) ,  on Way- 20 May 20, 1987 and 
then pub1 i c l y  read by  t h e  Owner. Since t ime i s  o f  t h e  essence, 110 b i d  w i l l  
be r ece i ved  a f t e r  t h e  t ime  spec i f i ed  f o r  t h e  b i d  opening. A l l  b i d s  must be 
submi t ted  on t h e  proposal  forms con ta ined  i n  t h e  Spec ia l  P r o v i s i o ~ l s  Book le t .  
Owner reserves t h e  r i g h t  t o  r e j e c t  any o r  a l l  b i d s  and t o  waive any 
i n f o r m a l i t y  i n  any b i d  rece ived .  

ELIGIBILITY OF BIDDERS: I n  o rder  t o  determine i f  a  b i d d e r  i s  e n t i t l e d  t o  an 
award preference, a l l  b i dde rs  s h a l l  submit, as p a r t  o f  t h e i r  proposal ,  an 
a f f i d a v i t  s t a t i n g  whether o r  n o t  taxes  have been p a i d  f o r  two (2) success ive 
years, as p rov i ded  i n  Ar i zona  Revised S t a t u t e s  Sec t i on  34-241. The a f f i -  
d a v i t  s h a l l  be i n  t h e  fo rm p rov ided  i n  t h i s  Spec ia l  P rov i s i ons  Book le t .  I n  
t h e  even t  a  competing b i dde r  cha l lenges  compl iance w i t h  t h e  t a x  p rov i s i on ,  
t he  success fu l  b i dde r  w i l l  be r e q u i r e d  t o  p r o v i d e  p r o o f  o f  compliance. 

CONTRACT TIME: The c o n t r a c t o r  s h a l l  complete a l l  work on t h e  p r o j e c t  w i t h i n  
s i x  hundred (600) ca lendar  days a f t e r  t h e  da te  s p e c i f i e d  i n  t h e  w r i t t e n  
No t i ce  t o  Proceed. 

PREBID CONFERENCE: A  PREBID CONFERENCE I S  SCHEDULED TO BE HELD BY THE OWNER 
ON APRIL 29, 1987 AT 10:OOAM (MST) IN  THE MARICOPA COUNTY HIGHWAY DEPARTMENT 
CONFERENCE ROOM, 3325 WEST DURANGO STREET. I T  I S  IN  THE BEST INTEREST OF 
PROSPECTIVE BIDDERS TO ATTEND THE PREBID CONFERENCE. 
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S e c t i o n  001 - c o n t i n u e d  

ANY QUESTIONS SHALL BE ADDRESSED IN  WRITING TO GREINER ENGINEERING SCIENCES, 
INC., (THE "ENGINEER".) ANY ANSWERS OR CLARIFICATIONS SHALL BE ADDRESSED TO 
ALL BIDDERS BY ADDENDUM. UNDER NO CIRCUMSTANCES WILL VERBAL ANSWERS OR 
CLARIFICATIONS GIVEN TO INDIVIDUAL CONTRACTORS EITHER BEFORE OR AFTER THE 
PREBID CONFERENCE BE BINDING ON THE OWNER. 

The Engineer may be con tac ted  a t :  7310 No r th  1 6 t h  S t ree t ,  S u i t e  160, 
Phoenix. A r i zona  85020, A t t e n t i o n :  E r i k  C o l l e t t .  

W T  PLAN$, SPECIAL P R O V I a 6  CONTRACT DDCUUENTS from PI pp s, Speci a1 
uns d n u  dr~er- c u n t r d c ~  ~s riidy u e  u u ~ a ~ n e u  ~e Owner a t  

Maricopa County Highway Department o f f i c e s ,  3325 West Durango S t ree t ,  
Phoenix, Ar izona upon payment o f  $150.00 by check payable t o  Co l l a r ,  
W i l l  i ams and Whi te  Engineer ing,  Inc .  ( t h e  "Design Engineer" ) .  T l ~ i s  payment 
w i l l  n o t  be refunded. (See SECTION 002.05 - AVAILABILITY OF ADDITIONAL 
INFORMATION, i n  t h e  Speci a1 P rov i s i ons  Book1 e t ,  f o r  p e r t i n e n t  i n f o r m a t i o n  
a v a i l a b l e  f rom o thers ,  o u t s i d e  t h e  Con t rac t  Documents.) 

PROPOSAL GUARANTEE: Each b i d  must be accompanied by a bond, c a s h i e r ' s  check 
o r  c e r t i f i e d  check i n  t h e  amount o f  f i v e  pe rcen t  (5%) o f  t h e  amount bid,  
made payable  t o  t h e  SUN VALLEY PUBLIC IMPROVEMENT CORPORATION as a guarantee 
t h a t  i f  t h e  work i s  awarded t o  t he  b idder ,  he w i l l  w i t h i n  f i f t e e n  (15) days 
f rom t h e  da te  t h e  N o t i c e  o f  Award has been depos i ted  i n  t h e  Un i t ed  S ta tes  
ma i l ,  e n t e r  i n t o  t h e  r e q u i r e d  c o n t r a c t  and d e l i v e r  t h e  r e q u i r e d  bonds f o r  
t h e  f a i t h f u l  performance o f  t h e  work and payment o f  l a b o r  and ma te r i a l s ;  
o therwise,  sa i d  check o r  bond w i l l  be f o r f e i t e d .  

ALL BIDS ARE TO BE SEALED AND CLEARLY MARKED ON THE EXTERIOR OF TIiE ENVELOPE 
AS FOLLOWS: 

BID PROPOSAL 
f o r  

SUN VALLEY PARKWAY 



SECTION 002 - INFORMATION FOR BIDDERS 

SECTION 002.0 - DEFINITIONS: All definit ions se t  forth in Section 101.2 of 
the Standard S ~ e c i  fications and Section 101.201 of the S ~ e c i  a1 Provisions 
are  appl icabl e t o  the Speci a1 Provisions Book1 e t .  

SECTION 002.00 - PROJECT FINANCING: The financing arrangements for the 
contract t o  be entered into for th is  project d i f f e r  from methods familiar t o  
bidders. 

The contract i s  t o  be funded solely with the proceeds of bonds which have 
been issued by the Sun Valley Publ i c  Improvement Corporation. There i s  
available from such proceeds the sum of $43,300,000 plus a contingency fund 
of 82,410,000 for  construction of the project. No other monies are  com- 
mitted for  contract payment. Therefore, the aggregate of $45,710,000 i s  the 
maximum amount of money available to  pay a l l  costs of the project notwith- 
standing overruns, erroneous quantity estimates or change orders or any 
other reason which would cause the total  contract price to  exceed the total  
amount available for  construction of this  project. The S u n  Valley Publ i c  
Improvement Corporation has no taxing power and no other guaranteed source 
of monies to  pay the contract price. Maricopa County i s  neither required 
nor expected to  pay any monies to  complete construction. Neither the 
County, the Corporation, Heron Fi nanci a1 Corporation or Security Pacific 
National Bank has agreed t o  advance any monies with respect t o  the contract. 
The Contractor shall  acknowledge tha t  no implied contract o f  any nature 
shal l  e x i s t  between the County and the Contractor. The Contractor shall  be 
required t o  waive a l l  r igh ts  and remedies a t  1 aw or i n  equity t o  recover 
from the County the  costs o f  any services or materials furnished i n  
connection w i th  the contract. 

Upon cer t i f ica t ion  of the completion of the work by the Engineer, the pro- 
ject  will be integrated into the Maricopa County Road system. Greiner Engi- 
neering Sciences, Inc., the Engineer, will act as Maricopa County's 
authorized representative and will be in charge of inspection, admi ni s t ra -  
t ion of the contract and approval of progress payments. 

The contract requires the contractor to  timely repair any defects in the 
work determined by the Engineer t o  exist .  Such obligation shall l a s t  for a 
period of one year a f te r  completion of the contract. 

A1 1 rul es pertaining t o  publ i c bidding, contractor preference and progress 
payments shall be governed by Arizona law respecting publ i c  contracts of the 
same nature. 

SECTION 002.01 - AWARD PREFERENCE:  The f ive  percent (5%) preference law, 
ARS 34-241, will be followed. 

SECTION 002.02 - INSPECTION OF SITE WORK: Bidders are required to  inspect 
the s i t e  of the work in order t o  sat isfy themselves, by personal examination 
or by such other means as they may prefer, as t o  the location of the pro- 
posed work, the actual conditions of and a t  the s i t e  of work, access to  the 
s i t e  and that  no conditions exis t  which would delay either the s t a r t  or 
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Section 002 - continued 

t i m e l y  comp le t i on  o f  t h e  p r o j e c t .  If, d u r i n g  t h e  course o f  examinat ion,  a  
b i d d e r  f i n d s  f a c t s  o r  c o n d i t i o n s  which appear t o  h im t o  c o n f l i c t  w i t h  t h e  
l e t t e r  o r  s p i r i t  o f  t h e  c o n t r a c t  documents, o r  t h e  t i m e l y  s t a r t i n g  o r  com- 
p l e t i n g  o f  t h e  p r o j e c t ,  o r  w i t h  any o the r  da ta  fu rn ished  him, he must 
p rompt l y  n o t i f y  t h e  Owner and app l y  t o  t h e  Owner i n  w r i t i n g  f o r  a d d i t i o n a l  
i n f o r m a t i o n  and exp lana t i on  be fo re  s u b m i t t i n g  h i s  b i d .  

The submission o f  a  proposal  by t h e  b i dde r  s h a l l  c o n s t i t u t e  t h e  acknowledg- 
ment t h a t ,  i f  awarded t h e  con t rac t ,  he has r e l i e d  and i s  r e l y i n g  on h i s  own 
examina t ion  o f  (a) t h e  s i t e  o f  t h e  work, (b) t h e  access t o  t h e  s i t e ,  and (c)  
a l l  o t h e r  data, mat ters ,  and t h i n g s  r e q u i s i t e  t o  t h e  f u l f i l l m e n t  o f  t h e  work 
and on h i s  own knowledge o f  e x i s t i n g  se r v i ces  and u t i l i t i e s  on and i n  t h e  
v i c i n i t y  o f  t h e  s i t e  o f  t h e  work t o  be cons t ruc ted  under t h e  contact ,  and 
n o t  on any r e p r e s e n t a t i o n  o r  war ran ty  o f  t h e  Owner. No c l a i m  f o r  a d d i t i o n a l  
compensation w i l l  be a1 1  owed which i s  .based upon a  1  ack o f  knowl edge o f  t he  
above i tems o r  f o r  de lay  i n  t h e  s t a r t  o r  t i m e l y  comp le t ion  o f  t h e  work due 
t o  s i t e  cond i t i ons ,  access, u t i l i t y  r e l o c a t i o n s  o r  i n t e r r u p t i o n s  o r  f o r  any 
o t h e r  reason. 

SECTION 002.03 - EXAMINATION OF CONTRACT DOCUMENTS: Each b i dde r  s h a l l  
t ho rough l y  examine and be f a m i l  i a r  w i t h  t h e  l e q a l  and procedura l  documents, 
genera l  c o n d i t i o n s ,  s p e c i f i c a t i o n s ,  drawings and addenda ( i f  any). The 
submission o f  a  proposal  s h a l l  c o n t a i n  an acknowledgment (upon which t h e  
Owner may r e l y )  t h a t  t h e  b i dde r  has t ho rough l y  examined and i s  f a ~ n i l i a r  w i t h  
t h e  c o n t r a c t  documents. The b i dde r  must c a r e f u l l y  read t h i s  e n t i r e  b o o k l e t  
and be f a m i l i a r  w i t h  i t s  con ten ts .  The t e x t u a l  s ta tements  conta ined i n  t he  
C o n t r a c t o r ' s  Proposal (Sec t i on  003) a r e  in tended  t o  be l e g a l l y  b i n d i n g  upon 
t h e  Cont rac to r .  The f a i l u r e  or  n e g l e c t  o f  a  b i dde r  t o  r e c e i v e  o r  examine 
any o f  t h e  c o n t r a c t  documents s h a l l  i n  no way re1 i e v e  him f rom any obl i g a -  
t i o n s  w i t h  r e s p e c t  t o  h i s  proposal  o r  t o  t h e  con t rac t .  The f i l i n g  o f  t h i s  
Proposal w i t h  t h e  Sun V a l l e y  P u b l i c  Improvement Co rpo ra t i on  serves as 
acknowledgement t h a t  t h e  b i dde r  has read  and agrees t o  a l l  c o n d i t i o n s  and 
requ i rements  con ta ined  here in .  No c l a i m  f o r  a d d i t i o n a l  compensation w i l l  be 
a1 lowed which i s  based upon a  l a c k  o f  knowl edge o f  any c o n t r a c t  document. 

SECTION 002.04 - INTERPRETATION OF CONTRACT DOCUMENTS: No o r a l  i n t e r p r e t a -  
t i o n s  made t o  any b i d d e r  as t o  t h e  meaning o f  t h e  c o n t r a c t  documents w i l l  be 
b i n d i n g  upon t h e  Owner. Requests f o r  an i n t e r p r e t a t i o n  s h a l l  be made i n  
w r i t i n g  and d e l i v e r e d  t o  t h e  Owner a t  l e a s t  t e n  (10) days before t h e  t ime  
a n n o u n c e d f o r o p e n i n g  t h e p r o p o s a l s .  I n t e rp r e t a t i onsby theOwt i e rw i l l  be 
i n  t h e  f o r m  o f  an addendum t o  t h e  c o n t r a c t  documents, and, when issued, w i l l  
be sent  as p rompt l y  as i s  p r a c t i c a l  t o  a l l  p a r t i e s  t o  whom t l i e  c o n t r a c t  
documents have been issued. A l l  such addenda s h a l l  become p a r t  o f  t h e  con- 
t r a c t  and t h e  Eenk~aek contract documents. 

SECTION 002.05 - AVAILABILITY OF ADDITIONAL INFORMATION: P l o t t e d  roadway 
c ross -sec t ions ,  ear thwork computat ions,  mass diagram p l o t s ,  s o i l  s  t e s t  r e -  
s u l t s  and a  s i t e  p l a n  e x h i b i t  which shows l o c a t i o n s  o f  p o t e n t i a l  wa te r  
sources, bor row sources, an aggregate source and t h e  a l ignments  o f  two haul  
roads t o  t h e  aggregate source a r e  a v a i l a b l e  f rom C o l l a r ,  W i l l i ams  and White 

Page 8 o f  115 



Section 002 - continued 

Engineering, Inc. a t :  2702 North 44th Street,  Suite 205B. Phoenix, Arizona 
85008, (602) 957-3350 a t  a cost of $150.00. All of the above are avail able 
for general informational purposes and are  not provided as a part of the 
Contract Documents. The information so se t  forth shall not consti tute a 
representation or warranty, exg~essed- express or imp1 ied, of any nature 
whatsoever. Bidders shall make their  own investigations and form their own 
estimates of the s i t e  conditions. 

SECTION 002.06 - PROPOSAL: Proposal s shall be made on the bl ank forms (Sec- 
t ion 003 hereof) prepared by the Owner without removal from the bound con- 
t r a c t  documents. All proposals shall give the prices proposed, both in 
writing (or typed) and in figures, shall give a1 1 other information re- 
quested herein, and shall be signed by the bidder or his authorized repre- 
sentative, with his address. The total  bid price proposal t o  be considered 
shall consist of the base bid subtotal plus ei ther  the Alternate "A1' sub- 
total  .-ep A1 ternate "B"  subtotal. or Alternate 'C" subtotal. If the 
proposal i s  made by an individual, his name, signature and s t r ee t  address 
must be shown; i f  made by a partnership, the name and s t r ee t  address of the 
partnership and the signature of each of the general partners must be shown; 
i f  made by a corporation, the proposal shall show the name of the s t a t e  
under the laws of which the corporation i s  chartered, the name and s t r ee t  
address of the corporation, and the t i t l e  of the person who signs on behalf 
of the corporation. If the proposal i s  made by *kc-a corporation, a 
cer t i f ied  copy of the bylaws or resolution of the board of directors of the 
corporation shall be furnished showing the authority of the off icer  signing 
the proposal t o  execute contracts on behalf of a corporation. 

Bidders shall not make erasures or a l terat ions of any kind, and proposals 
which contain omissions, erasures or i r regular i t ies  of any kind may be re- 
jected. No oral, tel egraphic or telephonic proposal s ,  addenda or modifica- 
t ions will be considered. 

SECTION 002.07 - ADDENDA:  Each proposal shall incl ude specific acknml edg- 
ment of receipt of a l l  addenda issued during the bidding period. Failure t o  
so acknwledge will resu l t  in the proposal being rejected as not responsive. 
(See the "Contractor s Proposal 11, Section 003.) 

I t  shall be the responsibil i ty of prospective bidders t o  determine, prior t o  
submission of a bid, i f  any addenda have been issued by the Owner. This may 
be accomplished by call  ing (602) 468-3612. Any addenda issued, other than 
plan sheets, i f  not already bound into the Special Provisions, must be in- 
cluded as a part of the Special Provisions. If the bidding schedule i s  
modified by addendum, the en t i re  new bidding schedule i s  to  be used in l ieu 
of the original one in the Special Provisions Booklet. 

Bids which do  not include appropriate addenda and show appropriate changes 
t o  the Bidding Schedule shall be invalid. 
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Section 002 - continued 

SECTION 002.08 - BID PRICES: Prices bid shall include everything necessary 
for  the completion of construction and ful f i l  lment of the contract incl udins 
b u t  not limited to  furnishing al l  materials, equipment, tools, plant an2 
other f a c i l i t i e s  and a1 1 management, superintendence, insurance, 1 abor and 
services, except as may be express1 y provided otherwise in the contract 
documents. In the event of a difference between a unit price quoted in 
words and a unit price quoted in figures for the same quotation, the words 
shall be deemed to  be the amount bid. 

SECTION 002.09 - TAXES, PERMITS AND LICENSES: Bid prices shall incl ude a l l  
federal, s t a t e  and local taxes, permits and licensing fees. I t  shall be the 
successful bidder's responsibil i ty to  obtain and maintain, a t  his cost, a l l  
necessary permits and licenses. Copies of such permits and licenses shall 
be available a t  the s i t e  for  inspection. 

Prior to  s t a r t  of construction, the owner will or will cause others to  ac- 
quire the following permits and licenses b u t  fa i lure  t o  do so w i l l  n o t  re- 
1 ieve the Contractor from the responsibility for the acquisition of a l l  
licenses and permits required t o  complete the project in accordance with the 
contract documents: 

o A permit t o  f i l l  as required by Section 404 of the Clean Water 

/ 
Act - U.S. Army Corps. of Engineers. 

ldc o A permit t o  cross McMicken Dam - Dam Safety Section of the 
$euI1)q' Arizona State Department of Water Resources. 

'l 
o A permit t o  cross the Buckeye Structure No. 1 - Dam Safety Sec- did? tion of the Arizona State Department of Water Resources. 

o A license t o  construct a ramp ( a t  Sta. 489+10 on the Phase I-B 
pl ans) on property owned by Maricopa Municipal Water Conservation 
Dis t r ic t  No. 1. 

The following i s  a l i s t  of permits or licenses which are known t o  be re- 
quired and must be applied for  and acquired by the Contractor a t  his cost. 
This l i s t  i s  not necessarily a l l  the permits or licenses which \ t i l l  be re- 
quired to  complete the project, and the provision of such l i s t  shall in no 
manner relieve the contractor of his obligations to  obtain al l  necessary 
license and permits. - o From the Ha~ieepa- €etlfl+y- Flood Control Dis t r ic t  of Maricopa 

County: 

1. Roadway construction over McMicken Dam. 

2. Roadway construction over McMicken Dam pool area. 

3. Contractor marshaling yard or storage yard, i f  on Flood Con- 
t rol  Dis t r ic t  property. 
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Sec t i on  002 - con t i nued  

4. Borrow area, i f  on F lood  Cont ro l  D i s t r i c t  p roper ty .  Appl i- 
c a t i o n  f o r  t h e  abeve-these l i c e n s e s  and-pe~rntks-may be made by 
c o n t a c t i n g  Kay Stevens, P rope r t y  Manager, o r  He1 en O r t i z ,  262- 
1501. 

5. F l o o d p l a i n  Use Permi t  over  any f l o o d p l a i n  area (i.e.: 
McMicken Dam Pool area, Buckeye S t r u c t u r e  #1  Pool area; t h e  
Hassayampa River,  e t c .  Contact  Doug Pl  asenci  a, Ch ie f  o f  
F l o o d p l a i n  Management, 262-1501. 

o  From t h e  Maricopa County Highway Department: 

A p e r m i t  t o  work w i t h i n  t h e  County r i gh t - o f -way  ( t h e  c o s t  o f  t h i s  
p e r m i t  w i  1  1  be waived) . 

o From t h e  Ar izona S t a t e  commission o f  A g r i c u l t u r e  and H o r t i c u l -  
t u r e :  

A p e r m i t  t o  remove n a t i v e  p l a n t s .  

o  From t h e  Maricopa County H e a l t h  Department: 

Dust  c o n t r o l  (ear thwork)  pe rm i t .  

o From t h e  Town o f  Buckeye: 

A 1 i cense  t o  do bus iness i n  t h e  Town o f  Buckeye (note:  t h i s  
p r o j e c t  crosses a small p o r t i o n  o f  t h e  Town o f  Buckeye, approx i -  
ma te l y  1.7 m i l e s  n o r t h  o f  I n t e r s t a t e  10, a t  S t a t i o n  
92+70+. 

SECTION 002.10 - QUALIFICATIONS OF BIDDERS: Each b i d d e r  s h a l l  be s k i l l e d  
and r e g u l a r l y  engaged i n  t h e  general  c l a s s  o r  t ~ ~ e  o f  work c a l l e d  f o r  under 
t he  con t rac t .  A s ta tement  s e t t i n g  f o r t h  h i s  exper ience s h a l l  be submi t ted  
by each b i d d e r  on t h e  f o rm  p rov i ded  herewi th .  See S e c t i o n  003. 

It i s  t h e  i n t e n t i o n  o f  t h e  Owner t o  award a c o n t r a c t  t o  a  b i dde r  who f u r -  
n ishes s a t i s f a c t o r y  evidence t h a t  he has t h e  r e q u i s i t e  exper ience and a b i l -  
i t y  and t h a t  he has s u f f i c i e n t  c a p i t a l ,  f a c i l i t i e s ,  and p l a n t  t o  enable h im 
t o  p rosecu te  t h e  work successfu l  l y  and proper1 y, and t o  complete i t  w i t h i n  
t h e  t i m e  s p e c i f i e d  i n  t h e  c o n t r a c t .  

To de te rmine  t h e  degree o f  r e s p o n s i b i l i t y  t o  be c r e d i t e d  t o  t h e  b idder ,  t h e  
Owner w i l l  we igh any evidence t h a t  t h e  b i dde r  has performed s a t i s f a c t o r i l y  
o t h e r  c o n t r a c t s  o f  1  i ke nature,  comparable d i  f f i c u l  t y  and comparabl e  r a t e s  
o f  progress.  

SECTION 002.11 - LIST OF SUBCONTRACTORS AND MAJOR MATERIAL SUPPLIERS: P r i o r  
t o  award o f  c o n t r a c t  and w i t h i n  t e n  (10) ca lendar  days o f  r e c e i v i n g  w r i t t e n  
r eques t  from t h e  Owner, t h e  b i dde r  be ing  cons idered f o r  award s h a l l  submi t  
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Section 002 - continued 

t o  the Owner a l e t t e r  l i s t i n g  the name and address of each subcontractor and 
major material suppl i e r  t o  whom the bidder proposes t o  sublet portions of 
the work in excess of one-half of one percent of the total  amount of his 
proposal . Prompt1 y a f te r  entering into each subcontract, the Contractor 
shall submit a copy of each subcontract t o  the Engineer. For the purpose of 
th is  paragraph, a subcontractor i s  defined as one who contracts with the 
Contractor t o  furnish materials and labor, or labor only for  the performance 
of work a t  the s i t e  of the work or who will specially fabricate a portion of 
the work off the s i t e  pursuant t o  detailed drawings in the contract docu- 
ments. A "major material supplier1' i s  defined as a supplier who supplies 
materials valued a t  $250.000 or more. 

SECTION 002.12 - PROPOSAL G U A R A N T E E  (BID BOND)  : The proposal shall be 
accompanied by a proposal guarantee duly completed on the form provided 
herewith by a surety company authorized t o  carry on business in the State of 
Arizona for  payments to  the Owner in the sum of a t  l eas t  5% of the total  
amount bid, or alternatively by a cer t i f ied or cashier 's  check payable to  
the Owner in the sum of a t  l eas t  5% of the total  amount bid. The amount 
payable t o  the Owner under the proposal guaranty bond, or the cer t i f ied or 
cashier ' s  check as the case may be, shall be forfei ted to  the Owl~er in case 
of a f a i lu re  or neglect of the bidder t o  furnish, execute and deliver to  the 
Owner the required performance bond, material and 1 abor payment bonds, evi- 
dences of insurance and meet all  other conditions or furnish all  other docu- 
ments required by the Special Provisions Booklet t o  be del ivered prior t o  
execution of the contract, and to  enter into, execute and deliver t o  the 
Owner the agreement on the form provided herewith, within f i f teen  (15) days 
a f te r  the Notice of Award has been deposited in the United States mail. A 
bid will be considered non-responsive which i s  accompanied by a proposal 
guarantee which i s  conditional as being only applicable t o  the lesser  of (a) 
f ive  percent (5%) of the total  amount bid or ( b )  the difference between the 
low bid and that of the next lowest bidder t o  whom the contract would be 
awarded in the event that  the low bidder failed to  enter into a contract in 
the specified time. 

SECTION 002.13 SURETY QUALIFICATIONS: A1 1 Bonds, i ncl udi ng bid, performance 
and payment bonds, shall be in the forms prescribed by the Special Provi- 
sions Booklet and be executed by such suret ies  as: 

1. Are duly authorized t o  do business in the s t a t e  of Arizona. 

2. Are rated A t ,  or bet ter ,  by A.M. BEST & CO. 

All Bonds signed by an agent must be accompanied by a cer t i f ied copy of the 
agent's authority to  act .  

If the surety on any Bond furnished by the Contractor i s  declared a bankrupt 
or becomes insolvent or i t s  r ight  to  d o  business i s  terminated in Arizona or 
i t  ceases to  meet the requirements of item 2. above, the Contractor shall 
within f i v e  (5) days a f te r  receipt of notice from the Owner or the Engineer, 
subst i tute  another Bond and surety, both of which shall be acceptable t o  the 
Owner. 
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Section 002 - continued 

The forms o f  Performance and Payment bonds r e q u i r e d  f o r  t h i s  p r o j e c t  a re  s e t  
f o r t h  i n  Sec t ions  006 and 007. 

SECTION 002.14 - MODIFICATION OF PROPOSAL: M o d i f i c a t i o n s  o f  a  p r i c e  o r  
p r i c e s  s e t  f o r t h  i n  a  proposal  a l r eady  submi t ted  w i l l  be cons idered o n l y  i f  
t h e  m o d i f i c a t i o n  i s  r ece i ved  p r i o r  t o  t h e  t ime  announced f o r  t h e  opening o f  
proposals .  A l l  m o d i f i c a t i o n s  s h a l l  be made i n  w r i t i n g ,  executed and sub- 
m i t t e d  i n  t h e  same fo rm  and manner as t h e  o r i g i n a l  proposal .  

SECTION 002.15 - POSTPONEMENT OF OPENING: The Owner reserves  t h e  r i g h t  t o  
postpone t h e  da te  and t ime  f o r  opening o f  proposals  a t  any t ime  p r i o r  t o  48  
hours be fo re  t h e  da te  and t ime  announced i n  t h e  I n v i t a t i o n  t o  Bidders.  

SECTION 002.16 - DISQUALIFICATION OF BIDDER: I f  t h e r e  i s  reason t o  b e l i e v e  
t h a t  c o l l u s i o n  e x i s t s  among t h e  b idders ,  none o f  t h e  b i d s  o f  t i l e  p a r t i c i -  
pan ts  i n  such co l  1  u s i o n  w i l l  be considered. 

SECTION 002.17 - REJECTION OF PROPOSALS: The Owner reserves  t h e  r i g h t  t o  
r e j e c t  any and a l l  p roposa ls  o r  t o  w i t h h o l d  t h e  award f o r  any reason t h e  
Owner determines. 

SECTION 002.18 - AWARD OF CONTRACT: W i t h i n  t h i r t y  (30) days a f t e r  t h e  t ime 
announced f o r  opening proposals,  t h e  Owner by a c t i o n  o f  i t s  Board o f  D i r ec -  
t o r s  w i l l  e i t h e r  accept a  proposal  and award a  c o n t r a c t  t o  t h e  lowes t  r e s -  
p o n s i b l e  b i d d e r  o r  r e j e c t  a l l  p roposals  un less  t h e  b i dde r  has extended t h e  
t ime  f o r  c o n s i d e r a t i o n  o f  i t s  proposal .  The Owner s h a l l  g i v e  w r i t t e n  n o t i c e  
o f  t h e  acceptance o f  a  proposal  and award o f  a  c o n t r a c t  t o  t h e  b i dde r  whose 
proposal  i s  accepted. Such n o t i c e  w i l l  be g i ven  by ma i l  w i t h i n  f i f t e e n  (15) 
days a f t e r  acceptance o f  a  proposal .  The award o f  a  c o n t r a c t  s h a l l  o b l i g a t e  
t h e  b i dde r  whose proposal  i s  accepted t o  f u r n i s h  performance and payment 
bonds and evidences o f  i nsurance  and t o  execute t h e  c o n t r a c t  s e t  f o r t h  here- 
i n .  

SECTION 002.19 - RETURN OF PROPOSAL GUARANTEES: W i t h i n  t h i r t y  (30) days 
a f t e r  t h e  b i d s  a r e  opened, t h e  Owner w i l l  r e t u r n  t h e  b i d  bonds, c a s h i e r ' s  - - 

check o r  c e r t i f i e d  check accompanying t h e  proposals  which a r e  n o t  t o  be 
cons idered f u r t h e r  i n  making t h e  award. A l l  o t h e r  proposal  guarantees w i l l  
be h e l d  u n t i l  t h e  c o n t r a c t  has been f u l l y  executed, a f t e r  which they  w i l l  be 
r e t u r n e d  t o  t h e  r e s p e c t i v e  b i dde r  whose p roposa ls  they accompanied. 

SECTION 002.20 - EXECUTION OF CONTRACT: The c o n t r a c t  agreement s h a l l  be 
executed i n  q u i n t u p l i c a t e  by the  successfu l  b i dde r  and d e l i v e r e d  t o  t he  
Owner, t oge the r  w i t h  t h e  performance and payment bonds, evidences o f  i n -  
surance and a1 1  s igned c e r t i f i c a t e s  and o t h e r  documents o r  ma te r i  a1 s  r e -  
q u i r e d  o f  t h e  successfu l  b i d d e r  h e r e i n  as a  p r e - c o n d i t i o n  t o  execu t i on  o f  
t h e  c o n t r a c t  w i t h i n  f i f t e e n  (15) days a f t e r  t h e  No t i ce  o f  Award has been 
depos i ted  i n  t h e  U n i t e d  S ta tes  mai l  . 
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Section 002 - continued 

SECTION 002.21 - LIST OF DRAWINGS: 
i'f o f  Sheets 

Master Cover Sheet 
Sheet 1 o f  1 

Paving Plans f o r  Sun Val l e y  Parkway Phase I A  
Sheets 1 o f  39 t o  39 o f  39 

39A o f  39 

Paving Plans f o r  Sun V a l l e y  Parkway Phase I B  
Sheets 1 o f  15 t o  15 o f  15 

Paving Plans f o r  Sun V a l l e y  Parkway Phase I I A  
Sheets 1 o f  35 t.o 35 o f  35 

35A o f  35 

Pav ing Plan f o r  Sun Val 1 ey Parkway Phase I I B  
Sheets 1 o f  31  t o  31  o f  3 1  
Sheet 3 1  A o f  3 1  

Paving Plans f o r  Sun V a l l e y  Parkway Phase I 1 1  
Sheets 1 o f  43 t o  43 o f  43 43 

43A o f  43 1 

B r i d g e  Pl  ans f o r  Beards1 ey Canal 
Sheets 1 o f  4 t o 4  o f  4 

------- 

TOTAL SHEETS 171 

SECTION 002.22 - CONFLICT WITH STANDARD SPECIFICATIONS: Th i s  i ~ f e ~ m a f i e ~  
Information f o r  B idders  i s  in tended  t o  supplement Sec t ions  102 and 103 o f  
t h e  Standard Spec i f i ca t i ons .  I n  t h e  event  of a c o n f l i c t ,  however, t h e  
p r o v i s i o n s  o f  t h i s  S ~ f e ~ m a f i e n -  Information f o r  B idders  and t h e  forms 
a t t ached  h e r e t o  s h a l l  govern. 
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SECTION 003 - CONTRACTOR'S PROPOSAL 

SUN VALLEY PUBLIC IMPROVEMENT CORPORATION 
C / O  MARICOPA COUNTY HIGHWAY DEPARTMENT 
3325 WEST DURANGO STREET 
PHOENIX, ARIZONA 85009 

Lad i  es and Gen tl emen : 

The f o l l o w i n g  Proposal i s  made f o r  c o n s t r u c t i n g  t h e  Sun Val l e y  Parkway (pur-  
suant  t o  t h e  Plans, S p e c i f i c a t i o n s  and Spec ia l  P r o v i s i o n s  Book le t )  i n  t h e  
County o f  Maricopa, S t a t e  o f  Ar izona. The f o l l o w i n g  Proposal i s  made on 
b e h a l f  o f  (Con t rac to r )  and no o thers .  Evidence o f  a u t h o r i t y  t o  submi t  t h e  
Proposal i s  he rew i t h  fu rn ished .  The Proposal i s  i n  a l l  respec ts  f a i r  and i s  
made w i t h o u t  co l  l u s i o n  on t h e  p a r t  o f  any person, f i r m ,  o r  c o r p o r a t i o n  men- 
t i o n e d  above, and no member o r  employee o f  t h e  Board o f  D i r e c t o r s  o f  t h e  Sun 
Val 1  ey Publ i c  Improvement Corpora t ion  i s  personal  1y  or  f i n a n c i a l  1y  
i n t e r e s t e d ,  d i r e c t l y  o r  i n d i r e c t l y  i n  t h e  Proposal, o r  i n  any purchase o r  
sa l e  o f  any m a t e r i a l s  o r  s u p p l i e s  f o r  t h e  work t o  which i t  r e l a t e s  or  i n  any 
p o r t i o n  o f  t h e  p r o f i t s  t h e r e o f .  

The Undersigned c e r t i f i e s  t h a t  t h e  approved Plans, Un i fo rm Standard Speci f i -  
c a t i o n s  dated 1979, w i t h  1980-1986 Revis ions, Spec ia l  P rov i s i ons  Book le t ,  
forms o f  Con t rac t  and Payment and Performance Bonds au tho r i zed  by t h e  Sun 
Val 1  ey Publ i c  Improvement Corpora t ion  c o n s t i t u t e  e s s e n t i a l  p a r t s  o f  t h i s  
Proposal which have been c a r e f u l l y  examined. The s i t e  o f  t h e  work has been 
p e r s o n a l l y  inspec ted  p r i o r  t o  submission o f  t h i s  proposal .  

The Undersigned dec la res  t h a t  t h e  ex ten t ,  amount and n a t u r e  o f  t h e  work t o  
be done ( i nc l ud ing ,  w i t h o u t  l i m i t a t i o n ,  t h e  maximum amount a v a i l a b l e  f rom 
proceeds o f  t h e  bonds t o  pay f o r  t h e  work) i s  understood and t h a t  a t  no t ime  
w i l l  m isunders tand ing  o f  t h e  Plans, S p e c i f i c a t i o n s ,  Spec ia l  P rov is ions ,  o r  
c o n d i t i o n s  t o  be overcome, be p lead i n  any hear ing,  proceeding o r  argument 
be fo re  any cour t ,  a r b i t r a t o r  o r  s i m i l a r  body. On t h e  bas i s  o f  t h e  Plans, 
S p e c i f i c a t i o n s ,  Speci a1 P r o v i s i o n s  and t h e  forms o f  Cont ract ,  Payment and 
Performance Bonds, t h e  Undersigned proposes t o  f u r n i s h  a1 1  t he  necessary 
insurance,  machinery, equipment, t o o l s ,  apparatus,  and o t h e r  means o f  con- 
s t r u c t i o n ,  t o  do a l l  t h e  work, t o  p rov i de  a l l  l a b o r  and t o  f u r n i s h  a l l  t h e  
m a t e r i a l  s  i n  t h e  manner s p e c i f i e d  and t o  f i n i s h  t h e  e n t i r e  p r o j e c t  w i t h i n  
s i x  hundred (600) ca lendar  days f rom t h e  da te  s p e c i f i e d  f o r  commencement o f  
c o n s t r u c t i o n  i n  t h e  N o t i c e  t o  Proceed and t o  accept, as f u l l  compensation 
the re fo r ,  t h e  sum o f  v a r i o u s  p roduc ts  ob ta ined  by mu1 t i p l y i n y  each u n i t  
p r i c e ,  h e r e i n  b i d  f o r  work o r  ma te r i a l s ,  by t h e  q u a n t i t y  t h e r e o f  a c t u a l l y  
i n c o r p o r a t e d  i n  t h e  completed p r o j e c t ,  as determined by t h e  Engineer. 

The unders igned c e r t i f i e s  and understands t h a t  t h e  c o n t r a c t  i s  t o  be funded 
s o l e l y  w i t h  t h e  proceeds of bonds which have been i ssued  by t h e  Sun Val l e y  
Publ i c  Improvement Corpora t ion .  There i s  a v a i l  abl  e  f rom such proceeds t h e  
sum of $43,300,000 p l u s  a  con t ingency  fund o f  $2,410,000 f o r  c o n s t r u c t i o n  o f  
t h e  P r o j e c t .  No o t h e r  monies a r e  committed f o r  c o n t r a c t  payment. 
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Section 003 - continued 

Therefore. the aggregate of $45,710,000 i s  the maximum amount of money 
available t o  pay a1 1 costs of the Project notwithstanding overruns, 
erroneous quantity estimates, change orders or any other reason. The S u n  
Val ley Pub1 i c  Improvement Corporation has no taxing power and no other 
guaranteed source of monies t o  pay the contract price. Maricopa County i s  
neither required nor expected to  pay any monies t o  complete construction. 
Neither the County, the Corporation, Heron Financi a1 Corporation or Security 
Pacific National Bank has agreed t o  advance monies with respect t o  the con- 
t rac t .  

The Undersigned understands that,  except as provided in SECTION 109.4.1 of 
the Standard Specifications, the quantit ies mentioned herein are  approximate 
only and are subject t o  increase or decrease and the undersigned hereby 
proposes t o  perform all  quantit ies of work, as e i ther  increased or de- 
creased, i n  accordance with the provisions of the Specifications, a t  the 
unit price bid in the Bidding Schedule. 

The Undersigned further proposes t o  perform al l  extra work that  may be re- 
quired on the basis provided in the Special Provisions Booklet and to  give 
such work personal attention and to  secure economical performance. 

The Undersigned further proposes to  execute the Contract Agreement and fur- 
nish satisfactory Payment and Performance Bonds within f i f teen  (15) days 
af te r  the Notice of Award has been deposited in the United States mail, time 
being of the essence. The Undersigned further proposes to  begin the work as 
specified i n  the Notice t o  Proceed and to  complete the work within the time 
l imi ts  as specified in the Special Provisions and maintain a t  a l l  times 
Payment and Performance Bonds, provided by sureties which meet the 
qualifications se t  for th in Section 002 of the Special Provisions Booklet 
each i n  a penal amount equal t o  one hundred percent (100%) of the total  
amount b i d .  

A Proposal Guarantee in the form of a bond or cashier 's  check or cer t i f ied 
check i n  the amount and character named i n  the Invitation t o  Bid i s  enclosed 
amounting to  not less  than f ive percent (5%) of the amount bid, which Pro- 
posal Guarantee i s  submitted as a guarantee of the good fa i th  of the Bidder 
and that  the Bidder will enter into the written contract, as provided, t o  d o  
the work, i f  successful in securing the award thereof; and i t  i s  hereby 
agreed tha t  i f  a t  any time other than as provided in the Proposal the Under- 
signed should withdraw th i s  Proposal, or i f  the Proposal i s  accepted and 
there should be f a i lu re  on the part of the Undersigned t o  execute the Con- 
t r a c t  and furnish satisfactory performance and payment bonds and insurance 
as required herein, the Owner in ei ther  of such events, shall be ent i t led 
and i s  hereby given the r ight  to  retain the said Proposal Guarantee as 
liquidated damages without proof of actual loss.  

ADDENDA ACKNOWLEDGEMENT: The Undersigned acknowledges receipt of Addenda He; 
Numbers 1 through 
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Section 003 - continued 

I F  BY AN INDIVIDUAL: 

(Name) 

I F  BY A PARTNERSHIP: 

(Pa r t ne rsh ip  Name) 

By: 

(Address) 

(Date) (Phone) 

(Pa r t ne rsh ip  Address) 

(Date) (Phone) 

**Name and Address o f  Each Member: 

(Name) (Addr es s) 

(Name) (Address) 

(Name (Address) 

(Name) (Address) 

(Name) (Address) 

**The s igna tu re ,  name and s t r e e t  address o f  each member o f  t h e  p a r t n e r s h i p  
must be shown. (A t t ach  a d d i t i o n a l  s i g n a t u r e  sheets as necessary. 

I F  BY A CORPORATION: 

(Corporate  Name) 

By: 

(Corpora t i  on Address) 

(Date) (Phone) 
T i t l e :  

* I nco rpo ra ted  under t h e  Laws o f  

Names and Address o f  O f f i c e r s :  

(P res iden t )  (Addr es s) 
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Section 003 - continued 

(Secretary) (Address) 

(Tr eas ur er  (Address) 

*The name of the State  under the laws of which the Corporation was chartered 
and the names, t i t l e s ,  and business addresses of the President, Secretary 
and Treasurer must be shown. If the Corporation i s  incorporated i n  Arizona. 
a copy of the l a t e s t  annual report f i l ed  with the Arizona Corporation 
Commission must be attached. 
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Section 003 - continued 

CERTIFIED COPY OF RESOLUTION OF 
BOARD OF DIRECTORS OF 

(Name o f  Co rpo ra t i  on) 

RESOLVED t h a t  , of 
(Person Au thor i zed  t o  Sign) (T i  tl e l  

o f  be au tho r i zed  t o  s i g n  and submit  t h e  B i d  akkaehed 
(Name o f  Corpora t ion )  
heyeto-or  proposal  of t h i s  c o r p o r a t i  on attached hereto f o r  t h e  f o l  1  owing 
p r o j e c t :  

Sun ~ a l  l e y  Parkway 

The f o r e g o i n g  i s  a t r u e  and c o r r e c t  copy o f  t h e  r e s o l  u t i o n  adopted by 
a t  a  meet ing o f  i t s  Board o f  D i r e c t o r s  he ld  on t h e  

(Name o f  Corpora t ion )  
day o f  , 19-. 

(SEAL) 

(Th is  form must be completed i f  t h e  B idde r  i s  a  co rpora t io l i . )  
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Section 003 - continued 

B i d d e r ' s  Qua1 i f i c a t i o n  Statement 

(Th is  s ta tement  i s  r e q u i r e d  t o  be submi t ted 
w i t h  each bid.)  

Lad ies and Gent1 emen: 

The undersigned c e r t i f i e s  under oa th  t h e  t r u t h  and co r rec tness  o f  a l l  s t a t e -  
ments and o f  a l l  answers t o  ques t ions  made h e r e i n a f t e r .  

(Note: A t t ach  separate  sheets as requ i red ;  i f  a  par tnersh ip ,  submi t  a  
separate  s ta tement  f o r  each general  p a r t n e r  a lso. )  

1.0 How many years  has you r  o r g a n i z a t i o n  been i n  bus iness as a  con t rac -  
t o r ?  

2.0 How many years  has your  o r g a n i z a t i o n  been i n  bus iness under i t s  
p resen t  name? 

3.0 I f  a  co rpo ra t i on ,  answer t h e  f o l l o w i n g :  
3.1 Date o f  i n c o r p o r a t i o n :  
3.2 S t a t e  o f  i n c o r p o r a t i o n :  
3.3 P r e s i d e n t ' s  name: 
3.4 V ice  p r e s i d e n t ' s  name(s.1: 
3.5 S e c r e t a r y ' s  o r  C l e r k ' s  name: 
3.6 T reasu re r ' s  name: 

4.0 I f  i n d i v i d u a l  o r  pa r t ne rsh ip ,  answer t h e  f o l  lowing:  
4.1 Date o f  o r g a n i z a t i o n :  
4.2 Name and address o f  a l l  pa r tners .  ( S t a t e  whether general  o r  

l i m i t e d  pa r t ne rsh ip . ) :  

5.0 I f  o t h e r  than c o r p o r a t i o n  o r  pa r t ne rsh ip ,  desc r i be  o r g a n i z a t i o n  and 
name p r i n c i p a l  s: 

6.0 Do you p l a n  t o  subcon t rac t  any p a r t  o f  t h i s  p r o j e c t :  

Has any c o n s t r u c t i o n  c o n t r a c t  t o  which you have been a  p a r t y  been 
t e rm ina ted  by t h e  owner: have you ever  te rm ina ted  work on a  p r o j e c t  
p r i o r  t o  i t s  comp le t ion  f o r  any reason; has any s u r e t y  which i s sued  a  
performance bond on your  b e h a l f  ever  completed t h e  work i n  i t s  own 
name o r  f i nanced  such complet ion on your  beha l f :  has any s u r e t y  ex- 
pended any monies i n  connec t ion  w i t h  a  c o n t r a c t  f o r  which they  f u r -  
n ished a  bond on your  beha l f?  I f  the  answer t o  any p o r t i o n  o f  t h i s  
q u e s t i o n  i s  "yes", p l ease  f u r n i s h  d e t a i l s  of a l l  such occurrences 
i n c l u d i n g  name of owner, a r c h i t e c t  o r  engineer ,  and surety ,  and name 
and da te  o f  p r o j e c t .  
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Section 003 - continued 

8.0 Has any o f f i c e r  o r  p a r t n e r  o f  your  o r g a n i z a t i o n  ever  been an o f f i c e r  
o r  p a r t n e r  of another  o r g a n i z a t i o n  t h a t  had any c o n s t r u c t i o n  c o n t r a c t  
te rm ina ted  by t h e  owner: te rm ina ted  work on a  p r o j e c t  p r i o r  t o  i t s  
comp le t ion  f o r  any reason; had any su re t y  which i ssued  a  performance 
bond complete t h e  work i n  i t s  own name o r  f i nanced  such complet ion;  
o r  had any s u r e t y  expend any monies i n  connec t ion  w i t h  a  c o n t r a c t  f o r  
which they f u r n i s h e d  a  bond? I f  t h e  answer t o  any p o r t i o n  o f  t h i s  
ques t i on  i s  "yes", p lease  f u r n i s h  t h e  d e t a i l s  o f  a1 1 such occurrences 
i n c l u d i n g  name o f  owner, a r c h i t e c t  o r  engineer, and surety ,  and name 
and da te  o f  p r o j e c t .  

9.0 L i s t  name o f  p r o j e c t ,  owner, a r c h i t e c t  o r  engineer,  c o n t r a c t  amount, 
da te  o f  complet ion and percen t  o f  work w i t h  own f o r c e s  o f  o t h e r  p ro -  
j e c t s  of t h e  same genera l  n a t u r e  as t h i s  p r o j e c t  which your  organ- 
i z a t i o n  has completed. 

10.0 L i s t  name, address and te lephone number o f  a  r e fe rence  f o r  each p ro -  
j e c t  l i s t e d  under I t e m  9.0, above. 

11.0 L i s t  name and c o n s t r u c t i o n  exper ience o f  t h e  p r i n c i p a l  i n d i v i d u a l s  o f  
your  o rgan i za t i on .  

12.0 L i s t  t h e  ca tego r i es  o f  c o n s t r u c t i o n  i n  which your  o r g a n i z a t i o n  i s  
q u a l i f i e d  t o  do bus iness i n  t h e  S t a t e  o f  Ar izona. 

13.0 L i s t  name, address and te lephone  number o f  an i n d i v i d u a l  who rep re -  
sents  each o f  t h e  f o l l o w i n g  and whom Owner may con tac t  f o r  a  f i n a n -  
c i  a1 re fe rence :  

13.1 A su re t y :  

13.2 A bank: 

13.3 A  major  m a t e r i a l  s u p p l i e r  

14.0 Dated a t  , t h i s  
0 f 

day 
, 19-. 

( P r i n t  o r  Type Name o f  B idder)  

BY 
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Section 003 - continued 

(Ti t l  e)  

(Seal, i f  corporation) 

......................... (Affidavit for  Individual)------------------------ 

, being duly sworn, deposes and says that  a1 1 
of the foregoing qua1 i f ica t ion  information i s  true, complete, and accurate. 

........................ (Affidavit for  Partnership)------------------------ 
(Attach additional sheets for  a f f idav i t s  of each partner) 

being duly sworn, deposes and says that:  
helshe i s  a member of the partnership of and 
a l l  of the foregoing qualif ication information i s  t rue,  complete, and accu- 
rate.  

. . . . . . . . . . . . . . . . . . . . . . . .  (Affidavit for  Corporation)------------------------ 

being d u l y  sworn, deposes and says that  
he/she i s  of 

(Full name of Corporation) 
and that  a l l  of the foregoing qualif ication information i s  t rue,  complete, 
and accurate. 

being duly sworn, deposes and says that  
helshe i s  of 

(Name of Bidder) 
that  helshe i s  duly authorized t o  make the foregoing aff idavi t  and tha t  
helshe makes i t  on behalf of 
( 1 himselflherself;  ( said partnership; ( said corporation. 

Sworn t o  before me t h i s  day of , 1 9 ,  in 
the County of , State of 
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Section 003 - continued 

(Notary Pub1 i c )  

My cornrnis sion expires 

(Seal 1 
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SECTION 004 - FORM OF PROPOSAL GUARANTEE (B ID  BOND) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT h e r e i n a f t e r  ca l  l e d  P r i n c i p a l ,  
and h e r e i n a f t e r  c a l l  ed the Surety, 
a r e  j o i n t l y  and s e v e r a l l y  h e l d  and f i r m l y  bound un to  t h e  Sun Va l l ey  P u b l i c  
Improvement Corporat ion,  h e r e i n a f t e r  c a l l e d  Owner, i n  t h e  penal sum o f  f i v e  
pe rcen t  (5%) of t h e  t o t a l  amount b i d  by t h e  P r i n c i ~ a l  f o r  t h e  worl<. t h i s  sum 
n o t  t o  exceed do1 l a r s  ( 8 -  1 
l a w f u l  money o f  t h e  U n i t e d  States,  f o r  t h e  payment whereof un to  t h e  sa id  
Owner, bo th  t h e  P r i n c i p a l  and t h e  Surety  j o i n t l y  and s e v e r a l l y  b i n d  them- 
se lves  f o r e v e r  f i r m l y  by these  presents .  

WHEREAS, P r i n c i p a l  i s  he rew i t h  s u b m i t t i n g  a  proposal  f o r  c o n s t r u c t i o n  o f  t he  
Sun V a l l e y  Parkway. 

NOW, THEREFORE, t h e  c o n d i t i o n  o f  t h i s  o b l i g a t i o n  i s  such t h a t  i f  P r i n c i p a l  
i s  awarded a  c o n t r a c t  f o r  t h e  work, and i f  P r i n c i p a l  w i t h i n  t h a t  .time spec i -  
f i e d  i n  t h e  proposal  en te r s  i n t o ,  executes and d e l i v e r s  t o  Owner a  c o n t r a c t  
i n  t h e  form p rov ided  herewi th ,  and i f  P r i n c i p a l  w i t h i n  t h e  t ime  s p e c i f i e d  i n  
t h e  proposal  g i ves  t o  Owner t h e  performance bond and t h e  payment bond, and 
t h e  r e q u i r e d  c e r t i f i c a t e s  o f  i nsurance  on t h e  forms p rov i ded  herewi th ,  then 
t h i s  o b l i g a t i o n  s h a l l  be vo id .  If, however, P r i n c i p a l  s h a l l  f a i l  o r  r e f u s e  
t o  fu rn ish ,  execute and d e l i v e r  t o  Owner such documents i n  t he  t ime  s t a t e d  
i n  t h e  proposal ,  then  P r i n c i p a l  and Surety  s h a l l  f o r f e i t  t o  Owner t h e  penal 
sum hereo f .  A l l  d e f i n i t i o n s  se t  f o r t h  i n  t h e  proposal  a r e  a p p l i c a b l e  t o  
t h i s  Proposal Guarantee. 

I T  IS  HEREBY FURTHER DECLARED AND AGREED t h a t  t h i s  o b l i g a t i o n  s h a l l  be 
b i n d i n g  upon and i n u r e  t o  t h e  b e n e f i t  o f  P r i n c i p a l ,  Surety  and Owner and 
t h e i r  r e s p e c t i v e  he i r s ,  executors,  adm in i s t r a to r s ,  successors and assigns. 

Witness our hands t h i s  day o f  , 19-. 

PRINCIPAL SEAL 

AGENCY OF RECORD 
BY: 

AGENCY ADDRESS SURETY 
D V .  

SEAL 

POWER OF ATTORNEY SEAL 
Proposal Guarantee 
Sheet 1 o f  1 

BY: 

B I D  SURETY 



SECTION 0 0 5  - CONTRACT 

This Agreement, made and entered into this  day of - , 1987, by 
and between 

hereinafter designated the Contractor, and the SUN VALLEY PUBLIC IMPROVEMENT 
CORPORATION, an Arizona nonprofit corporation, hereinafter designated the 
Owner. 

WITNESSETH: That the said Contractor, for  and in consideration of the sum 
t o  be paid him by the said Owner, i n  the manner and a t  the time hereinafter 
provided, and of the other covenants and agreements herein contained, and 
under the penalties expressed in the bonds provided, hereby agrees as fo l -  
lows: 

Article I - Scope of Work: The Contractor shall furnish any and al l  labor, 
materials, equipment, t r ans~or t a t ion ,  u t i l i t i e s ,  services and f a c i l i t i e s  
required t o  perform a1 1 work' for the-construction of the s u n  Val 1 ey Parkway 
as described in the plans, specifications and Special Provisions Booklet (a 
copy of each of said documents has been delivered to  the Contractor) and t o  
completely and to ta l ly  construct the same and ins ta l l  a l l  material and 
equipment therein for the Owner, in a good and workmanlike and substantial 
manner t o  the satisfaction of Greiner Engineering Sciences, Inc. f+ke  
E n g t n e e ~ ~ 3 -  ("the Engineers) pursuant t o  and in conformity with the Pl ans and 
Specifications and Special Provisions Booklet, and with such modifications 
of the same and other documents that  may be made by the Engineer or his 
properly authorized agents, as provided herein. 

Article I1 - Contract Documents: The Call for  Bids, Plans, Standard Specif- 
ications and Details, a1 1 items in the Special Provisions Book1 et .  Addenda, 
i f  any, and Contractor's Proposal, as accepted by the Board of Directors of 
Owner. Performance Bond, Payment Bond, Certificates of Insurance, and Change 
Orders, i f  any, a re  by this  reference made a part of th i s  Contract t o  the 
same extent as i f  s e t  forth herein in ful l  ( the I1Contract Documents"). 

Article I11 - Covenants and Representations: The Contractor covenants and 
agrees that a l l  covenants, representations and warranties contained in the 
Special Provisions Booklet, including b u t  n o t  limited to  Section 003 there- 
in, shall be considered to  have been made again and are  t rue and correct as 
of the date hereof. Contractor further agrees to  promptly notify the Engi- 
neer of a1 1 accidents and t o  provide notice t o  the Engineer of a1 1 possible 
claims prompt1 y a f te r  learning of such possible claims. 

Article I V -  Time of Completion: The Contractorfurthercovenantsand 
agrees a t  i t s  own cost and expense, t o  do al l  work as aforesaid for the 
construction of said improvements and t o  completely construct tlie same and 
instal l  the material therein, as called for by this  Agreement, f ree  and 
clear of a1 1 claims, 1 iens, and charges whatsoever, in the manner and under 
the conditions specified and within the time, or times, stated in the 
Speci a1 Provisions Booklet. 
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Section 005 - continued 

Upon completion of the work, the Contractor shall cer t i fy  that  ( i )  a l l  
labor, services, materials and supplies used i n  the construction of the work 
have been paid; ( i i )  a l l  costs  and expenses incurred in the acquisition and 
ins ta l la t ion  of equipment for  the work have been paid; and ( i i i )  a l l  costs 
and expenses of any other f a c i l i t i e s  necessary i n  connection with the work 
have been paid. 

Article V - Payments: For and in consideration of the faithful performance 
of the work herein embraced as set  forth in the Contract Documents, which 
are  a part hereof and in accordance with the directions of the Etigineer and 
t o  his satisfaction, the Owner agrees t o  pay the said Contractor in the 
manner se t  forth i n  the fol lowing paragraphs the amount earned, computed 
from actual quantit ies of work performed and accepted or materials furnished 
a t  the u n i t  bid price on the Proposal made a part hereof, and t o  make such 
payment on a monthly basis as se t  forth i n  the following paragraphs, a f t e r  
inspection and acceptance of each portion of the work by the Engineer. 

Monthly progress payments shall be made t o  the Contractor by the 2 0 t h  day of 
the month on the basis of the Engineer's estimate of the work performed t o  
the 25th day of the preceding calendar m o n t h  for  payment for such work; 
however, t o  insure the proper performance of th i s  contract, the Owner shall 
retain ten percent of the amount of each payment due under each requisition 
until f inal completion and acceptance of a l l  material, equipment and work 
covered by the contract as evidenced by the ce r t i f i ca t e  of completion. In  
preparing requisit ions,  material and equipment delivered on the s i t e  t o  be 
incorporated in the work may be taken into consideration in the Engineer's 
determination of the estimated price of work performed. 

Ten percent of a l l  estimates shall be retained by the Owner as a guarantee 
for  complete performance of the contract, t o  be paid to  the Contractor with- 
i n  sixty days a f te r  f i l i n g  of the Engineer's ce r t i f i ca t e  of coinpletion of 
the contract. In l ieu of the retention, the Owner shal l ,  a t  the option of 
the Contractor, accept as a subst i tute  an assignment of time cer t i f ica tes  of 
deposit of banks licensed by th is  s ta te ,  securi t ies  of or guaranteed by the 
United States of America, securi t ies  of th i s  s ta te ,  securi t ies  of counties, 
municipalities and school d i s t r i c t s  within this  s t a t e  or shares of savings 
and loan ins t i tu t ions  authorized t o  transact business in this  s ta te ,  in an 
amount equal t o  ten percent of a l l  estimates which shall be retained by the 
Owner as a guarantee for complete performance of the contract. In the event 
the Owner accepts subst i tute  security as described in th i s  paragraph for the 
ten percent retention, the Contractor shall be ent i t led t o  a l l  i n t e re s t  or 
income earned by such security and such security in l ieu of retention shall 
be returned t o  the Contractor by the Owner within sixty days a f te r  final 
completion and acceptance of a l l  material, equipment and work covered by the 
contract i f  any-een+raete~-the Contractor has furnished the final documenta- 
t i o n  required herein. In no event shall the Owner accept a time ce r t i f i ca t e  
of deposit of a bank or shares of a savings and loan inst i tut ion in l ieu of 
the retention specified unless accompanied by a signed and acknowledged 
waiver of the bank or savings and loan association of any r ight  or power t o  
setoff against e i ther  the Owner or the Contractor in relationship to  the 
ce r t i f i ca t e s  or shares assigned. 
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Section 005 - continued 

Payment i s  t o  be made f o l l o w i n g  submission o f  a  r e q u i s i t i o n  prepared by t h e  
Engineer t o  F i r s t  I n t e r s t a t e  Bank o f  Arizona, N.A. As a  c o n d i t i o n  t o  pay- 
ment o f  t h e  r e q u i s i t i o n .  t h e  Cont rac to r  must p r o v i d e  t o  t h e  Engineer. (i) 
b i l l s  o r  statements o f  account f o r  each o b l i g a t i o n  l i s t e d  f o r  disbursement 
pursuan t  t o  t h e  r e q u i s i t i o n ,  f i i 3 -  and a  c e r t i f i c a t i o n  executed by an 
au tho r i zed  r e p r e s e n t a t i v e  o f  t h e  Cont rac to r  t h a t  t h e  Cont rac to r  has de- 
l i v e r e d  t o  t h e  Engineer c o n d i t i o n a l  r e l eases  o f  l i e n  f rom t h e  Cont rac to r  and 
each subcon t rac to r  and m a t e r i a l  s u p p l i e r  (and has exe rc i sed  i t s  b e s t  e f f o r t s  
t o  o b t a i n  such re leases  f rom each l a b o r e r )  who has done work o r  f u r n i s h e d  
m a t e r i a l s  f o r  c o n s t r u c t i o n  o f  t h e  p o r t i o n  o f  t h e  work covered by t h e  r e q u i -  
s i t i o n  and uncond i t i ona l  r e l eases  o f  1 i e n  f rom Con t rac to r  and each subcon- 
t r a c t o r  and m a t e r i a l  suppl i e r  (and has exerc ised  i t s  b e s t  e f f o r t s  t o  o b t a i n  
such re l eases  f rom each l a b o r e r )  who has done work o r  f u r n i s h e d  m a t e r i a l s  
f o r  c o n s t r u c t i o n  o f  t h e  p o r t i o n  o f  t h e  work covered by a l l  p rev i ous  r e q u i s i -  
t i o n s .  The fo rm o f  1  i e n  r e l eases  w i l l .  be supp l i ed  by t h e  Engineer. 

A r t i c l e  V I  - Maximum Amount: The Cont rac to r  c e r t i f i e s  and acknowledges t h a t  
t h e  c o n t r a c t  i s  t o  be funded s o l e l y  w i t h  t h e  proceeds o f  bonds h e r e t o f o r e  
i ssued  by t h e  Owner. There i s  a v a i l  ab l e  f rom such proceeds the  sum o f  
$43,300,000 p l u s  a  cont ingency fund  o f  $2,410,000 f o r  c o n s t r u c t i o n  o f  t h e  
P ro j ec t .  No o t h e r  monies a r e  committed f o r  c o n t r a c t  payment. Therefore.  
t h e  aggregate o f  $45,710,000 i s  t h e  maximum amount o f  money a v a i l a b l e  t o  pay 
a1 1  cos t s  o f  t h e  P r o j e c t  n o t w i t h s t a n d i n g  overruns, erroneous qua t i t i  t y  e s t i -  
mates o r  change orders  o r  any o t h e r  reason. The Owner has no t a x i n g  power 
and no o t h e r  guaranteed source o f  monies t o  pay t h e  c o n t r a c t  p r i c e .  
Maricopa County i s  n e i t h e r  r e q u i r e d  nor expected t o  pay any monies t o  com- 
p l e t e  cons t ruc t i on .  Ne i t he r  t h e  County, t h e  Corporat ion.  Hero11 F inanc i  a1 
Co rpo ra t i on  o r  S e c u r i t y  P a c i f i c  Na t iona l  Bank has agreed t o  advance any 
monies w i t h  r espec t  t o  t h e  c o n t r a c t .  Contractor hereby acknowledges tha t  no 
implied contract o f  any nature shall  e x i s t  between County and Contractor. 
Contractor hereby waives a1 1 r i g h t s  and remedies a t  1 aw or i n  equity t o  
recover from County the cost o f  any services or materi a1 s f urni shed i n  
connection wi th  the  contract. 

A r t i c l  e  V I  I - Mon i to rs :  The Con t rac to r  acknowledges t h a t  r e p r e s e ~ i t a t i v e s  o f  
t h e  Owner, The Adams Group. Inc., Maricopa County, F i r s t  I n t e r s t a t e  Bank o f  
Ar izona. N. A., Heron F inanc i  a1 Corpora t ion  and S e c u r i t y  P a c i f i c  Na t iona l  
Bank s h a l l  have t h e  r i g h t  t o  a t t e n d  p r o j e c t  meet ings and, a f t e r  check ing i n  
a t  t h e  Eng ineer ' s  f i e l d  o f f i c e ,  t o  en te r  upon t h e  p r o j e c t  s i t e  and t o  exa- 
mine t h e  work and mon i to r  cons t ruc t i on .  The te rm "monitor1 '  s h a l l  mean t o  
observe t h e  work, b u t  s h a l l  g r a n t  no r i g h t  o r  a u t h o r i t y  w i t h  r espec t  t o  
c o n s t r u c t i o n  o f  t h e  p r o j e c t .  Such menikor-monitors s h a l l  have no a u t h o r i t y  
w i t h  r espec t  t o  ac tua l  c o n s t r u c t i o n  o r  payment f o r  c o n s t r u c t i o ~ i  and s h a l l  
have no l i a b i l i t y  o r  r e s p o n s i b i l i t y  i n  connec t ion  t he rew i t h .  

A r t i c l e  V I I I  - Other Ob l i ga t i ons ;  Keeping o f  Records: The Cont rac to r  s h a l l  
check a1 1  m a t e r i a l  s, equipment and 1 abor e n t e r i n g  i n t o  t h e  work and s h a l l  
keep such f u l l  and d e t a i l e d  accounts as may be necessary f o r  proper  f i n a n -  
c i a l  management under t h i s  con t rac t ,  and t h e  system s h a l l  be s a t i s f a c t o r y  t o  
t h e  Owner and Engineer. The Owner and Engineer (as w e l l  as r e p r e s e n t a t i v e s  
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Section 005 - continued 

of The Adams Group, Inc., Heron Financial Corporation and Security Pacific 
National Bank) shall be afforded access t o  and the right t o  copy and audit 
a1 1 the Contractor's records, books, correspondence, instructions, drawings, 
receipts, vouchers, memoranda and simil a r  data re1 ating to  this  contract, 
and the Contractor shall preserve a l l  such records for a period of three (3) 
years, or for such longer period as may be required by law, a f te r  the final 
payment. 

Article IX - Successors and Assigns: Subject t o  the provisions of Section 
108.2 of the Standard Specifications, t h i s  contract shall be binding upon  
the successors and assigns of each party hereto; provided, however, that-no 
successor of the Owner shall be required to  advance or pay monies from any 
source other than the bond proceeds mentioned in Article VI of th is  con- 
t rac t .  

IN WITNESS WHEREOF: Five (5) identical counterparts of th i s  Co~itract each 
of which shall for all  purposes be deemed an original thereof, have been 
duly executed by the parties hereinabove named, on the date and year f i r s t  
above written. 

The Contractor agrees that  this  Contract, as awarded, i s  for the stated 
work, and understands that  payment for the total  work will be made on the 
basis of the indicated amount ( s ) ,  as bid in the Proposal. 

Contractor 

By: 
Date 

Ti t le :  

SUN VALLEY PUBLIC IMPROVEMENT 
CORPORATION, an Arizona 
nonprofit corporation 

By: 
President, Owner Date 
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Section 005 - continued 

ATTEST : 

S e c r e t a r y  Da te  

RECOMMENDED BY:  

County Eng ineer  Da te  

APPROVED AS TO FORM t h i s  day o f  , 198-. 
FRED H. ROSENFELD, s p e c i a l  counsel  t o  Mar icopa County 

CERTIFICATE OF INSURANCE APPROVED THIS day o f  , 138-. 
HAL HEAZELTINE, D i  r e c t o r ,  R i s k  Management 

By: 
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BOND NO. 

SECTION 006 - STATUTORY PERFORMANCE BOND PURSUANT TO T I T L E 3  
CHAPTER 2. ARTICLE 2 OF THE ARIZONA REVISED STATUTES 

(Penalty of th i s  bond must be 1UU% ot the contract amount) 

KNOW ALL MEN BY THESE PRESENTS: 

That, 
(hereinafter called the Principal) ,  as Principal, and 

a corporation organized and exist ing under the laws of the State of , 
with i t s  principal off ice  in the City of (hereinafter 
called the Surety), as Surety, are  held and firmly bound unto the Sun Val ley 
Public Improvement Corporation, an Arizona nonprofit co r~ora t ion  and i t s  
successors and a s s igns  (the "Ownern). 'in the amount of 

do1 l a r s  ( $  1, for the payment whereof, 
the said Principal and Surety bind themsel ves. and the i r  heirs,  administra- 
to rs ,  executors. successors and assigns, jo in t ly  and severally, firmly by 
these presents. 

WHEREAS, the Principal has entered in to  a cer ta in  written contract with the 
Sun Val 1 ey Pub1 i c  Improvement Corporation, dated the day of 

, 19- , for  construction of the Sun Valley 
Parkway, which contract i s  hereby referred t o  and made a part hereof as 
fu l ly  and t o  the same extent as i f  copied a t  length herein. 

NOW, T H E R E F O R E ,  THE CONDITION OF THIS OBLIGATION IS SUCH, tha t  if the said 
Principal shall f a i t h fu l ly  perform and f u l f i l  1 a1 1 the undertakings, cove- 
nants, terms, conditions and agreements of said contract during the original 
term of said contract and any extension thereof, with or without notice t o  
the Surety, and during the l i f e  of any guaranty required under the contract ,  
and shall also perform and f u l f i l l  a l l  the undertakings, covenants, terms, 
conditions, and agreements of any and a1 1 duly authorized modifications of 
said contract that  may hereafter be made, notice of which modifications t o  
the Surety being hereby waived; then the above obligation shall be void, 
otherwise t o  remain in fu l l  force and e f fec t ;  

PROVIDED, HOWEVER, t ha t  t h i s  bond i s  executed pursuant t o  the provisions of 
T i t l e  34, Chapter 2, Art ic le  2 ,  of the Arizona Revised Statutes,  and all  
l i a b i l i t i e s  on th i s  bond shall be determined in accordance with the provi- 
sions of said Ti t le .  Chapter, and Article,  t o  the same extent as i f  i t  was 
copied a t  length herein. 

The prevailing party in a su i t  on th i s  bond shall be en t i t l ed  to  such 
reasonable a t to rney ' s  fees as may be fixed by a judge thereof. 

The surety agrees t o  give notice t o  the Owner i f  said surety hereafter f a i l s  
t o  meet any of the following conditions: 
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Section 006 - continued 

1. Remain duly authorized to do  business in Arizona. 

2. Retain rating of A t  or better, as rated by A.M. BEST & CO.. 

The Surety agrees that  should change orders increase the total  aggregate 
Contract cost, the penal sum of th is  bond shall likewise increase. 

The Surety hereby waives notice of any al terat ion or extension of time made 
by the Owner. 

Witness our hands this  day of - , 19-. 

PRINCIPAL SEAL 

AGENCY OF RECORD 
BY: 

H U U K t S S  t l Y  S t H L  
B Y :  

POWER OF ATTORNEY SEAL 
B Y :  

PERFORMANCE BOND 



BOND NO. 

SECTION 007 - STATUTORY PAYMENT BOND PURSUANT TO T I T L E  34 
CHAPTER 2. ARTICLE 2. OF THE ARIZONA REVISED STATUTES 

(Penalty o t  this  bond must be l U U X  o t  the contract amount) 

KNOW ALL M E N  BY THESE PRESENTS: 

That, 
(hereinafter called the Principal), as Principal, and 

a corporation organized and existing under the laws of the State of 
, with i t - i t s  principal office in the City of , 

(hereinafter called the Surety), as Surety are held and firmlv bound u n t o  
the Sun Val 1 ey Pub1 i c  improvement ~ o r ~ o r a t j o n ,  an Arizona nonprofit corpora- 
tion, and i t s  successors and assigns (hereinafter called the Obligee), in 
the amount of dollars ( $  1, for  the 
payment whereof, the said Principal and Surety bind themselves, and their  
hei rs. administrators, executors, successors and assigns, joint1 y and 
several 1 y. firmly by these presents. 

WHEREAS,  the Principal has entered into a certain written contract with the 
Obligee, dated the day of , 1 9 ,  for 
construction of the S u n  Valley Parkway which contract i s  hereby referred t o  
and made a part hereof as fu l ly  and to  the same extent as- i f  copied a t  
1 ength herein. 

NOW. T H E R E F O R E ,  THE CONDITION OF THIS OBLIGATION IS SUCH, tha t  i f  the said 
Principal shall promptly pay all monies due t o  al l  persons supplying 1 abor 
or materials t o  him or his subcontractors in the prosecution of the work 
provided for in said contract, then th i s  obligation shall be void, otherwise 
t o  remain in fu l l  force and effect.  

PROVIDED, HOWEVER, tha t  th i s  bond i s  executed pursuant to  the provisions of 
T i t l e  34, Chapter 2, Article 2, of the Arizona Revised Statutes, and a1 1 
1 iabil  i t i e s  on this  bond shall be determined in accordance with the provi- 
sions, of said Ti t le ,  Chapter, and Article, t o  the same extent as i f  i t  were 
copied a t  length herein. 

The surety agrees to  give notice t o  the Owner i f  said surety hereafter f a i l s  
t o  meet any of the following conditions: 

1. Remain duly authorized to  do  business in Arizona. 
2. Retain rating of A+ or better,  as rated by A. M. BEST 2 CO.. 

The Surety hereby waives notice of any al terat ion or extension of time made 
by the Owner. 

The prevailing party in a su i t  on this  bond shall be ent i t led t o  such 
reasonable at torney 's  fees as may be fixed by a judge thereof. 
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Section 007 - continued 

The Surety agrees that should change orders increase the total  aggregate 
Contract cost, the penal sum of this  bond shall likewise increase. 

Witness our hands this  day of - , 19-. 

PRINCIPAL 
DV . S E A L  

AGENCY OF RECORD 

AGENCY ADDRESS 

PAYMENT BOND 

SURETY SEAL 
B Y :  

. POWER OF ATTORNEY SEAL 
BY: 



SECT!ON 00.5 

CERTIFICATE OF INSURANCE 

S!JN iJkii_F\/ S!-!PL;C i;-:PQ@jEi"lENT f.O&FGRAT!QN ;iRQ-!ECT Sun t/al!ey 'arkwav 

;(,5,p:; a>GqESZ GF ;SSl-;RA?jCE ,AGENCY 1 I?.JSL!RA,~,I~-E C t , - j p ; p a ~ ~ ~ ~  ~ ~ ~ 9 q j ; i i ; ~  [::J~;~;;A~~s 
I - 

I 1 ~rirnrianv A i I i.ttet- ! 

i / Comriany 
I 

B i 
I i Let ter  I 

SAME O ~ ~ N $ Q ~ E >  ! 1 ,  Ccn:pany C j / Slun Valley Public improvement Cur-porailon ~9 t :.?r t 

/ C / O  &ston. Snow, r%yz. $ai!ey. 3owers (?< .Ii.;nes I 
i j 4722 b.1. 24th St., :suite 

Phonix. AZ 850 16 ............................................................ ....... ............... i 
f'laricopa Colin:;; 
At tn :  Risk Nana~emant  j 
1 1 1 S, Third Avenue I 
Phoenix, AZ 85003 f - ............................................... ! 

f 

; THIS IS TO CEi?TifY THAT POLICIES GF INSURANCE Ll ' jTiD B i i G W  i-IAVE BEEN ISSijED TO THE IPJSURED 1 

! '24piED AE!jVE A;<3 I$! FORCE -7:plF - .  \ , 
3 h' ' r.\ 1 CtjMPPpiY i T '7 

I Y k E  i]F ixS!L~g+,$:CE K C :  i $,ni 4 / I f - !J~ i t?  I FIGLiCY I LlMiTS OF ilt4eiLlT'/ iiJ $1QCO I 
! LETTEr) 1 ! ! , I.!! ,.-,, "-1~Ci; l  ' I & ,  , I CX? - i ~ ~ / ~ , j / ~ ? \ ~ ~ ~  I 

pgEF-jiSEs ,:,--r) r -. -4 c . t-, -, - 
~ . : ~ c R H  I ~ v ~ l - :  i 3 t . J  I a CrJNTPACTLlAL 1373 / 

SROAD Fi3RM PROPERTY DAIIAGE 1973 / 
& EXPLOS!@FJ P. COLLAPSE 1 

?203uCTS/CGfl?LETED 
I:?EqAT!CNS HA.ZAF?D 7- I 19ts i a ~ ? . ~ p ~ ~ k c j ~ ~ ~ ~ 4  i i , ! , i~gg * ~ J t s !  ,-77 ! 

Il\jDEPE,!DENi CC:xJTEAiT(>RS 1973 1 
PERSORAL INJURY i973 / 

j 

803ILY iN,IU!?Y 
per nerson 

j 
eacn occurrence 

j I i 1 1 I , 
t 1 COl?REYENS!VE AUTO * * j 

I 

I i j 5 1 o,iJ0i:!/ j 
1 LIABILITY & NCiN-OWNED I ! I occurrence t 

i I 1 

, 1 NECESSARY iF  1 
I i 1 ~t EXCESS ?!ABILITY * *  * ! 1 1 1 UPIDERLYING' NOT ! 

i 
! I i 

I I 
Ttie Tcwn o f  Suckeye, i'i,?riccpa Mljniripai Water Conservation D is t r i c t  * I ,  r - la r i co~a  County Fiooa Control District, 
Secur i ty  Pacific Nat!onai Eank, Heron Financial Cornoration, Greiner Engineering Sciences, tnc.. and Collar, Will isnls 

i 
and White Eng:neering, inc. ,  a:.:! added 2s named insureds. I t  i s  agreed tnat any ifisurance avdiiabie to the named insured 
,jhall be p r !mary  of other soc!rces that may  be available. I t  i s  further aareed tnat no pollcy shall expire, be cancelled or 
nlater lal ly changed to  z f fec t  the coverage available to  the narned insureds wi th in  s i x ty  days without p r l a r  wrr t ten notlce 

I 
I 

to each named Insured. I 

f I I ! ABOVE MINiM!JM 
8 

WORKERS' CtZMPE?dSATION & j I I STATLITORY 
! 

j i $i0,05g I 1 Efl?ic\{E$s' L\CE;i lTY % * fi 
I 1 sac11 occurrence I 

I I 
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Sun 'jaiiey F'uhiic irf\uroverneni. Cori:orauon I 
c / o  f;a:tgri, snow, t.*.3\/2, ?~I ]OL. ,  ? . s ; ~ P ~ s  3: i ' : : r l ~ b ~  i , 
4722 y .  24th St. ,  5uiie 4i>i:! 1 
Fi' i>)~rl ix 42 85015 i -:. :.: -.. 1:. ........................................................... < 

Maricopa Countv / 
A t tn :  Risk tlanaqerleni j 

I 
1 1 1 5. Thira A\.enue 

14 S~adaate  Slree! I 
j / ionnon EC?m 7LE i n ~ ~ i . ? n o  ................................................................... I i%kor! Finanrla! Car?!~rai ion 

5 10 West Sixit1 Stroet,  Suite 9 17 ! 
Los Aiqeles, CA 900 14 , 

- 

Town o f  Buckeye 
Maricopa Municipal Water Conservation D is t r i c t  *! 
Maricopa County Flijoo Control D~c,trlct. 
Greiner Enq!neer!ng Sc~ences-, Iclc. 
r. t,ciiiar, II Wlii iams ana White Enaii!eerir~t>, Inc 
c l u  Plaricopa County 
Attn: 2isk flanac~ement 
1 1 1 S. Third Avenue 
Fhenix, A2 ,65003 

DATE ISSUE[! 

* I987 occurrence forr!~, per insuraqce ",rvices ofGce 
% % irsuai' occurrence form 
* * * i? used, must fo!!ow o r  exceed 1973 pr imary  co?i.erage forin 
' * * must include emoioyers i iaoi i i ty a;?d rnusi nave i im i t s  toiai l ina $ iO.G00,1)00 

Faye 35 o f  1 15 



SECTION 009 - A F F I D A V I T  BY CONTRACTOR 
CERTIFYING THAT THERE WAS NOT COLLUSION 

I N  B IDDING FOR CONTRACT 

STATE OF ARIZONA 1 
1 ss. 

COUNTY OF MAR1 COPA) 

be ing  f i r s t  d u l y  sworn, deposes and says: 
That  he i s  o  f 

(T i  tl e) (Name o f  Business) 

b i d d i n g  on t h e  Sun Val l e y  Parkway i n  Maricopa County, Ar izona. 

That, i n  connec t ion  w i t h  t h e  above-mentioned p r o j e c t ,  n e i t h e r  he, nor  anyone 

assoc ia ted  w i t h  t h e  a f o r e s a i d  business, has, d i r e c t l y ,  o r  i n d i r e c t l y ,  p a r t i -  

c i p a t e d  i n  any co l  1  usion, en te red  i n t o  any con t rac t ,  combinat ion,  conspi  racy  

o r  o t h e r  a c t  i n  r e s t r a i n t  o f  t r a d e  o r  commerce i n  v i o l a t i o n  o f  

t h e  p r o v i s i o n s  o f  T i t l e  34, Chapter 2, A r t i c l e  4, A.R.S., as amended. 

(S igna tu re  o f  A f f i a n t )  

Subscr ibed and sworn t o  be fo re  me t h i s  day o f  , 
1 9 .  My commission exp i r es :  19 

(Notary Pub1 i c )  

NON-COLLUSION AFFIDAVIT 



Note: Compl e t e  and sign 
t h i s  form only i f  
qua1 i fied to  receive 
preference per ARS 
Section 34-241 

SECTION 010 - AFFIDAVIT BY CONTRACTOR 
CERTIFYING PAYMENT OF TAXES 

STATE OF ARIZONA 1 
> ss. 

County of Mar icopa) 

* ?  being f i r s t  duly sworn, 

He i s  of 
(Ti t l  el (Name of Business) 

bidding on the S u n  Valley Parkway in Maricopa County, Arizona. 

  he Undersigned has sa t i s fac tor i ly  performed prior pub1 i c  contracts in the 

State  of Arizona or with the United States or any of i t s  instrumentali t ies.  

State  and County taxes, within the S ta te  of Arizona, have been paid by said 

bidder for a t  l e a s t  two consecutive years, in an amount of a t  l e a s t  $200 per 

year, immediately prior t o  submitting a b i d  on the above referenced project 

on plant and equipment such as may be used in the 

performance of t h i s  contract as provided in ARS Section 34-241. 

(Signature of Affiant) 

Subscribed and sworn t o  before me t h i s  day of , 
1 9 .  My commission expires: 19 

T A X  PAYMENT AFFIDAVIT 

(Notary Pub1 i c )  
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SECTION 011 

PROHIBITION OF DISCRIMINATION IN STATE CONTRACTS 
NONDISCRIMINATION IN EMPLOYMENT BY GOVERNMENT 

CONTRACTORS AND SUBCONTRACTORS 

During the performance of th i s  contract, the Contractor agrees as follows: 

A. The Contractor will not discriminate against any employee or appl i -  
cant for employment because of race, age, color, re1 igion, sex or national 
origin. The Contractor will take affirmative action t o  insure that  appl i -  
cants are  employed and that employees a re  treated during employment without 
regard t o  the i r  race, age, color, re1 igion, sex or national origin. Such 
action shall include b u t  not be limited t o  the following: employment, up -  
grading, demotion or transfer,  recruitment or recruitment advertising, 1 ay- 
off or termination, rates of pay or other forms of compensation, and selec- 
tion for  training, incl udi n.g apprenticeship. The Contractor agrees t o  post 
in conspicuous places avail able t o  employees and appl icants for employment 
notices t o  be provided by the contracting off icer  set t ing forth the provi- 
sions of th i s  nondiscrimination clause. 

B. The Contractor will in a l l  so l ic i ta t ions  or advertisement for em- 
ployees placed by or on behalf of the Contractor s t a t e  that  all qualified 
appl icants  will receive consideration for employment without regard t o  race, 
age, color, re1 igion, sex or national origin. 

C. The Contractor will send to  each labor union or representative of 
workers with which he has a collective bargaining agreement or other con- 
t r ac t  or understanding a notice t o  be provided by the agency contracting 
officer advising the 1 abor union or workers ' representati ve of the Contrac- 
t o r ' s  commitments under th i s  Executive Order and shall post copies of the 
notice in conspicuous places available to  employees and applicants for em- 
pl oyme n t  . 

D .  The Contractor will furnish a l l  information and reports required by 
the contracting agency and will permit access to  his books, records and 
accounts by the contracting agency and the Civil Rights Division for pur- 
poses of investigation t o  ascertain compliance with such rules, regulations 
and orders. 

E. In the event of the Contractor's noncompliance w i t h  the nondiscrimi- 
nation clauses of th i s  contract or with any of such rules, regulations or 
orders of the Arizona Civil Rights Division said noncompliance will be con- 
sidered a material breach of the contract and th i s  contract [nay be can- 
celled, terminated or suspended in whole or in part, and the Contractor may 
be declared inel igible  for further government contracts until said Contrac- 
tor has been found t o  be in compliance with the provisions of th i s  order and 
the rules and regulations of the Arizona Civil Rights Division, and such 
sanctions may be imposed and remedies invoked as provided in Part I1  of th i s  
order, and the rules and regulations of the Arizona Civil Rights Division. 
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Section 011 - continued 

F. The Contractor will include the provisions of paragraphs A through E 
in every subcontractor purchase order so that  such provisions will be 
binding upon  each subcontractor or vendor. The Contractor will take such 
action with respect in the subcontract or purchase order as the contracting 
Agency may direct as a means of enforcing such provisions, including sanc- 
t ions for noncompliance; provided, however, that  i n  the event the Contractor 
becomes involved in or i s  threatened w i t h  1 i t igat ion with a subcontractor or 
vendor as a resul t  of such direction by the contracting agency, the Contrac- 
to r  may request the State of Arizona t o  enter into such l i t i ga t ion  t o  pro- 
t ec t  the in te res t  of the State  of Arizona. 

G.  Each Contractor having a contract containing the provisions pre- 
scribed in th is  Section shall f i l e  and shall cause each of his subcontrac- 
tors  t o  f i l e  compliance reports with the contracting agency or the Civil 
Rights Division, as may be directed. Compliance reports shall be f i l ed  
within such times and shall contain such information as the practices, poli- 
c ies ,  programs and employment pol ic ies ,  programs and empl oyment s t a t i  s t i c s  
of the Contractor and each subcontractor and shall be in such form as the 
Arizona Civil Rights Division may prescribe. 

H. Bidders or prospective Contractors or subcontractors shall be re- 
quired t o  s t a t e  whether they have participated in any previous contract 
subject t o  the provisions of this  order or any preceding similar Executive 
Order and in that  event to  submit on behalf of themselves and the proposed 
subcontractors compliance reports prior to,  or as in in i t i a l  part of nego- 
t ia t ion  of a contract. 

I .  Whenever the Contractor or subcontractor has a collective bargaining 
agreement or other contract or understanding with a labor union or an agency 
referring workers or providing or supervising apprenticeship or training for  
such workers, the compliance report shall include such informatiori from such 
labor unions or agency practices and policies affecting compliance as the 
contracting agency or Civil Rights Division may prescribe; provided that,  t o  
the extent such information i s  within the excl usive possession of a labor 
union or an agency referring workers or providing or supervising apprentice- 
ship or training and such labor union or agency shall refuse t o  furnish such 
information to  the Contractor, the Contractor shall so cer t i fy  tlie contrac- 
t ing agency as part of i t s  compl iance report and shall s e t  forth what ef- 
fo r t s  he has made t o  obtain such information. 

J .  The contracting agency or the Civil Rights Division shall require 
that  the bidder or prospective Contractor or subcontractor shall submit as 
part  of his compliance report a statement in writing signed by an authorized 
off icer  or agent on behalf of any labor u n i o n  or any agency referring 
workers or providing or supervising apprenticeship or other training with 
which the bidder or prospective Contractor deals w i t h  supporting information 
t o  the effect  that  the s igner 's  practices and policies do not discriminate 
on the grounds of race, color, religion, sex or national origin, and that 
the signer ei ther  will affirmatively cooperate in the imp1 ementation of the 
policy and provisions of th i s  order or that  i t  consents and agrees that 
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recruitment employment and the terms and conditions of employment under the 
proposed contract shall be in accordance with the purpose and provisions of 
th is  order. In the event that  the union or the agency shall refuse to  exe- 
cute such a statement, the compliance shall so cer t i fy  and se t  forth what 
e f fo r t s  have been made to  secure such a statement and such additional 
factual material as the contracting agency or the Civil Rights Division may 
require. 

Part I 1  - Enforcement 

A. Each contracting agency shall be primarily responsible for obtaining 
compliance with the Executive Order w i t h  respect t o  contracts entered into 
by such agency or i t s  Contractors. All contracting agencies shall comply 
w i t h  the rules of the Civil Rights Division i n  discharging their  primary 
responsibil i ty for securing compliance with the provisions of contracts and 
otherwise w i t h  the terms of th is  order and rules and regulations and orders 
of the Civil Rights Division issued pursuant t o  t h i s  order. They are 
directed t o  cooperate with . the Civil Rights Division and t o  furnish the 
Division such information and assistance as i t  may require in the perfor- 
mance of the Division's functions under this  order. They are  further 
directed to  appoint or designate from among the agency personnel compl i  ance 
officers.  I t  shall be the d u t y  of such officers to  f i r s t  seek compliance 
with the objective of this  order by conference, conciliation, mediation or 
persuasion. 

B. The Civil Rights Division may investigate the employment practices 
of any government Contractor or subcontractor or i n i t i a t e  such investigation 
by appropriate contracting agency or determine whether or n o t  the contrac- 
tual provisions specified in th i s  order have been violated. Such investiga- 
t ions shall be conducted in accordance with the procedures established by 
the Civil Rights Division and the investigating agencies shall report t o  the 
Civil Rights Division any action taken or recommended. The Civil Rights 
Division may receive and investigate or cause t o  be investigated complaints 
by employees or prospective employees of a government Contractor or subcon- 
t rac tor  which a1 1 ege discrimination contrary t o  the contractual provisions 
specified in Part I  of this  order. If the investigation i s  conducted for 
the Civil Rights Division by a Contracting Agency, that agency sllall report 
what action has been taken or i s  recommended w i t h  regard t o  such complaint. 

C. The Civil Right Division shall use i t s  best e f for t s  directly and 
through contracting agencies, other interested s t a t e  and 1 ocal agencies, 
Contractors and a1 1 other avail able instrumental i t i e s  t o  cause any 1 abor 
union engaged in work under government contracts or any agency referring 
workers or providing or supervising apprenticeship or training for  or in the 
course of such work t o  cooperate i n  the implementation of the purposes of 
th i s  order. 

D .  The Civil Rights Division or any agency, off icer  or employees in the 
executive branch of the government designated by rule, regulation or order 
of the Civil Rights Division may hold such hearings, public or private as 
the Division may deem advi sable for compliance, enforcement or educational 
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F. The Cont rac to r  w i l l  i n c l u d e  t h e  p r o v i s i o n s  of paragraphs A th rough  E 
i n  every  subcon t rac to r  purchase o rder  so t h a t  such p r o v i s i o n s  w i l l  be 
b i n d i n g  upon each subcon t rac to r  o r  vendor. The Con t rac to r  w i l l  t a ke  such 
a c t i o n  w i t h  r espec t  i n  t h e  subcon t rac t  o r  purchase o rde r  as t h e  c o n t r a c t i n g  
Agency may d i r e c t  as a  means o f  e n f o r c i n g  such p rov i s i ons ,  i n c l u d i n g  sanc- 
t i o n s  f o r  noncompliance; provided, however, t h a t  i n  t h e  even t  t h e  Cont rac to r  
becomes i n v o l v e d  i n  or  i s  th rea tened  w i t h  l i t i g a t i o n  w i t h  a  subcon t rac to r  o r  
vendor as a  r e s u l t  o f  such d i r e c t i o n  by t h e  c o n t r a c t i n g  agency, t l i e  Contrac- 
t o r  may reques t  t h e  S t a t e  o f  A r i zona  t o  e n t e r  i n t o  such l i t i g a t i o n  t o  p ro -  
t e c t  t h e  i n t e r e s t  o f  t h e  S t a t e  o f  Ar izona. 

G. Each Cont rac to r  hav ing  a c o n t r a c t  c o n t a i n i n g  t h e  p r o v i s i o n s  p re -  
s c r i b e d  i n  t h i s  Sec t i on  s h a l l  f i l e  and s h a l l  cause each o f  h i s  subcontrac- 
t o r s  t o  f i l e  compliance r e p o r t s  w i t h  t h e  c o n t r a c t i n g  agency o r  t h e  C i v i l  
R i g h t s  D i v i s i o n ,  as may be d i r e c t e d .  Compliance r e p o r t s  s h a l l  be f i l e d  
w i t h i n  such t imes and s h a l l  c o n t a i n  such i n f o r m a t i o n  as t h e  p rac t i ces ,  p o l i -  
c ies ,  programs and empl oyme-nt po l  i c i e s ,  programs and empl oyment s t a t i s t i c s  
of t h e  Con t rac to r  and each subcon t rac to r  and s h a l l  be i n  such form as t he  
Ar i zona  C i v i l  R i g h t s  D i v i s i o n  may p resc r i be .  

H. B idders  o r  p r o s p e c t i v e  Con t rac to rs  o r  subcon t rac to r s  s l i a l l  be r e -  
qu i  r ed  t o  s t a t e  whether they have p a r t i c i p a t e d  i n  any p rev ious  c o n t r a c t  
s u b j e c t  t o  t h e  p r o v i s i o n s  o f  t h i s  o rder  o r  any p reced ing  s i m i l a r  Execut ive 
Order and i n  t h a t  event  t o  submit  on b e h a l f  o f  themselves and t l i e  proposed 
subcon t rac to r s  compliance r e p o r t s  p r i o r  to ,  o r  as i n  i n i t i a l  p a r t  o f  nego- 
t i  a t i o n  o f  a  con t rac t .  

I .  Whenever t h e  Cont rac to r  o r  subcon t rac to r  has a  co l  l e c t i v e  ba rga in i ng  
agreement o r  o t h e r  c o n t r a c t  o r  unders tand ing  w i t h  a  l a b o r  un ion  o r  an agency 
r e f e r r i n g  workers o r  p r o v i d i n g  o r  supe rv i s i ng  app ren t i cesh ip  o r  t r a i n i n g  f o r  
such workers, t h e  compl iance r e p o r t  s h a l l  i n c l u d e  such i n f o rma t i on  f rom such 
l a b o r  un ions o r  agency p r a c t i c e s  and p o l i c i e s  a f f e c t i n g  compliance as t h e  
c o n t r a c t i n g  agency o r  C i v i l  R igh t s  D i v i s i o n  may p resc r ibe ;  p rov ided  t ha t ,  t o  
t h e  e x t e n t  such i n f o r m a t i o n  i s  w i t h i n  t h e  e x c l u s i v e  possess ion o f  a  l a b o r  
un ion  o r  an agency r e f e r r i n g  workers o r  p r o v i d i n g  o r  s u p e r v i s i n g  appren t i ce -  
sh ip  o r  t r a i n i n g  and such l a b o r  un ion  o r  agency s h a l l  re fuse t o  f u r n i s h  such 
i n f o rma t i on  t o  t h e  Cont rac to r ,  t h e  Con t rac to r  s h a l l  so c e r t i f y  t l i e  con t rac -  
t i n g  agency as p a r t  o f  i t s  compl iance r e p o r t  and s h a l l  s e t  f o r t h  what e f -  
f o r t s  he has made t o  o b t a i n  such i n f o rma t i on .  

J. The c o n t r a c t i n g  agency o r  t h e  C i v i l  R i g h t s  D i v i s i o n  s h a l l  r e q u i r e  
t h a t  t h e  b i dde r  o r  p r o s p e c t i v e  Con t rac to r  o r  subcon t rac to r  s h a l l  submit  as 
p a r t  o f  h i s  compl iance r e p o r t  a  s ta tement  i n  w r i t i n g  s igned by an au tho r i zed  
o f f i c e r  o r  agent on b e h a l f  o f  any 1  abor un ion  o r  any agency r e f e r r i n g  
workers o r  p r o v i d i n g  o r  supe rv i s i ng  app ren t i cesh ip  o r  o t h e r  t r a i n i n g  w i t h  
which t h e  b i dde r  o r  p r o s p e c t i v e  Con t rac to r  dea l s  w i t h  suppo r t i ng  i n f o r m a t i o n  
t o  t h e  e f f e c t  t h a t  t h e  s i g n e r ' s  p r a c t i c e s  and p o l i c i e s  do n o t  d i s c r i m i n a t e  
on t h e  grounds of race, co l o r ,  r e1  i g i on ,  sex o r  n a t i o n a l  o r i g i t i ,  and t h a t  
t h e  s i g n e r  e i t h e r  w i l l  a f f i r m a t i v e l y  cooperate i n  t h e  implementat ion of t h e  
p o l i c y  and p r o v i s i o n s  o f  t h i s  o rder  o r  t h a t  i t  consents and agrees t h a t  
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recruitment employment and the terms and conditions of employment under the 
proposed contract shall be in accordance w i t h  the purpose and provisions of 
th is  order. In the event that  the union or the agency shall refuse t o  exe- 
cute such a statement, the compl iance shall so cer t i fy  and se t  forth what 
e f fo r t s  have been made t o  secure such a statement and such additional 
factual material as the contracting agency or the Civil Rights Division may 
require. 

Part I 1  - Enforcement 

A. Each contracting agency shall be primarily responsible for obtaining 
compliance with the Executive Order with respect t o  contracts entered into 
by such agency or i t s  Contractors. All contracting agencies shall comply 
w i t h  the rules of the Civil Rights Division i n  discharging their  primary 
responsi bil i  t y  for securing compliance w i t h  the provisions of cotitracts and 
otherwise with the terms of th i s  order and rules and regulations and orders 
of the Civil Rights Division issued pursuant to  th i s  order. They are 
directed t o  cooperate with the Civil Rights Division and t o  furnish the 
Division such information and assistance as i t  may require i n  the perfor- 
mance of the Division's functions under th is  order. They are further 
directed t o  appoint or designate from among the agency personnel compl i  ance 
officers.  I t  shall be the d u t y  of such officers t o  f i r s t  seek compliance 
w i t h  the objective of this  order by conference, conciliation, mediation or 
persuasion. 

B. The Civil Rights Division may investigate the empl oymen-t practices 
of any government Contractor or subcontractor or i n i t i a t e  such investigation 
by appropriate contracting agency or determine whether or not the contrac- 
tual provisions specified i n  t h i s  order have been violated. Such investiga- 
t ions shall be conducted in accordance with the procedures established by 
the Civil Rights Division and the investigating agencies shall report t o  the 
Civil Rights Division any action taken or recommended. The Civil Rights 
Division may receive and investigate or cause t o  be investigated complaints 
by employees or prospective employees of a government Contractor or subcon- 
t rac tor  which allege discrimination contrary to  the contractual provisions 
specified in Part I  of th i s  order. If the investigation i s  conducted for 
the Civil Rights Division by a Contracting Agency, that agency sliall report 
what action has been taken or i s  recommended with regard to  such complaint. 

C. The Civil Right Division shall use i t s  best e f for t s  directly and 
through contracting agencies, other interested s t a t e  and local agencies, 
Contractors and all  other avail able instrumentalities t o  cause any labor 
union engaged in work under government contracts or any agency referring 
workers or providing or supervising apprenticeship or training for or in the 
course of such work t o  cooperate in the implementation of the purposes of 
th i s  order. 

D. The Civil Rights Division or any agency, off icer  or employees in the 
executive branch of the government designated by rule,  regulation or order 
of the Civil Rights Division may hold such hearings, public or private as 
the Division may deem advisable for compliance, enforcement or educational 
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purposes. The Civil R i g h t  Division may hold or cause t o  be held hearings in 
accordance with rules and regulations issued by the Civil Rights Division 
prior t o  imposing, ordering or recommending the imposition of penalties and 
sanctions under th is  order. 

E. No order for debarment of any Contractor from further government 
contracts under th i s  order shall be made without affording the Cotitractor an 
opportunity for  a hearing. 

F. Sanctions and Penal t i e s .  In accordance with such rul es, regul a t i  ons 
or orders as the Civil Rights Division may issue or adopt, the Civil Rights 
Division or the appropriate contracting agency may publish or cause to  be 
pub1 ished the names or Contractors or unions which i t  has concluded have 
complied or have failed to  comply with the provisions of this  order and w i t h  
the rules, regulations and orders of the Civil Rights Division. 

1. Contracts may be cancelled in whole or in part, terminated, or sus- 
pended absolutely, or continuation of contracts may be conditioned upon a 
program for future compliance approved by the contracting agency or the 
Civil Rights Division; provided that  any contracting agency shall refrain 
from entering into further contracts, extensions or other modifications of 
existing contracts with any noncomplying Contractor until such Contractor 
has established and will carry o u t  personnel and employment policies in 
compliance w i t h  the provisions of this  order. 

2. Under rules and regulations prescribed by the Civil Rights Division, 
each contracting agency shall make reasonable effor ts  within a reasonable 
time limitation t o  secure compliance with the contract provisions of this  
order by methods of conference, conciliation, mediation and persuasion be- 
fore  proceedings shall be inst i tuted under this  order or before a contract 
shall be cancelled or terminated in whole or in part under this  order for 
f a i lu re  of a Contractor or subcontractor to  comply with the contract provi- 
sions of th i s  order. 
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I T E M  U N I T  C O S T  
NUMBER Q U A N T I T Y  U N I T  D E S C R I P T I O N  U N I T  C O S T  I N  W R I T I N G  I N  F I G U R E S  AMOUNT ---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 

GROUTED R I P - R A P  6" 
220.001 7300.00 C Y  T H I C K  ........................................ .................... --------------- 

A . B . C .  - 4" 
253000.00 S Y  ( S H O U L D E R S )  ........................................ .................... --------------- 

1620.00 S Y  A . B . C .  - 4" .................... ---------em---- 

524.00 S Y  A . B . C .  - 6" ........................................ .................... --------------- 

238.00 S Y  A . B . C .  - 8" ........................................ .................... --------------- 

A S P H A L T I C  CONCRETE 
238.00 S Y  P A V I N G  - 3" ........................................ .................... --------------- 

A S P H A L T I C  CONCRETE 
1770.00 S Y  P A V I N G  - 2" ........................................ .................... --------------- 

MOUNTABLE S I N G L E  
266620.00 LF CURB ........................................ .................... --------------- 
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ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST I N  WRITING I N  FIGURES AMOUNT ---------- --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- ---------- --------------- - - - 7 -  . . . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- 

MOUNTABLE CURB AND 
2 6 7 5 0 . 0 0  LF GUTTER ........................................ .................... ----------_---- 

2 8 4 5 1 0 . 0 0  LF RIBBON CURB ........................................ .................... --------------- 
CURB A N D  GUTTER 
TYPE ' A '  PER 
A.D.O.T. STD. DWG. 

1 5 6 3 0 . 0 0  LF C-05.10 H=7" ........................................ .................... --------------- 
CURB A N D  GUTTER 
TYPE ' G '  PER 
A.D.O.T. STD. DWG. 

4 7 . 0 0  LF C-05.10 ........................................ .................... --------------- 

HANDICAP RAMP PER 
1 0 . 0 0  EACH M . A . Q .  STD. DET. 2 3 1  ........................................ .................... --------------- 

4 4 1 0 . 0 0  SF CONCRETE DRIVEWAYS ........................................ .................... --------------- 

CONCRETE EQUIPMENT 
CROSSING MAG STD DET 

3 5 8 0 . 0 0  SF 2 0 4  ........................................ .................... --------------- 

REMOVE EXISTING 
2 1 6 0 0 . 0 0  SY PAVEMENT ........................................ .................... --------------- 

REMOVE RD.MARKERS & 
1 . 0 0  LS EXISTING SIGNS _____________-_____--------------------- .................... _------T---____ 

RELOCATE MAILBOXES 
1 9 . 0 0  EACH ON THE R/W LINE ________-------____--------------------- __---_____---_--_-__ - _ - _ _ _ _ _ _ _ _ _ _ _ _  
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I T E M  U N I T  C O S T  
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RELOCATE E X I S T I N G  
1 . 0 0  L S  F E N C E S  AND G A T E S  ........................................ .................... --------------- 

RELOCATE AND 
RECONSTRUCT 2 8 L F  
C A T T L E  GAURD P H . I B  

1 . 0 0  L S  S T A . 4 4 5 + 9 2  ........................................ .................... --------------- 

REMOVE S T E E L  F E N C E  
P O S T S ,  C H A I N  L I N K  

1 - 0 0  L S  AND S L O P E  P R O T E C T I O N  ........................................ .................... --------------- 
REMOVE E X I S T I N G  
CANAL RAMP AND 
RECONSTRUCT I N  K I N D  

1 .00  L S  A S  SHOWN ........................................ .................... --------------- 

REMOVE CONCRETE 
HEADWALL AND 

1 .00  L S  WINGWALL ........................................ .................... --------------- 

REMOVE P I P E  
C U L V E R T S  AND 

1 . 0 0  L S  HEADWALLS 

REMOVE E X I S T I N G  
R A I L R O A D  T I E  DECOR. 

1 .00  L S  H O R S E S H O E  D R I V E  ........................................ .................... --------------- 

REMOVE AND R E P L A C E  
1 1 / 4 "  P V C  WATER 

1 . 0 0  L S  L I N E  

1 .00  L S  T R A F F I C  CONTROL 

1 I N C H  P V C  
100 .00  L F  ( S C H E D U L E  40 )  
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3  INCH PVC 
6885.00 (SCHEDULE 40)W/#8 
k#ddlM LF PULL WIRE 

BARRICADE PER 
M . A . G .  DET. 1 3 0  

4 0 2 . 0 3 0  1 7 5 . 0 0  LF 'TYPE B '  ........................................ .................... --------------- 

# 5  PULL BOX PER 
A.D.O.T. STD. D W Q .  

4 0 3 . 0 0 0  1 5 2 . 0 0  EACH T.S. 1-2 ........................................ .................... --------------- 

SURVEY MONUMENT 
M . A . G .  DETAIL 

3 7 . 0 0  EACH 120-2-E ........................................ .................... --------------- 

SURVEY MONUMENT 
M .  A . G .  DETAIL 

4 7 . 0 0  EACH 120-2-D ........................................ .................... --------------- 
G U A R D R A I L  (STEEL 
POST) TYPE G 4 ( I S )  
PER ADOT STD DWQ 

4 8 2 0 . 0 0  LF C-10.05 ........................................ .................... --------------- 
FLARED BRKWY CABLE 
TRML ASMBL 3 7 . 5 '  PER 
ADOT STD DET 

4 . 0 0  EACH C-10.16 ........................................ .................... --------------- 

GUARDRAIL ANCHOR 
ASM (STL TERM 
P0ST)PER ADOT STD 

4 . 0 0  EACH DWG C-10.21 .................... --------------- 

BARBED WIRE GAME 
9 2 2 5 0 . 0 0  LF FENCE ........................................ .................... --------------- 

DOUBLE GATE 2 8  FT. 
TYPE 1 PER A.D.O.T. 

1 . 0 0  EACH STD. C-12.10 ........................................ .................... --------------- 
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SINGLE GATE 14' 
TYPE 1 PER ADOT STD 

422.002 2.00 EA C-12i20 H=3' ........................................ .................... --------------- 

STRIPE - 4" WHITE 
450.001 112400.00 LF BROKEN (90 MIL) ........................................ .................... --------------- 

STRIPE - 8" WHITE 
450.003 296100.00 LF SOLID (90 MIL) 

---_-----_---------------------L-------- .................... --------------- 

STRIPE - 4" YELLOW 
SOLID (90 MIL, 

279000.00 LF THERMO PLASTIC) ........................................ .................... --------------- 

CHLORINATED RUBBER 
1710.00 LF YELLOW CURB PAINT ........................................ .................... --------------- 

STRIPE - LEFT TURN 
6.00 EACH ARROW (120 MIL) ........................................ .................... --------------- 

OBJECT MARKER MAG 
42.00 EACH DET 2056 ........................................ .................... --------------- 

OBJECT MARKER MAG 
13.00 EA DET 2054 ........................................ .................... --------------- 

OBJECT MARKER TYPE 
47-00 EA 2 ADOT STD 4-M-3-02 ........................................ .................... --------------- 

RAISED PAVEMENT 
MARKER (WHITE - 
REFLECTORIZED) TYPE 

160.00 EACH G ........................................ .................... --------------- 



REPORT NO. : BE-ROO2 Sun Valley Parkway Project RUN DATE : 04/15/87 
LOCATION : Phoenix, Arizona ' RUN TIME : 09:31:56 
CLIENT : Sun Valley Public Imp Corp * * B I D D I N G  S C H E D U L E * *  PAGE NO. i 47 OF 115 

---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER ' QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- ........................................ .................... --------------- - - - - - - - - - -  --------------- ----- .................... ........................................ .................... --------------- 

RAISED PAVEMENT 
MARKER (YELLOW - 
REFLECTORIZED) TYPE 

761.00 EACH H ........................................ .................... --------------- 

REGULATORY SIGNS W/G 
GALVANIZED STEEL 

36.00 EA POSTS ........................................ .................... --------------- 

WARNING SIGNS W/G 
GALVANIZED STEEL 

53.00 EA POSTS ........................................ .................... --------------- 
6x3 RCBC,ADOT CB-1 
L=157' W/ 
HDWLS. ,pH. I11 

1.00 LS STA.312+17 ........................................ .................... --------------- 
6x3 RCBC,ADOT CB-1 
L=135' W/ 
HDWLS., PH. I11 

1.00 LS STA.356+13 ........................................ .................... --------------- 

6x3 RCBC,ADOT CB-1 
L=137' W/ 
HDWLS. ,pH. IIA 

1.00 LS STA.476+88 

6x3 RCBC,ADOT CB-1 
L=137' W/ 
HDWLS. ,pH. IIA 

1.00 LS STA.562+08 

6X6/RCBC, ADOT CB-1 
L=145' W/ 
HDWLS. ,pH. IIA 

1.00 LS STA.460+55 

6x2 RCBC,ADOT CB-1 
L=15ZS W/ 
HDWLS.,PH.IIA 

1.00 LS STA.549+16 

8x3 RCBC,ADOT CB-2 
L=137' W/ 
HDWLS.,PH.III STA. 





REPORT NO. : BE-ROO2 Sun Valley Parkway Project 
LOCATION 1 Phoenix, Arizona 
CLIENT : Sun Valley Public Imp Corp $ * B I D D I N G  S C H E D U L E * *  

RUN DATE : 04/15/87 
RUN TIME : 09:31:56 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST ' 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- ----- .. . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- - - - - - - - - - -  --------------- ----- .. . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- 

10x3 RCBC,ADOT CB-3 
L=135' W/ 
HDWLS.,PH.III STA. 
38+82 

10x3 RCBC,ADOT CB-3 
L=178' W/ 
HDWLS.,PH.III 
STA. 129+55 

10x3 RCBC,ADOT CB-3 
L=196' W/ 
HDWLS. ,pH. I11 
STA.136+90 

10x3 RCBC,ADOT CB-6 
L=146' W/ 
HDWLS. ,pH. I11 
STA.161+67 

10x3 RCBC,ADOT CB-4 
L=252' W/ 
HDWLS.,PH.III 
STA. 197+95 

10x3 RCBC,ADOT CB-3 
L=1719 W/ 
HDWLS. ,pH. I11 
STA.225+19 

10x3 RCBC,ADOT CB-2 
L=155' W/ 
HDWLS., PH. I11 
STA.227+85 

10x3 RCBC,ADOT CB-2 
L=175' W/ 
HDWLS. ,pH. I11 
STA.230+27 

10x3 RCBC,ADOT CB-1 
L=169' W/ 
HDWLS.,PH.III 
STA.243+74 

10x3 RCBC,ADOT CB-3 
L=181' W/ 
HDWLS. ,pH. I11 
STA.271+21 



REPORT NO. : EE-ROO2 
LOCATION : Phoenix, Arizona 
CLIENT : Sun Valley Public Imp Corp 

Sun Valley Parkway Project 

$ $ B I D D I N G  S C H E D U L E S *  

RUN DATE : 04/15/87 
RUN TIME : 09:31:56 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------em----- 

ITEM UNIT COST 
NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- - - ---  --------------------------------*-------  . . . . . . . . . . . . . . . . . . . .  --------------- - - - - - - - - - -  --------------- - - - - -  . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .................... --------------- 

10x3 RCBC,ADOT CB-1 
L=161' W/ 
HDWLS. ,pH. I11 
STA.289+26 

10x3 RCBC,ADOT CB-2 
L=144' W/ 
HDWLS., PH. I11 
STA.329+27 

10x3 RCBC,ADOT CB-3 
L-162' W/ 
HDWLS. ,pH. IIA 
STA.412+74 

10x3 RCBC,ADOT CB-6 
L=172' W/ 
HDWLS. ,pH. IIA 
STA.416+81 

10x3 RCBC,ADOT CB-1 
L=146' W/ 
HDWLS., PB. IIA 
STA.492+71 

LOX3 RCBC,ADOT CB-1 
L=134' W/ 
HDWLS. , PH. IIA 
STA.539+47 

10x3 RCBC,ADOT CB-4 
L=155' W/ 
HDWLS.,PH.IIA 
STA.630+89 

10x3 RCBC,ADOT CB-4 
L=135' W/ 
HDWLS.,PH.IIA 
STA.632+04 

10x3 RCBC,ADOT CB-1 
L=212' W/ 
HDWLS., PH. IIA 
STA.644+90 



REPORT NO. : RE-ROO2 
LOCATION : Phoenix, Arizona 
CLIENT : Sun Valley Public Imp Gorp 

Sun Valley Parkway Project 

* * B I D D I N G  S C H E D U L E * *  
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_____- - - - -  --------------- ----- .................... ........................................ .................... ----------_-_-_ - -___- - - - -  --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT -_- -_-- - - -  --------------- - - - - -  . . . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- _____ - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ - - - , - - - - - - - - - - - - - - - - -  - -------------- 

10x3 RCBC,ADOT CB-1 
L=134' W/ 
HDWLS.,PH.IIA 
STA. 665+02 

10x3 RCBC,ADOT CB-4 
L=142' W/ 
HDWLS. ,pH. IIA 
STA. 683+44 

10x3 RCBC,ADOT CB-2 
L=156' W/ 
HDWLS., PH. IIB 
STA. 825+25 

10x3 RCBC,ADOT CB-2 
L=136' W/ 
HDWLS. , PH. 110 
STA.839+23 

10x3 RCBC,ADOT CB-1 
L=140B W/ 
HDWLS., PH. IA STA. 
4+30 

10x3 RCBC,ADOT CB-1 
L=134' W/ 
HDWLS., PH. IA STA. 
26+06 

10x3 RCBC,ADOT CB-2 
L=136' W/ 
HDWLS.,PH.IA STA. 
38+84 
12 
I B x ~  RCBC,ADOT CB-5 
L=145' W/ 
HDWLS., PH. IA STA. 
6 4 + m  99 

4 
1 0 M  RCBC, ADOT CB-4 
L=154' W/ 
HDWLS.,PH.IA STA. 
74+15 



REPORT NO. : RE-ROO2 Sun Valley Parkway Project 
LOCATION : Phoenix, Arizona 
CLIENT : Sun Valley Public Imp Corp * * B I D D I N G  S C H E D U L E * *  

RUN DATE : 04/16/87 
RUN TIME : 09:31:56 
PAGE NO. : 52 OF 115 

---------- --------------- ----- .................... ........................................ .................... ----------_---- -___-- - -_-  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ .................... - _ _ _ _ _ - _ _ _ _ _ _ _ _  
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- - - ---  . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  ------- - - - - - - -  - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  -------I------- 

HDWLS . , PH. IA STA. 
505.095 1.00 LS 79+21 ----__--_-_________--------------------- _-_----____----___-_ _ _ _ - - _ _ _ _ _ _ _ _ _ _  

10x3 RCBC,ADOT CB-4 
L=158' W/ 
HDWLS.,PH.IA STA. 
84+67 

10x3 RCBC,ADOT CB-I 
L=133' W/ 
HDWLS.,PH.IA STA. 
99+09 

10x4 RCBC,ADOT CB-6 
L=138' W/ 
HDWLS. ,pH. I11 
STA.195+10 

10x4 RCBC,ADOT CB-6 
L=148' W/ 
HDWLS. ,pH. I11 
STA.266+49 

10x4 RCBC,ADOT CB-4 
L=136' W/ 
HDWLS. ,pH. I11 
STA. 285+00 

10x4 RCBC,ADOT CB-3 
L=135' W/ 
HDWLS. ,pH. I11 
STA.333+84 

10x4 RCBC,ADOT CB-1 
L=209' W/ 
HDWLS. ,pH. I11 
STA.337+14 

10x4 RCBC,ADOT CB-4 
L=139' W/ 
HDWLS. ,PA. I11 
STA. 360+44 



REPORT NO. : EE-ROO2 Sun Valley Parkway Project 
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---------- ------------_-- ----- .................... ........................................ .................... ___-_-_- -_-____ ____-- - - - -  -----_------__- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  -__-- - - -_--_-__ 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES ---------- --------------- - - - - - - - - - -  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  ----- .................... ........................................ AMOUNT ----- .................... . . . . . . . . . . . . . . . . . . . .  =========:===== 

10x4 RCBC,ADOT CB-1 
L=164' W/ 
HDWLS.,PH.III 
STA. 386+05 

5 
RCBC, ADOT CB-6 

L=135' W/ 
HDWLS. ,pH. IIA 
STA.480+10 

5 
l o w  RCBC, ADOT CB-6 
L=138' W/ 
HDWLS.,PH.IIA 
STA.481+03 

5 
l o w  RCBC,ADOT CB-6 
L=166' W/ 
HDWLS.,PH.IIA 
STA.482+23 

10x4 RCBC,ADOT CB-4 
L=133' W/ 
HDWLS. ,P.H. IIA 
STA.512+67 

5 
10X/4/ RCBC, ADOT CB-4 
L=164' W/ 
HDWLS. ,pH. IIA 
STA.580+23 

5 
10X/4' RCBC,ADOT CB-4 
L=135' W/ 
HDWLS. ,PH.IIA 
STA. 618+24 

10x4 RCBC,ADOT CB-3 
L=176' W/ 
HDWLS. , PH. I IA 
STA.716+98 

10x4 RCBC,ADOT CB-3 
L=140' W/ 
HDWLS., PH. I IA 
STA.718+02 

10x4 RCBC,ADOT CB-3 
L=178' W/ 
HDWLS. ,pH. IIA 
STA. 723+58 



REPORT NO. : RE-ROO2 Sun Valley Parkway Project 
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CLIENT : Sun Valley Public Imp Corp * * B I D D I N G  S C H E D U L E $ *  

RUN DATE : 04/15/87 
RUN TIME : 09:31:56 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- .. . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . ....................................... .................... --------------- 

10x4 RCBC,ADOT CB-3 
L=iao' W/ 
HDWLS. , PH. IIA 

1.00 LS STA.724+22 ........................................ .................... --------------- 
10x4 RCBC,ADOT CB-I 
L=229' W/ 
HDWLS. , PH. IIB 
STA.785+20 

10x4 RCBC,ADOT CB-6 
L=141' W/ 
HDWLS.,PH.IA STA. 
36+92 

10x4 RCBC,ADOT CB-4 
L=147' W/ 
HDWLS.,PH.IA 
STA. 304+13 

10x5 RCBC,ADOT CB-3 
L=145' W/ 
HDWLS. ,pH. IIA 
STA.577+40 

10x8 RCBC,ADOT CB-1 
L=184' W/ 
HDWLS.,PH.IA STA. 
45+39 



REPORT NO. : RE-ROO2 Sun Valley Parkway Project 
LOCATION : Phoenix, Arizona 
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__---_----  --------------- ----- *------------------- ........................................ .................... --_-_-_-----___ ______- - - -  --------------- ----- .................... ........................................ .................... __- -___-__-____ 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- ___- -_ - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .................... --------------- 

12x3 RCBC,ADOT CB-5 
L= 140' W/ 
HDWLS.,PH.IA STA. 
67+33 

12X,4.' RCBC, ADOT CB-6 
L=148' W/ 
HDWLS., PH. IA 
STA.106+89 

5 
12Xfi/ RCBC, ADOT CB-6 
L=137' W/ 
HDWLS.,PH.IIB 
STA. 849+42 

12x4 RCBC,ADOT CB-6 
L=137' W/ 
HDWLS., PH. IA 
STA. 197+74 

12x6 RCBC,ADOT CB-3 
L=171' W/ 
HDWLS. ,pH. IIA 
STA.720+05 

12x6 RCBC,ADOT CB-3 
L=169' W/ 
HDWLS. ,PA. IIA 
STA.720+70 



R E P O R T  NO. : EE-ROO2 S u n  V a l l e y  P a r k w a y  P r o j e c t  
L O C A T I O N  : P h o e n i x ,  A r i z o n a  
C L I E N T  : S u n  V a l l e y  P u b l i c  I m p  C o r p  * * B I D D I N G  S C H E D U L E $ *  

RUN DATE : 0 4 / 1 5 / 8 7  
RUN T I M E  : 09:31:56 
PAGE NO. :' 56 O F  115 

---------- --------------- ----- .................... ........................................ .................... --------------- ---_-_----  --------------- ----- .................... ........................................ .................... --------------- 
I T E M  U N I T  C O S T  

NUMBER Q U A N T I T Y  U N I T  D E S C R I P T I O N  U N I T  C O S T  I N  W R I T I N G  I N  F I G U R E S  AMOUNT - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .................... --------------- ---------- --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .................... --------------- 

1 2 x 6  R C B C , A D O T  C B - 6  
L = 1 4 4 '  W/ 
HDWLS. , p H .  I A  

1 . 0 0  L S  S T A .  2 6 0 + 9 8  ........................................ .................... --------------- 

1 2 x 8  RCBC'ADOT C B - 6  
L = 1 5 9 '  W/ 
HDWLS. , P H .  I A  

1 . 0 0  L S  S T A . 2 0 7 + 5 7  ........................................ ----------------A7-- --------------- 

B E A R D S L E Y  B R I D G E  - 
1 - 0 0  L S  W/O CONCRETE P I L E S  ........................................ .................... --------------- 

S I N G L E  C . B A S I N ,  
T Y P E  4  P E R  ADOT S T D  

3 7 . 0 0  EACH C - 1 5 . 3 0  W/CONC APRON ........................................ .................... --------------- 
CATCH B A S I N  I N  
MEDIAN P E R  ADOT S T D  
C - 1 5 . 8 0  W/CONC. 

5 8 . 0 0  EACH APRON ........................................ .................... --------------- 
DBL CATCH B A S I N ,  
T Y P E  4 P E R  ADOT S T D  
C - 1 5 . 3 0  W/CONC. 

1 9 . 0 0  EACH APRON ........................................ .................... --------------- 

CATCH B A S I N  ' T Y P E  
B '  P E R  M.A.G. S T D .  

1 2 . 0 0  EACH D E T .  531 ........................................ .................... --------------- 

CATCH B A S I N  ' T Y P E  
C '  P E R  M.A.G.  S T D .  

2 . 0 0  EACH D E T .  5 3 2  ........................................ .................... --------------- 

R E T A I N I N G  WALL 
1 2 0 L F .  H = 6 . 5 '  P H . 1 1 ,  

1 . 0 0  L S  S T A . 4 4 2 + 0 0  ........................................ .................... --------------- 



R E P O R T  NO. : EE-ROO2 S u n  V a l l e y  P a r k w a y  P r o j e c t  
L O C A T I O N  : P h o e n i x ,  A r i z o n a  
C L I E N T  : S u n  V a l l e y  P u b l i c  I m p  C o r p  * $ B I D D I N G  S C H E D U L E S *  

RUN DATE : 04/15/87 
RUN T I M E  : 09:31:56 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
I T E M  U N I T  C O S T  

NUMBER Q U A N T I T Y  U N I T  D E S C R I P T I O N  U N I T  C O S T  I N  W R I T I N G  I N  F I G U R E S  AMOUNT ---------- --------------- ----- .................... ........................................ .................... --------------- - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- 

CONC. CHANNEL 6" 
6050.00 S F  C L A S S  A  CONC.  ........................................ .................... --------------- 

CONCRETE DROP 
8 .00  EA S T R U C T U R E  ........................................ .................... --------------- 

G U N I T E  CHANNEL 
43500.00 S Y  I N C L U D I N G  S P I L L W A Y S  ........................................ .................... --------------- 

6" THICK GROUTED R I P  RAP 
DROP STRUCTURE 
PPmPB/MqP 

4 7 - 0 0  SjrBYQTPM ........................................ .................... --------------- 

4 ' X E "  CONCRETE 
C U T - O F F  WALL, P H . 1 1 1  

1 . 00  L S  S T A . 1 0 7 + 7 5  ........................................ .................... --------------- 

1 2 "  D U C T I L E  I R O N  
P I P E  4 2  L F  W/ 

1 . 0 0  L S  F I T T I N G S  ........................................ .................... --------------- 

1 2  I N C H  C O N C R E T E  
803.00 L F  P I P E  NON-REINFORCED ........................................ .................... --------------- 

15 I N C H  R . G . R . C . P .  
889.00 L F  C L A S S  3 ........................................ .................... --------------- 

18 I N C H  R . G . R . C . P .  
7 6 . 0 0  L F  C L A S S  3 ........................................ .................... --------------- 



REPORT NO. : EE-ROO2 Sun Valley Parkway Project 
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CLIENT : Sun Valley Public Imp Corp * * B I D D I N G  S C H E D U L E * *  
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______- - - -  --------------- ----- .................... ........................................ .................... --------------- ____-_- - - -  --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- .................... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- 

15 INCH R.G.R.C.P. 
6660.00 LF CLASS 4 ........................................ .................... -------------_- 

18 INCH R.G.R.C.P. 
CLASS 4 

1-24"RGRCPICL.5 
PIPE CUL.W/ 
HDWLS.L=12O9 PH.111 
STA. 38+45 

1-3OWRGRCP,CL.4 
PIPE CUL.W/MAG 545, 
L=177' PH.111 
STA.171+20 
2 
#-30MRGRCP,CL.4 
PIPE CUL. WAAG 545 
RO/YJ4$.L=196' PH.111 
STA.300+31 

1-3OWRGRCP,CL.4 
PIPE CUL.W/MAG 545 
W$$,l L=144' PH. I11 
STA.397+66 

1-36"RGRCP,CL.4 
PIPE CUL. W/MAG 545, 
L=153' PH.111 
STA.350+40 

1-42"RQRCP,CL.5 
PIPE CUL.W/MAG 545, 
L=1801 PH. I11 
STA. 142+50 

1-42"RGRCP,CL.5 
PIPE CUL.W/MAG 545, 
L=172' PH. I11 
STA.253+94 

1-42"RGRCP,CL.S 
PIPE CUL.W/MAG 545, 
L=173' PH. I11 
STA.292+09 



REPORT NO. : EE-ROO2 
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Sun Valley Parkway Project 
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--_------- --------------- ----- .................... ........................................ ---------- --------------- ----- .................... ........................................ . . . . . . . . . . . . . . . . . . . .  =============== 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - -___-- - -_ --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  - - -_ - - -_ - -_ -________  --------------- - _ _ _ _ _ - _ - -  --------------- ----- __ -____-___ -__ - - - -__  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  - - - - -_-------_- 

2-24"RGRCP,CL.4 
PIPE CUL. W/MAG 
501-1,2 

1-00 LS L=38'PH. IB,STA.445+9 ........................................ .................... --------------- 
3-24"RGRCP,CL.4 
PIPE CUL. W/MAG 
501-1,2 

1-00 LS L=38'PB.IB,STA.445+9 ........................................ .................... ----------~---- 

1-24" CSP, W/END 
SECT., L=146' PH.IIA 

1.00 LS STA.496+86 ........................................ -------_--------__-_ --____------___ 

1-24" CSP, W/END 
SECT., L=163' PH.IB 

1.00 LS STA.379+85 ........................................ .................... --------------- 

1-30" CSP, W/END 
SECT., L=146' PH. I11 

1.00 LS STA.326+17 ........................................ ------___-__----_--_ -----------____ 

1-30" CSP,W/END 
SECT., L=143' PII. I11 

1.00 LS STA. 398+51 ........................................ .................... --------------- 

2-36" CSP,W/END 
SECT., HDWL.,L=27l9 

1.00 LS pH. 111 S17A-316+78 ........................................ .................... --------------- 

1-36" CSP,W/END 
SECT., L=2219 PH.IB 

1.00 LS STA.378+96 ........................................ --_-___-__--__--__-- ______-- - -_____ 

1-42" CSP,W/END 
SECT., L=151' PH. I11 

1.00 LS STA.363+05 ........................................ -_---_-----___-_---- -______----_-__ 

1-42" CSP,W/END 
SECT., L=161' PII. I11 

1.00 LS STA.382+81 ........................................ --__---_-_-----_-___ --------------- 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ------a+-------------------------------- .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- - - - - -  . . . . . . . . . . . . . . . . . . . .  ........................................ .. . . . . . . . . . . . . . . . . . .  --------------- - - - - - - - - - -  --------------- ----- .. . . . . . . . . . . . . . . . . . .  - - - - - - A T - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  . . . . ................ --------------- 

1-48" CSP, W/END 
SECT., L=178' PH.IA 

621.018 1.00 LS STA.357+26 ........................................ .................... --------------- 

1-60" CSP,W/END 
SECT., L=174' PH.IB 

621.020 1.00 LS STA.370+82 ........................................ .................... --------------- 

1-72" CSP,V/ma/ 
$ M f / h  HDWL., L=198' 

621.022 1.00 LS pH. IA STA-369+17 ........................................ .................... --------------- 

1-28x20 CSF'A,W/END 
SECT., L=144'PH,IIA 

1.00 LS STA.552+64 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=186'PH. IIA 

1.00 LS STA.555+51 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=14Z9PH. IIA 

1.00 LS STA.594+88 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=145'PH. IIA 

1.00 LS STA.614+49 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=172'PH.IIA 

1.00 LS STA.620+54 ........................................ .................... --------------- 

2-28x20 CSPA,VL;FMv 
MdTl./J 
HDWL., L=139'PH. IIA 
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_ _ _ _ - _ _ _ _ _  --------------- ----- .................... ........................................ .................... -_---__---___-_ _ - _ _ _ _ _ _ _ _  ------____----- ----- .................... ........................................ .................... -------------_- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ .................... - - ---_-_----_-_ -- - - - - - - - -  --------------- ----- ... . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .................... --------------- 

2-28x20 CSPA,)c/,F? 
PNQ?/h/ 
HDWL.,L=138'PH.IIB 

1.00 LS STA.781+52 ........................................ .................... --------------- 
1-28x20 CSPA,W/END 
SECT., 
M F k l ,  L=147'PH. IA 

1.00 LS STA. 33+07 ........................................ .................... --------------- 
2-28x20 CSPA,W/END 
SECT., 
w $ L / ,  L=13g1PH. IA 

1.00 LS STA..vwt'$P/ 282+90 ........................................ .................... --------------- 
2-28x20 CSPA,g/m 
M d  fI/,/ 
HDWL., L=13g1PH. IA 

1.00 LS STA.307+78 ........................................ .................... --------------- 
2-28x20 CSPA,~/)@'!J 
PNVLXI 
HDWL.,L=137'PH.IA 

1.00 LS STA.310+12 ........................................ .................... --------------- 
2-28x20 CSPA,V/M 
WdfIL 
HDWL.,L=l4l1PH.IA 

1.00 LS STA.312+27 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=147'PH.IA 

1.00 LS STA.315+02 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=145'PH.IA 

1.00 LS STA.318+88 
---------------------------------------A .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=l39'PH. IA 

1.00 LS STA.324+95 ........................................ .................... --------------- 

1-28x20 CSPA,W/END 
SECT., L=138'PH.IB 

1.00 LS STA.373+07 ........................................ --------------A-7--- --------------- 
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____-_- - - -  --------------- ----- -----___-____-----_- ........................................ - -_--- -_--___-______ -----------____ -_-__-- - - -  --------------- ----- ___------_-____----_ ........................................ _ _ _ _ _ - _ _ _ _ _ _ _ _ _ _ - _ _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
ITEM ' UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  -_------_--_--_ _-- -_- - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- 

1-28x20 CSPA,W/END 
SECT., L=136'PH.IB 

1.00 LS STA.374+90 ........................................ .................... --------------- 

2-35x24 C S P A , ~ ~ H ~  
6Nd?Lb 
HDWL., L=164'PH. IIA 

1.00 LS STA.424+87 ........................................ .................... --------------- 

HDWL., L=142'PH. IIA 
1.00 LS STA.437+17 ........................................ .................... --------------- 

36" CSP 
2-SBdW/dSP/d/H/M 
W d f L A  

1-35x24 CSPA,W/END 
SECT., L=186'PH. IIA 

1.00 LS STA.490+16 ........................................ .................... --------------- 

1-35x24 CSPA,W/END 
SECT., L=158'PH.IIA 

1.00 LS STA.550+50 ........................................ ---_--_------__--__- ------------_-_ 

2-35x24 CSPA,y/$,l$q 
F A V I A /  
HDWL., L-135'PH. IIA 

1.00 LS STA.611+51 ........................................ .................... --------------- 
2-35x24 c S P A , V / M  
$,4Q?'/ b 
HDWL., L=147'PH. IIA 

1.00 LS STA.627+75 ........................................ -------_-__-_--_---- --------------- 

2-35x24 CSPA,Y/BlfQ' 
$M'P / 6 
HDWL., L=147'PH. IIA 

1.00 LS STA.639+09 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- .................... ........................................ .................... --------------- - - - - - - - - - -  --------------- - ----  . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- 

8-35124 CSPA,W/END 
SECT., 
B$PNJ, L=179'PH. IIA 

1.00 LS STA.669+88 ........................................ .................... --------------- 

1-35x24 CSPA,W/END 
SECT., L=147'PH.IA 

1,00 LS STA. 47+60 ........................................ .................... --------------- 

1-35x24 CSPA,W/END 
SECT., I.=140'PH. IA 

1.00 LS STA. 51+76 ........................................ .................... --------------- 

1-35x24 CSPA,W/END 
SECT., L=140'PH.IA 

1.00 LS STA. 114+09 ........................................ .................... --------------- 

1-35x24 CSPA, W/END 
SECT., L=135'PH.IA 

1.00 LS STA.129+67 ........................................ .................... --------------- 
4-35x24 CSPA,V/$.&Q' 
B H n I X I  
HDWL. ,L=161'PH. IA 

1.00 LS STA. 154+43 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=179'PII. IIA 

1.00 LS STA.499+65 
---------------------------------------A .................... --------------- 

2-42x29 CSPA,Y/$W 
SE;Q"PIA 
HDWL., L=205'PH. IIA 

1.00 LS STA.504+51 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=14lSPII. IIA 

1.00 LS STA.568+19 ........................................ .................... --------------- 
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---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- .................... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- - - __ - - -_ - -  -_------------- - ----  . . . . . . . . . . . . . . . . . . . .  . ....................................... .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=147'PH. IIA 

1.00 LS STA.586+09 ........................................ .................... --------------- 
2-42x29 CSPA,Y/BM 
$MY'!//, 
HDWL., L=149'PH. IIA 

1.00 LS STA.590+65 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=171'PII. IIA 

1.00 LS STA.598+90 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=l91'PH.IIA 

1.00 LS STA.652+65 ........................................ .................... --------------- 
2-42x29 CSPA,v/$m 
$MYT/A/ 
HDWL.,L=134'PH.IIA 

1.00 LS STA.656+81 ........................................ .................... --------------- 
2-42x29 CSPA,Y/$W 
BFm/4 
IIDWL. ,L=134'PH. IIA 

1.00 LS STA.658+96 ........................................ .................... --------------- 
2-42x29 CSPA, Y/$m 
PW'? / A 
HDWL.,L=135'PH.IA 

1.00 LS STA.124+23 ........................................ .................... --------------- 
3-42x29 CSPA,Y/P,lW 
BMIA 
HDWL.,L=137'PH.IA 

1.00 LS STA.136+16 .................... --------------- 
2-42x29 CSPA,V/BM 
lsrn?/A 
HDWL., L=144'PH. IA 

1.00 LS STA.210+68 ........................................ .................... --------------- 
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ITEM 
NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING 

UNIT COST 
IN FIGURES AMOUNT 

2-42x29 CSPA,V/$&IY 
BA.4Y'PIA 135' 
HDWL., L=$$P/ pH. IA 

1.00 LS STA.264+99 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=15S1PH.IA 

1.00 LS STA.320+57 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=155'PH. IA 

1.00 LS STA.322+99 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=177'PH.IA 

1.00 LS STA.327+30 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=166'PH. IA 

1.00 LS STA.328+91 ........................................ .................... --------------- 

1-42x29 CSPA,W/END 
SECT., L=166'PH. ID 

1.00 LS STA.384+06 ........................................ .................... --------------- 

1-49x33 CSPA,W/END 
SECT., L=161'PH. IIA 

1.00 LS STA.557+56 ........................................ .................... --------------- 

2-49x33 C S P A , d / M  
6 M 7 1 X  
HDWL., L=1501PH. IIA 

1.00 LS STA.601+81 -__-____--__---------------------------- .................... --------------- 
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---------- -----_--------- ----- - - - - - - - - - - - - - - - -7- - -  ........................................ .................... _ - _ _ _ _ _ _ _ _ _ _ _ _ _  --- - - - - - - -  --------------- ----- .................... ........................................ .................... --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- - - - - - - - - - -  --------------- ----- .................... ........................................ .................... --------------- 

2-49x33 CSPA,Y/B&T,f 
$hQ7/6 
BDWL.,L=223'PH.IA 

1.00 LS STA. 30+35 ........................................ --------------- 

1-49x33 CSPA,W/END 
SECT., L=136'PfI. IA 

1.00 LS STA.336+58 ........................................ .................... --------------- 

2-49x33 CSPA, Y/$N 
FW'plh 
HDWL., L=169'PH. IA 

1.00 LS STA.352+92 ........................................ .................... --------------- 

1-57x38 CSPA,W/END 
SECT., L=143'PH.IIA 

1.00 LS STA.525+29 ........................................ .................... --------------- 

1-57x38 CSPA,W/END 
SECT., L=155'PH.IIA 

1.00 LS STA.529+95 ........................................ .................... --------------- 

1-57x38 CSPA,W/END 
SECT., L=167'PH. IIA 

1.00 LS STA.544+13 ........................................ .................... 

1-57x38 CSPA,W/END 
SECT., L=134'PH.IIA 

1.00 LS STA.690+39 ........................................ .................... --------------- 

1-57x38 CSPA,Y/Fm 
FM7'lAHDWL & 
WGS,L=174'PH.IIB 

1.00 EACH STA.1015+39 ........................................ .................... --------------- 

DECOMPOSED GRANITE 
2330.00 SY 4" THICK .................... --------------- 

BEARDSLEY BRIDGE - 
CONC. PILES, FURNISH 

975.00 LF AND DRIVE ........................................ .................... - 
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_ _ _ _ _ _ _ _ _ _  _ _ _ _ _ - _ _ _ _ _ _ _ _ _  _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ - - -  -_ -____________- -__- - - - -___- - - -_ - - - - -__-  --__------_------_-_ _ - - - -___ - -_____  - - _ _ _ _ _ _ _ _  _ _ _ _ _ _ _ _ - _ _ _ _ _ _  _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ _ - _ _ _ _ - _ -  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ - _ _ - _ _ _ _ _ _ - - - _ _ _ - - - - - - -  _ _ _ _ - - - _ _ _ _ - _ _ _ _ - _ _ _  _ _ - _ _ _ _ _ _ _ _ _ - _ _  
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT _ - _ _ _ _ _ _ _ _  _ _ _ _ _ - _ _ _ _ _ _ _ _ _  _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ - -  _ _ _ _ _ _ _ _ ~ _ _ _ _ ~ _ - _ _ _ ~ ~ ~ ~ ~ ~ ~ _ - - - - - ~ ~ - - ~ ~ ~ ~  --__-----_-------_-_ __-- -__-- - - - -_-  _ _ _ _ _ _ _ _ _ _  _ _ - _ _ _ _ _ _ _ _ _ _ _ _  _ _ _ _ _  . . . . . . . . . . . . . . . . . . . .  ____-___-- - -__- - -__-_______--__- - - -_- -_-  -____- -____- - - - -____  _ - - _ _ _ _ _ - - _ _ - _ -  
900.030 200.00 HRS 2 MAN SURVEY CREW CONTINGENCY ITEM 82.00 16,400.00 

900.030 200.00 HRS 3 MAN SURVEY CREW CONTINGENCY ITEM 91.00 18,200.00 

900.040 200.00 HRS 4 MAN SURVEY CREW CONTINGENCY ITEM 101.00 20,200.00 

BASE B I D  SUBTOTAL 
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__-_- - - - - -  --------------- ----- ... . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- ____- - - - - -  ----------_---- ----- . . . . . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---_------ --------------- ----- .................... ........................................ .................... --------------- ____-- - - - -  --------------- ----- .. . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- 
1 ALTERNATE A 

ROADWAY EXCAVATION 
205.010A 1068000.00 CY FOR PAVEMENT ALT 'A' ........................................ .................... --------------- 

BORROW FOR PAVING 
210.010A 939000.00 CY ALT 'A' 

310.010A 1287400.00 SY A.B.C. - 4" 

SELECT MATERIAL - 
997000.00 SY 4" -_____-____-------_--------------------- -_-----___-----__--_ _ _ _ _ _ _ _ - _ _ _ _ _ _ _  

SELECT MATERIAL - 
169500.00 SY 6" ........................................ --__-_-_-_--___-____ _------__---___ 

SELECT MATERIAL - 
122800.00 SY 7" -__-_-__----_----------------------_---- ----______-----_____ -------------_- 

ASPHALTIC CONCRETE 
321.050A 1261000.00 SY PAVING - 4" _________-_-_-----------------------__-- -______-_-----__--__ --------------_ 

ASPHALTIC CONCRETE 
25100.00 SY PAVING - 6" ______-____-____-___-------------------- -__----__-_-__--____ _--_-__-_----__ 

GEOGRID REINFORCED 
18900.00 SY BASE _______-_---_------------_-------------- ------___------____- ___-__ -________  
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I - --------- --------------- ----- .. . . . . . . . . . . . . . . . . . .  ........................................ .................... --------------- - - - - - - - - - -  --------------- ----- .... . . . . . . . . . . . . . . . .  ........................................ . . . . . . . . . . . . . . . . . . . .  --------------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- ----- .................... ........................................ .................... --------------- ---------- --------------- ----- .................... - - - - - - - - - - - - - e m - - - - - - - - - - - - - - - - - - - - - - - - -  .................... --------------- 
-. 

, ALTERNATE A 

SURVEY 
900.020A 1.00 LS ADMINISTRATION ........................................ .................... --------------- 

Pavement A S u b t o t a l  
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---------- --------------- ----- .................... ........................................ .................... --------------- - - - -_--- - -  --------------- ----- .................... ........................................ .................... -------_------- 
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT - - - - - - - - - -  --------------- ----- .................... ........................................ .................... --------------- - - - - - - - - - -  --------------- ----- . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  --------------- 
I ALTERNATE B 

983600 .00 ROADWAY EXCAVATION 
205.010B !&%4~'dlbfl CY FOR PAVEMENT ALT 'B' ........................................ .................... --------------- 

1189000.00 BORROW FOR PAVING 
210.010B bfffimglflfl CY ALT 'B' ........................................ .................... --------------- 

ASPHALTIC CONCRETE 
321.060B 978100.00 SY PAVING - 6 1/2" ........................................ .................... --------------- 

ASPHALTIC CONCRETE 
169500.00 SY PAVING - 7 1/2" ........................................ .................... --------------- 

ASPHALTIC CONCRETE 
122800.00 SY PAVING - 8 1/2" ........................................ .................... --------------- 

ASPHALTIC CONCRETE 
18900.00 SY PAVING - 10" ........................................ .................... 

ONE MILLION FIFTY THOUSAND AND NO / l o o  1,050,000.00 1,050,000.00 1.00 LS SURVEYING (C.W.W.) ........................................ .................... --------------- 

SURVEY 
1.00 LS ADMINISTRATION ........................................ .................... --------------- 

Pavement B Subtotal 



REPORT NO. : EE-ROO2 Sun V a l l e y  P a r k w a y  Project 
LOCATION : Phoenix, Arizona 
CLIENT : Sun Valley Public Imp Corp * * B I D D I N G  S C H E D U L E * *  

RUN DATE : 04/15/87 
RUN TIME : 10:00:00 
PAGE NO. : 7 1  OF 115 

_---- - - - - -  --------------- ----- - - - - - - 7 - - - - - - - - - - - - -  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  __ - -__ - - - - - -__ -_ -___  _ _ _ _ _ - _ _ _ _ _ _ _ _ _  _ - - - - - - - - -  - - - - - - - - - - - - - - -  ----- - - - - - - 7 - - - - - - - - - - - - -  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . .  - - - _ _ _ _ _ _ _ _ _ _ _ _  
ITEM UNIT COST 

NUMBER QUANTITY UNIT DESCRIPTION UNIT COST IN WRITING IN FIGURES AMOUNT ---------- --------------- ----- .................... ........................................ .................... ----------  --------------- ----- .................... ........................................ .................... --------------- 
ALTERNATE C 

205.010C 1,021,000.00 CY ROADWAY EXCAVATION FOR 
PAVEMENT ALT ' C '  

210.010C 1,076,000.00 C Y  BORROW FOR PAVING ALT 'C' 

310.010C 997,000.00 SY ABC - 5" 

310.090C 169,500.00 SY ABC - 6" 

310.100C 122,800.00 SY ABC - 7" 

321.050C 1,261,000.00 SY ASPHALTIC CONCRETE 
PAVING - 4" 

321.060C 25,100.00 SY ASPHALTIC CONCRETE 
PAVING - 6" 

360.010C 1,289,300.00 SY GEOGRID BASE 
REINFORCEMENT 

900.010C 1.00 LS SURVEYING(C.W.W.) ONE MILLION ONE' HUNDRED THOUSAND AND N0/100 1,100,000.00 1,100,000.00 

900.020C 1.00 LS SURVEY ADMINISTRATION 

PAVEMENT ' C ' SUBTOTAL 



SUMMARY 

Base B i d  S u b t o t a l  

Pavement A1 t e r n a t e  l1 "* S u b t o t a l  

T o t a l  B i d  

*En te r  A  f o r  A1 t e r n a t e  I1A1l, B  f o r  A1 t e r n a t e  "B", o r  C f o r  A1 t e r n a t e  llC1l. 
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PART 100 - SPECIAL PROVISIONS 

Sec t i on  

M o d i f i c a t i o n s  t o  Standard S p e c i f i c a t i o n s  - The Standard S p e c i f i c a t i o n s  a re  
m o d i f i e d  as f o l  1  ows here in .  Where any s e c t i o n  o f  t h e  Standard Speci f i c a -  
t i o n s  i s  supplemented, t h e  rema in ing  p r o v i s i o n s  o f  such s e c t i o n  s l i a l l  remain 
i n  e f fec t .  A l l  supplemental p r o v i s i o n s  s h a l l  be cons t rued  as added. Where 
a  p o r t i o n  o f  any s e c t i o n  i s  amended, d e l e t e d  o r  superseded, t h e  p r o v i s i o n s  
o f  t h e  s e c t i o n  n o t  speci  f i c a l  l y  amended, d e l e t e d  o r  superseded s h a l l  remain 
i n  e f f e c t .  

101.201 - D e f i n i t i o n s  
102.5 - P repa ra t i on  o f  Proposal 
102.6 - Subcon t rac to r  L i s t  
103.6 - C o n t r a c t o r ' s  Insurance 
104.2.6 - Approval o f  Design Engineer 
104.2.7 - Inc rease  t o  Payment and Performance Bonds 
105.101 - Suggest ions t o  Con t rac to r  
105.102 - Week1 y  S i t e  Meet ings 
105.301 - Order o f  S p e c i f i c a t i o n  A u t h o r i t y  
105.4 - Coo rd ina t i on  o f  Plans and S p e c i f i c a t i o n s  
105.6 - Cooperat ion w i t h  U t i l  i t y  Companies 
105.701 - Cooperat ion between Cont rac to rs  
105.8 - Cons t ruc t i on  Survey ing L ines  and Grades 
108.401 - CPM Schedule 
108.501 - Overt ime and S h i f t  Work 
108.701 - N o t i c e  o f  Delays 
108.702 - Avo idab le  Delays 
108.703 - Extens ion o f  Time 
108.704 - Compensation t o  Owner f o r  Extens ion o f  Time 
108.705 - P recons t ruc t i on  Conference 
108.9 - L i q u i d a t e d  Damages 
109.7 (A)-  Payment f o r  Bond Issue  and Budget P r o j e c t s  
109.701 - Payment 
109.8 - C l  aims f o r  A d d i t i o n a l  Compensation 
109.9 - Claims and D ispu tes  
109.10 - D e f a u l t  o f  Owner 
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SECTION 101.201 - MODIFICATIONS TO DEFINITIONS AND TERMS: 

Agency: The Sun Valley Public Improvement Corporation 

Architect: Shall mean the Design Engineer 

Award: The formal action of the Board of Directors of the Sun Valley Public 
Improvement Corporati on in accepting a proposal . 
Bank: Security Pacific National Bank, N.A., or such other bank as has i s -  - 
sued a l e t t e r  of c red i t  supporting the payment of i n t e r e s t  on and principal 
of the bonds issued by the Contracting Agency, the proceeds of which a re  
used t o  pay for  the construction of the Sun Valley Parkway (the UBefidU 
"Bondsn) . 
Bond Issue Project: A project financed from bonds issued by the Contracting 
Agency. 

Contracting Agency: The - s u n  Val ley Pub1 i c  Improvement Corporation, the 
legal en t i ty  that  has contracted for  the ~erformance of the work or for whom 
t h e  work is-  being performed. 

Crit ical  Item of Work: The item of work which a t  a given time i s  c r i t i ca l  
t o  the completion of the project on schedule. 

Design Engineer: The individual or firm who has accomplished the engi- 
neering design services for  the project, including his representatives. 

Engineer: The Maricopa County Engineer or Greiner Engineering Sciences, 
Inc., his duly authorized representative acting under contract t o  Maricopa 
County as the Independent Engineer. 

Force Account Work: Work done on a time and material basis. 

Heron: Heron Financial Corporation. A- a Delaware Corporation. for  whose 
account the Bank has issued a l e t t e r  of credi t  supporting the Bonds. 

Laboratory: The establ ished material s  tes t ing 1 aboratory of the Engineer or 
his duly authorized representative, or other 1 aboratories acceptabl e t o  
and/or authorized by the Engineer t o  t e s t  materials and work involved in the 
Contract. 

Major Item: Any item of work and/or materials having an original contract 
value which exceeds $250,000. 

Major Material Supplier: A supplier who supplies materials valued a t  
$250,000 or more. 

Notice of Award: A l e t t e r  from a person duly authorized by the Contracting 
Agency, advising the Contractor tha t  he i s  the successful bidder and tha t  
the Board of Directors of the Contracting Agency has accepted his proposal. 
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Owner: The Sun Val ley Pub1 i c  Improvement Corporation acting through i t s  
legal ly  constituted of f ic ia l  s ,  off icers  or agents. 

Superintendent of Streets :  The person duly appointed by the Board of Super- 
visors of Maricopa County, as provided by Sections 9-601 and 11-701 of the 
Arizona Revised Statutes.  

Trustee: F i r s t  In te rs ta te  Bank o f  Arizona. N.A.. the Trustee under the 
J-~fi~~f Trust, dated as of March 1. 1987, pursuant t o  which the Bonds 

Working Day: A calendar day, excl usive of Saturdays, Sundays, and Maricopa 
County government recognized legal holidays, on which weather and other 
conditions not under the control of the Contractor will permit construction 
operations t o  proceed for  the major part  of the  day with the normal working 
force engaged in performing the c r i t i ca l  item or items of work which would 
be in progress a t  tha t  time. 

SECTION 102.5 - PREPARATION OF PROPOSAL (ADDITION): The bidder s l ~ a l l  submit 
the en t i r e  Special Provisions Book1 e t  in tac t ,  with the following documents 
(included herein unless otherwise s ta ted)  completed a t  the t i~ne  bids are 
submitted : 

1.) AFFIDAVIT BY CONTRACTOR CERTIFYING NO COLLUSION - th i s  must have 
al l  blanks f i l l e d  in and must be notarized. 

2.) AFFIDAVIT BY CONTRACTOR CERTIFYING PAYMENT ( O R  NONPAY MEIIT) OF TAXES 
- t h i s  must have al l  blanks f i l l e d  in ,  must indicate whether taxes 
have or have not been paid ( s t r ik ing  out non-appl icable words), 
and must be notarized. 

3.) PROPOSAL - applicable portions must be f i l l e d  in including project 
number, description, principal s 1  names, t i t l e s ,  dates and phone 
numbers. 

4.) BIDDING SCHEDULE - t h i s  must include unit costs in writ ten words 
and in f igures .  If a discrepancy occurs between tile two, the 
writ ten word unit price shall govern. 

5.) BID SURETY - every proposal shall be accompanied by a cer t i f ied  
check, cash ie r ' s  check or a bid bond for  f ive  (5%) percent of the 
amount bid. 

6.) BIDDER'S QUALIFICATION STATEMENT 

O T H E R  FORMS: Execution of the CONTRACT, PERFORMANCE BOND,  PAYMENT BOND AND 
CERTIFICATE OF INSURANCE, i s  not required for  the submission of the bid. 
They must, however, be executed and delivered by the successful bidder and. 
where applicable, the surety bond or i t s  agent prior to  the contract execu- 
tion. 
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SECTION 102.6 - SUBCONTRACTOR LIST: Prior t o  award of contract and within 
ten (10) calendar days of receivina written reauest from the Owner, the 
bidder being consideFed for  award shall submit to  the Owner a l e t t e r  l i s t ing  
the name and address of each subcontractor and major material supplier t o  
whom the bidder proposed t o  sublet portions of the work in excess of one- 
ha1 f of one percent of the total  amount of hi s proposal . 
SECTION 103.6 - CONTRACTOR'S INSURANCE (ADDITION) : Concurrent1 y with the 
execution of the contract, the successful Contractor shall furnish S u n  
Valley Public Improvement Corporation a Cert i f icate  of Insurance showing the 
fol lowing named insureds: 

Sun  Val 1 ey Pub1 ic  Improvement Corporation 
Maricopa County 
Maricopa County Flood Control Dis t r ic t  
Maricopa Municipal Water Conservation Dis t r ic t  No. 1 
Greiner Engineering Sciences, Inc. 
Col l a r ,  Wil liams and White .Engineering. Inc. 
Town of Buckeye 
Heron Financi a1 Corporation 
Security Pacific National Bank 

and the fol lowing minimum coverage: 

Type 

Comprehensive General - 
Bodily injury and Property Damage 

Comprehensive Auto 
Li abi 1 i ty and non-owned 

Limits 

$10,000,000 per occurrence 

Worker's Compensation Sf a k ~ f e ~ y  $10.000,000 

Empl oyerl s Li abi 1 i ty $10,000,000/occurrence 

Primary comprehensive l i a b i l i t y  coverage must be issued on the 1987 I.S.O. 
occurrence form and the excess coverage must follow or exceed the 1973 
I.S.O. primary form. Such l i a b i l i t y  coverage must cover ac t iv i t i e s  of a l l  
subcontractors. A t  contract signing the Contractor must deliver an in- 
surance ce r t i f i ca t e  executed by an agent of a company rated A7 or better by 
A. M. Best & Co. 

The Contractor (and his insurance agent) must use the Cert i f icate  of In- 
surance included herewith and maintain such insurance a t  i t s  expense until 
the acceptance of the project into the Maricopa County Road system.. 

The indemnity contained in Section 103.6.2 of the Standard Specifications 
shall be in favor of all  the named insureds l i s t ed  above. 
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104.2.6 - APPROVAL OF DESIGN ENGINEER: Any changes in the Plans and Speci- 
f icat ions shall also require the written approval of the Design Engineer. 

104.2.7 - INCREASES TO PAYMENT AND PERFORMANCE BONDS: The Contractor shal l ,  
concurrently with the issuance of any additive change orders, cause the 
amount of each bond furnished pursuant to  th i s  contract t o  be increased in 
the amount of and for any additive change order which increases the aggre- 
gate cost of a l l  of the work t o  be performed under th is  contract. 

SECTION 105.101 - SUGGESTIONS TO CONTRACTOR: Any plan or metliod of work 
suggested by the Owner or the Engineer t o  the Contractor b u t  not specified 
or required, i f  adopted or followed by the Contractor in whole or in part. 
shall be used a t  the risk and responsibility of the Contractor; and the 
Owner and the Engineer shall assume no responsibil i ty therefor and in no way 
be held l iab le  for any defects in the work which may resul t  from or be 
caused by use of such plan or method of work. 

SECTION 105.102 - WEEKLY SITE MEETINGS: The Engineer will 1101 d weekly 
meetings on the s i t e  a t  a regular time and place agreed to  by the Contrac- 
tor.  The Contractor's project manager i s  t o  attend. The primary purpose 
for  the meeting will be to  review the schedule submitted for the next two- 
weeks work, discuss any changes being processed and ensure on-going cornrnuni- 
cation on project related items. 

SECTION 105.301 - O R D E R  OF SPECIFICATION AUTHORITY: 

Governing Specifications: The work embraced herein and as shown on the 
plans for the construction of this  project shall be done in accordance with 
the Maricopa Association of Governments1 Uniform Standard Specifications for 
Public Works Construction dated 1979, together with the 1980 t o  1986 revi- 
sions thereto, the Maricopa County Highway Department Suppl ements to  the 
Uniform Standards dated August 3, 1981, October 19, 1981, May 21. 1984, as 
modified by the plans and th i s  Special Provisions Booklet. 

SECTION 105.4 - COORDINATION OF PLANS AND SPECIFICATIONS (SUBSTITUTION): 
The Contractor shall perform the work in accordance with the plans and 
specifications and shall not take advantage of any error  or omission in the 
plans and specifications. In the event the Contractor discovers an error or 
omission, he shall immediately notify the Engineer. The Engineer will then 
make such corrections and interpretations as may be deemed necessary for 
f u l f i l l i n g  the intent of the plans and specifications. If the Contractor 
f a i l s  to  notify the Engineer of any errors or omissions which the Contractor 
discovered or should have discovered through the exercise of reasonable 
diligence, any additional cost incurred as the result  of such errors or 
omissions shall be borne solely by the Contractor. 

SECTION 105.6 - COOPERATION WITH UTILITY COMPANIES (ADDITION): The 
followinq names and t e l e~hone  numbers of ~ e o ~ l e  t o  contact i s  t o a s s i s t  the . . 
contractor in his cooperation with u t i l i t y  companies impacted by his work. 
This may not be an exhaustive l i s t ,  and the f a i lu re  to  include a u t i l i t y  
company shall not affect  or reduce the Contractor1 s responsibi l i t ies  under 
Section 105.6: 
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U t i l i t y  o r  Agency 

Mountain B e l l  

Name Number 

W i  1 1 i am Thomas (602) 842-7720 

Southwest Gas Te r r y  Hughes (602) 484-5261 

Sal t R i  ve r  P r o j e c t  Ben A1 1 i ndes (602) 236-5330 
B i l l  P h i l  l i p s  (602) 236-2732 

Western Area Power A d m i n i s t r a t i o n  R i  chard Brown (702) 293-3230 
Ray Wattson (602) 261-4554 
Mike Testa (602) 261-4335 

Ar i zona  Pub1 i c  Serv ice  E r n i e  Cota (602) 371-6964 

AT & T Vaughn V incen t  (602) 253-2424 

U.S. S p r i n t  B i l l  Young (602) 932-0001 
General I n f o r m a t i o n  (800) 521-0570 

Garc ia  Water Company M i  ke  McKi nn ey (602) 936-4656 

E l  Paso Na tu ra l  Gas Company (602) 438-1675 

El S lash C a t t l e  Company Fred Garc ia  (602) 386-6686 

Maricopa Water Conserva t ion  Water Ed Ecker 
D i s t r i c t  No. 1 

Maricopa County F l  ood Cont ro l  D i ck  BtfiekPerreaul t (602) 262-1501 
D i s t r i c t  

A r i zona  Department o f  T r a n s p o r t a t i o n  John Lohr  (602) 255-7341 

Town o f  Buckeye Fred Carpenter  (602) 935-4532 

Town o f  S u r p r i s e  Haro ld  Y i n g l i n g  (602) 977-8369 

Ar i zona  S t a t e  Land Department Barbara Burg (602) 255-1704 

No tw i t hs tand ing  any th i ng  t o  t h e  con t ra ry ,  t h e  Cont rac to r ,  and no t  t h e  Con- 
t r a c t i n g  Agency, s h a l l  have t he  r e s p o n s i b i l  i t i e s  s e t  f o r t h  i t1 t h e  f i r s t  
paragraph o f  S e c t i o n  105.6 i n  t h e  Standard S p e c i f i c a t i o n s .  

SECTION 105.701 - COOPERATION BETWEEN CONTRACTORS: The C o n t r a c t o r ' s  a t t e n -  
t i o n  i s  c a l l e d  t o  t h e  f a c t  t h a t  o t h e r  major road c o n s t r u c t i o n  c o n t r a c t s  w i l l  
be underway ad jacen t  t o  and simultaneous w i t h  t h i s  p r o j e c t .  The f o l l o w i n g  
i s  a 1 i s t i n g  o f  major  p r o j e c t s  planned t o  be underway s imu l t aneou j l y :  

o In te rchange  a t  1-10 and Palo  Verde Road. 
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o Bell Road in the Town of Surprise. 

The Contractor shall cooperate with any other Contractors working a t  the 
interface of adjacent projects and this  project. The provisions of Section 
105.7 of the Standard Specifications shall apply t o  Contractors working on 
adjacent projects as we1 1 as Contractors working within the l imits of this  
project. 

SECTION 105.8 - CONSTRUCTION SURVEYING LINES AND G R A D E S  (SUBSTITUTION): 
(This section i s  hereby rep1 aced by the fol lowing:) 

A1 1 surveying required for the construction of th i s  project shall be 
provided by the Contractor wke- w i 7 4 -  shall employ the engineering firm 
of Collar, Williams and White Engineering, Inc., for  the performance 
thereof. 

Greiner Engineering Sciences, Inc., will be performing periodic survey 
checks t o  assure that surveying provided by the Contractor represents 
1 ines and grades establ ished by the pl ans and specifications. 

SECTION 108.401 - CRITICAL PATH METHOD S C H E D U L E :  Contractor i s  t o  submit, 
for the Engineer's a ~ ~ r o v a l ,  a CPM schedule and a n t i c i ~ a t e d  draw schedule 
for the ent i re  project, a t  the pre-construction meeting. Time i s  of the 
essence of this  contract. Resubmittals will be required i f  the original 
schedules are n o t  approved for reasons of insufficient de ta i l ,  lack of tech- 
nical correctness or any other reason. These schedules a re  t o  be updated a t  
the end of each m o n t h  and submitted t o  the Engineer prior t o  the Engineer's 
processing of the monthly pay estimate. Contractor i s  t o  supply a two week 
1 ook-ahead schedul e a t  each weekly construction meeting. 

SECTION 108.501 - OVERTIME A N D  SHIFT WORK: The contractor will be required 
t o  bear the increases in engineering and inspection costs incurred by the 
Engineer or his representative which occur as a result  of operations of the 
Contractor exceeding eight (8) hours per day, or occurring during Saturdays, 
Sundays or holidays observed by the AGC and trade unions. Such costs will 
include b u t  will n o t  necessarily be 1 imited to  engineering, inspection, 
general supervision and other overhead expenses which are  direct ly  charge- 
able t o  the overtime work. All such charges shall be deducted by the Owner 
from payments due the Contractor. 

SECTION 108.701 - NOTICE OF DELAYS: Whenever the Contractor foresees any 
delay in the prosecution of the current c r i t i ca l  item of work, and in any 
event immediately upon the occurrence of such a delay which the Contractor 
regards as unavoidable, he shall notify the Engineer in writing of the 
probability of the occurrence of such delay and i t s  cause in order that the 
Engineer may take immediate steps t o  prevent, i f  possible, the occurrence or 
continuance of the delay, or, i f  th i s  cannot be done, may determine whether 
the delay i s  t o  be considered avoidable or unavoidable, how long i t  conti- 
nues, and t o  what extent the prosecution and completion of the work are to  
be delayed thereby. IT WILL B E  ASSUMED THAT ANY AND ALL DELAYS WHICH HAVE 
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SECTION 108.9 - LIQUIDATED DAMAGES ( S u b s t i t u t i o n  f o r  Tab1 e  108) : The d a i l y  
r a t e  o f  l i q u i d a t e d  damages t o  be deducted f r om anv monies due t h e  Cont rac to r  
as determined i n  s e c t i o n  108 s h a l l  be i n  t h e  amount o f  $10,000.00 per  ca len-  
dar  day. Th is  amount a c t s  as reimbursement t o  t h e  Owner f o r  h i s  d a i l y  c o s t  
o f  i n spec t i on ,  superv is ion ,  a d m i n i s t r a t i o n ,  overhead, c o s t  o f  i n - t e r e s t  l o s t  
and o t h e r  cos t s  due t o  t h e  de lay  o f  comp le t ion  o f  t h e  con t rac t .  

SECTION 109.7(A) - PAYMENT FOR BOND ISSUE AND BUDGET PROJECTS: The f i r s t  
paragraph o f  Sec t i on  109.7(A) i s  r e v i s e d  as f o l l o w s :  

" ( A )  P a r t i a l  payments: No l a t e r  than t h e  20 th  day o f  each ca lendar  
month, t h e  Cont rac to r  s h a l l  be p a i d  on t h e  bas i s  o f  an es t imate  pre-  
pared by t h e  Engineer and acknowledged i n  w r i t i n g  by t h e  Cont ractor ,  
f o r  work completed and accepted by t h e  Engineer through t h e  25 th  day o f  
t h e  p reced ing  ca lendar  month." . 

SECTION 109.701 - PAYMENT PROCESS: By t h e  f i f t h  o f  t h e  month, t h e  Engineer 
w i l l  p repare  t h e  month ly  pay es t ima te  f o r  work c o m ~ l e t e d  th roush  t h e  25 th  o f  
the  p reced ing  month. cop ies w i l l  be forwarded f o r ' r e v i e w  t o  t he  Cont ractor .  
The Cont rac to r  I s  s i g n a t u r e  o f  acknowledgement on t h e  approved pay es t imate  
must be acqu i red  such t h a t  i t  w i l l  be submi t ted  t o  F i r s t  I n t e r s t a t e  Bank by 
o f  Ar izona, N. A. by t h e  1 5 t h  o f  t h e  month f o r  payment by t h e  20 th  o f  t h e  
month. 

SECTION 109.8 - CLAIMS FOR ADDITIONAL COMPENSATION: I f  t h e  Cont rac to r  
c la ims  t h a t  he i s  e n t i t l e d  t o  damages o r  t o  a d d i t i o n a l  compensation f o r  any 
reason, he must submi t  such c la ims  i n  w r i t i n g  t o  t he  Owner (a) be fo re  pro-  
ceeding t o  execute any work i n v o l v e d  except i n  an emergency endangering l i f e  
o r  p roper ty ,  and (b) w i t h i n  f o r t y - e i g h t  (48) hours o f  t h e  occurrence o f  t h e  
event  g i v i n g  r i s e  t o  such claim, o r  t h e  Con t rac to r  s h a l l  be deerned t o  have 
waived such c la im.  Claims f o r  payment due t o  damages f o r  a d d i t i o n a l  compen- 
s a t i o n  cannot be p a i d  i f  t h e  aggregate, due t o  t h e  Cont ractor ,  w i l l  exceed 
t he  t o t a l  amount a v a i l  ab l e  f o r  payment by t h e  Owner. 

SECTION 109.9 - CLAIMS AND DISPUTES: The Engineer s h a l l  r u l e  on a l l  c la ims  
o r  d ispu tes .  Dur ing  t h e  r e s o l u t i o n  o f  any c l a ims  o r  d isputes,  t i l e  Contrac- 
t o r  i s  o b l i g a t e d  t o  proceed w i t h  c o n s t r u c t i o n  a t  t h e  d i r e c t i o n  o f  t h e  Engi-  
neer. 

SECTION 109.10 - DEFAULT OF OWNER: The Owner s h a l l  n o t  be deemed t o  be i n  
d e f a u l t  under t h i s  Con t rac t  unless:  (1) t h e  Cont rac to r  has g i v e n  t h e  Owner 
w r i t t e n  n o t i c e  o f  d e f a u l t ,  d e s c r i b i n g  i n  reasonab le  d e t a i l  t h e  na tu re  o f  t h e  
d e f a u l t ;  (2) i f  t h e  c la imed d e f a u l t  i s  monetary i n  nature,  t h e  Ow~ier has n o t  
cured such d e f a u l t  w i t h i n  n i n e t y  (90) days o f  r e c e i p t  o f  n o t i c e  the reo f ;  and 
(3) i f  t h e  c la imed d e f a u l t  i s  non-monetary i n  nature,  t h e  Owner has n o t  
cu red  such d e f a u l t  w i t h i n  n i n e t y  (90) days o f  r e c e i p t  o f  n o t i c e  the reo f ;  
provided, however, t h a t  i f  more than n i n e t y  (90) days a r e  r e q u i r e d  t o  cu re  
such d e f a u l t ,  then t h e  Owner s h a l l  n o t  be deemed t o  be i n  d e f a u l t  so l o n g  as 
i t  i s  d i l i g e n t l y  proceeding t o  cu re  such d e f a u l t .  
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SECTION 109.11 - INTERPRETATION: Where the Standard Specifications refer  t o  
the s ta tutes ,  codes, ordinances or i-egu+a*+~g-regulations the Contracting 
Agency or Agency, or to  a  governmental department of the Contracting Agency 
or Agency, the references shall be deemed t o  be the County. 
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SPECIAL PROVISIONS - TECHNICAL 
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PART 200 - EARTHWORK 

Sec t i on  

201.1 - McMicken Dam Cross ing 
201.12 - Power L i n e  Cross ing 
201.13 - C l e a r i n g  and Grubbing (Fence Maintenance) 
210.21 - Impor ted Borrow 
225.2 - Water Supply and Water ing 
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SECTION 201.10 - MCMICKEN DAM CROSSING: The work under t h i s  s e c t i o n  s h a l l  
c o n s i s t  o f  any and a l l  work r e l a t e d  t o  t h e  c l e a r i n q ,  qrubbinq, s i t e  Dreeara- - - 
t i o n  removal o f  water  and f ounda t i on  ~ r e ~ a r a t i o n  a t  t h e - c r o s j i n b  o f  t h e  . . " 

McMicken Dam f r om S t a t i o n  474+00 t o  S t a t i o n  478+00, Phase I-B. 

A1 1  e x i s t i n g  m a t e r i a l  i n c l u d i n g  t rees ,  shrubs, brush, p l a n t s  and fences a r e  
t o  be removed w i t h i n  t h e  l i m i t s  o f  cons t ruc t i on .  Sur face water  and ground- 
water  s h a l l  be removed o r  d i v e r t e d  as r e q u i r e d  by t h e  Engineer, t o  per fo rm 
t h e  r e q u i r e d  c o n s t r u c t i o n  i n  accordance w i t h  t h e  p l ans  and s p e c i f i c a t i o n s .  
The Con t rac to r  s h a l l  b u i l d ,  m a i n t a i n  and opera te  a l l  necessary d i v e r s i o n s  o r  
impounding work as needed t o  p r o t e c t  t h e  cons t ruc t i on .  

The Con t rac to r  s h a l l  f u r n i s h  t o  t h e  Engineer, i n  w r i t i n g ,  h i s  p l a n  f o r  d i -  
v e r t i n g  su r f ace  water  b e f o r e  t h e  beg inn ing  o f  c o n s t r u c t i o n  work f o r  which 
t h e  d i v e r s i o n  i s  r equ i r ed .  Acceptance o f  t h i s  p l a n  w i l l  n o t  r e l i e v e  t he  
Cont rac to r  o f  respons i  b i l  i t y  f o r  comp le t ing  t h e  work as spec i f i ed .  

A l l  e a r t h  f i l l  c o n s t r u c t i o n  s h a l l  conform t o  Sec t i on  211 o f  t h e  MAG Standard 
S p e c i f i c a t i o n s ,  i nc l  ud i  ng benching. 

The n a t u r a l  grade r e c e i v i n g  new embankment f rom t h e  upstream t o e  o f  t h e  dam, 
west t o  S t a t i o n  474t00 and t he  n a t u r a l  grade r e c e i v i n g  new embankment f rom 
t h e  downstream t o e  o f  t h e  dam, e a s t  t o  S t a t i o n  478+00 s h a l l  be PI-ocessed t o  
a  depth o f  two ( 2 ' )  feet .  Th is  may be accomplished by removing t he  n a t i v e  
m a t e r i a l  t o  a  depth of one (1') foot ,  a d j u s t i n g  mo i s tu re  i n  t h e  subso i l  as 
f o r  embankment cons t ruc t i on ,  and p r e v i o u s l y  removed m a t e r i a l  can then be 
rep1 aced under t h e  same c o n d i t i o n s  re1  a t i v e  t o  m o i s t u r e  and compaction. 

The mo i s tu re  con ten t  of loosened fill s h a l l  be c o n t r o l l e d  as s p e c i f i e d  f o r  
t h e  e a r t h  f i l l ,  and t h e  surface m a t e r i a l s  o f  t h e  founda t ions  s h a l l  be com- 
pacted w i t h  t h e  f i r s t  l a y e r  of e a r t h  f i l l  as s p e c i f i e d  f o r  subsequent l a y e r s  
o f  e a r t h  f i l l .  

No separate  payment w i l l  be made f o r  t h e  above descr ibed  work. 

Compensation f o r  t h i s  work w i l l  be i nc l uded  i n  o t h e r  c o n t r a c t  i tems. Ex- 
treme c a u t i o n  s h a l l  be taken w i t h  a l l  work as descr ibed  i n  t h i s  s e c t i o n  t o  
ma in ta i n  t h e  s t r u c t u r a l  s t a b i l i t y  o f  t h e  e x i s t i n g  dam a t  a l l  t imes. 

Unless o the rw i se  spec i f i ed ,  a1 1  m a t e r i a l  s  removed i n  t h e  c l e a r i n g ,  g rubb ing  
and s i t e  p r e p a r a t i o n  w i l l  be d isposed o f  per  Sec t i on  350. 

SECTION 201.12 - POWER LINE CROSSINGS: Extreme c a u t i o n  s h a l l  be exe rc i sed  
by t h e  Con t rac to r  when work ing  i n  t h e  v i c i n i t y  o f  t h e  e x i s t i n g  e l e c t r i c a l  
t r ansm iss i on  towers  and po les  which r u n  p a r a l l  e l  t o  and cross t h e  proposed 
roadways, t o  p r o t e c t  t h e  f o o t i n g s  o f  t h e  towers, t o  p r o t e c t  t h e  towers and 
po les,  and t o  a v o i d  c o n t a c t  w i t h  any and a l l  o f  t h e  e x i s t i n g  power l i n e s  and 
access t o  any and a1 1  t r ansm iss i on  towers and po les  s h a l l  be ma in ta ined  
d u r i n g  t h e  course o f  c o n s t r u c t i o n  as r e q u i r e d  by t h e  S a l t  R i ve r  P r o j e c t  
and/or t h e  Western Area Power Adm in i s t r a t i on .  
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Any and a l l  work done i n  t h e  v i c i n i t y  o f  any and a l l  overhead power l i n e s  
s h a l l  be done i n  accordance w i t h  t h e  Overhead Power L i n e  Sa fe t y  Law (Chapter 
181, A r t i c l e  6.4, A.R.S.. 40-360.41-45). 

SECTION 201.13 - CLEARING AND GRUBBING (FENCE MAINTENANCE) : (The f o l  l ow ing  
r e q u i  rements a r e  h e r e b . ~  added.) The Con t rac to r  s h a l l .  a t  a1 1  t imes  throuah-  
o u t  t h e  l e n g t h  o f  t h e  c o n t r a c t ,  ma in ta i n  t h e  i n t e g r i t y  o f  t h e  range f e n c i n g  
system i n  ex is tence.  Temporary f e n c i n g  and/or temporary c a t t l  e  guards may 
be necessary a t  va r i ous  l o c a t i o n s  th roughou t  t h i s  p r o j e c t  and on va r i ous  
haul roads t o  m a i n t a i n  t h e  sepa ra t i on  o f  t h e  e x i s t i n g  c a t t l e  a l l o t m e n t s  and 
t o  p r o t e c t  t he  c a t t l e  f rom va r i ous  c o n s t r u c t i o n  a c t i v i t i e s .  There a r e  sev- 
e r a l  e x i s t i n g  c a t t l e  guards on t h e  proposed parkway which may be salvaged 
and r e v i s e d  f o r  t h e  above ment ioned purpose. 

SECTION 210.21 - IMPORTED BORROW: No sources o f  BORROW a r e  s p e c i f i e d  t h a t  
t h e  Cont rac to r  must use on t h i s  ~ r o . i e c t .  BORROW m a t e r i a l  used i n  t h e  u m e r  . - 
two f e e t  ( 2 ' )  o f  t he  subgrade s h a l l  e x h i b i t  a  S o i l  Support  Value equal t o '  o r  
g r e a t e r  than t h a t  o f  t h e  i n - p l a c e  s o i l  on which t h e  BORROW i s  placed. 

Several  p o t e n t i a l  sources o f  borrow and an aggregate source may be a v a i l  ab le  
i n  t h e  v i c i n i t y  f o r  use i n  c o n s t r u c t i n g  t h i s  P ro j ec t .  The f o l l o w i n g  l i s t  
p rov ides  summary i n f o r m a t i o n  on these sources on ly .  S p e c i f i c  ques t ions  
about each s i t e  should be addressed t o  t h e  des ignated con tac t  person: 

Approx. 
P i t  S ize - L o c a t i o n  Owner 

Contact  
Person 

A 168-Ae WW3f4-Seet+en-37 Bu~ns-3nke~fla+.Senatr Tefly- Ha l  3  
T2n-R4W -4fle; 264-4888 
Net- avai 1 abt e 4528-W;-€eflt~a3-Ave; 

SuSte-588 
Pkeeflixs-A£-85812 

B  320 Ac P o r t i o n  o f  Sec t i on  BICT. PB. N&W Par tner -  D i ck  W i l l dan  
16. 17. 20 & 21  sh ip  264-4800 
T3N R4W 4520 N. Cen t ra l  Ave. 

S u i t e  500 
Phoenix. AZ 85012 

C 180 Ac P o r t i o n  o f  Sec t ion  Burns I n t e r n a t i o n a l ,  Don M i  1  t z  
28 T4N, R4W Inc .  264-5888 

4520 N. Cen t ra l  Ave. 264-4800 
S u i t e  500 
Phoenix. AZ 85012 

D&E 60 Ac P o r t i o n  of Sec t i on  Burns I n t e r n a t i o n a l ,  Don M i  1  t z  
33 T4N. R2W Inc .  264-4800 

4520 N. Cen t ra l  Ave. 
S u i t e  500 
Phoenix. AZ 85012 
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Inclusion of these s i t e s  as potential borrow or aggregate sources does not 
imply the quality of the material as meeting the requirements of .the Project 
specifications.  The Contractor shall verify that  the materials a t  the s i t e  
meet the Contract requirements. Specific detail s about the area, depth 
l imitations for borrow and measurement and payment must be established di- 
rect ly  between the Owner of the source and the Contractor shall be respon- 
s ible  for obtaining, a t  his cost, any and al l  permits or special use permits 
which shall be required for the ut i l izat ion of any and al l  borrow sources t o  
be used on said project. 

SECTION 225.2 - WATER SUPPLY AND WATERING:  Potential water sources in the 
vicini ty  of the project are being developed by others. Three 22"  we1 1s with 
16" casings are  under construction and one or more of these wells may be 
made available for  use in constructing th i s  project. Legal Access to  the 
well s i t e s  will be provided by others, The approximate locations of the new 
we1 1 s are as fol 1 ows : 

Approximate Locations Owner 

Well #1 NW Corner, SE 1/4, Section 10 S u n  Val 1 ey Iiomeowners 
T4N. R4W Association 

4520 N. Central Ave. 
Pkeen+x;-AZ-85832 Phoenix, AZ 85012 

We1 1 #2 N W  Corner, Section 7 
T3N, R4W 

We1 1 #3 SW Corner, Section 7 
T2N. R4W 

S u n  Val ley Ilomeowners 
Association 
4520 N. Central Ave. 
Phoenix, AZ 85012 

Sun Val 1 ey I4omeowners 
Associ a t i  on 
4520 N .  Central Ave. 
Phoenix, AZ 85012 

The fol 1 owing c r i t e r i a  has been establ ished by the owner of the potential 
water sources which the Contractor shall use i f  the wells a t  the s i t e s  ref-  
erenced above are used in the construction of said Sun  Valley Parl<way. 

1. The Contractor shall furnish, instal  1 ,  operate and maintain pumping 
units a t  the well s i t e s  agreed upon with the owner and upon completion 
of the contract shall remove said pumping units and shall restore the 
we1 1 s i t e s  t o  their  original condition t o  the approval of the owner. 

2. The water pumped from the we1 1 or we1 1 s shall be measured with a 
total iz ing meter mounted horizontally in the discharge pipe a t  each 
we1 1 .  

3. The meters shall be read monthly and the quantity of water reported to  
the owner. 
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4. The pumps shall be l ine  shaft  (turbine pump) type. 

5. There shall be a gear head drive a t  the t o p  of each pump which shall be 
powered by a diesel engine. 

6. There shall be a reinforced concrete slab six (6) f ee t  by six (6) f ee t  
by six ( 6 )  inches poured around the casing of each well used. 

7. The discharge ra te  (pump capacity in gallons per minute) shall be a t  
the sole discretion of the Contractor. 

8. The recommended safe depth to  the t o p  of the pump bowls from the t o p  of 
the well casing a t  each well i s  as follows: 

We1 1 #1 500 Feet 

We1 1 #2 400 Feet 

We1 1 #3 400 Feet 

9. The steel well casing plate caps which the owner will construct on the 
tops of the we1 1 s when completed shall be retained by the Contractor 
during the course of construction and shall be rewelded to  the top of 
the well casing a t  the end of construction to  the approval of the 
owner . 

10. The Contractor shall purchase any and a l l  water from the ouner a t  the 
rate of sixty-five cents ($0.65) per 1,000 gallons o f  water as measured 
by the meters as described in Section 2 above. 
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PART 300 - STREETS AND RELATED WORK 

Sec t i on  

301 - Subgrade P repa ra t i on  
310 - Unt rea ted  Base 
321 - A s p h a l t i c  Concrete 
350 - Removal o f  E x i s t i n g  Improvement 
360 - Geogrid Base Reinforcement 
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SECTION 301 - S U B G R A D E  PREPARATION: Subgrade Preparation shall a1 so incl ude 
the preparation of subgrades t o  the required l i n e  and grades for  the tapered 
portions of the project and for those locations where aggregate base courses 
are t o  be used for  driveway turnouts in accordance with the plans or as 
directed by the Engineer. Shoulders shall be rol led and compacted to  a 
minimum of 90 percent maximum density. 

Direct payment will ~ef-NOT made for drainage excavation, structural excava- - 
tion, waste, haul, overhaul, rol l ing or for  the disposal of waste material. 

Any disposal area selected by the Contractor shall be approved by the Engi- 
neer prior to  i t s  use as such. Disposal of waste in approved areas shall be 
made in such a manner that  natural drainage will not be blocked or diverted 
unless so directed by the Engineer. 

All asphaltic concrete removed shall be disposed of by the Contractor. 

All subgrade preparation shall be in accordance with M.A.G. Specification 
301 EXGEPT-EXCEPT that  Section. 301 i s  herein modified due t o  additional 
requirements as t o  pre-wetting and compaction for a l l  of Phase I-A, a l l  of 
Phase I-B, Phase II-A from Station 652+00 t o  Station 740t00 and Phase II-B 
from Sta. 740+00 t o  Station 817t00 such that,  in addition t o  any and a1 1 
requirements per M.A.G.  Specification 301, the contractor shall perform the 
following tasks, the costs of which shall n o t  be considered at? extra bid 
item, b u t  shall be included in the Bid Item No. 205.010-A or Bid Item 
205.010-B which shall include al l  compensation and payment for pre-wetting 
and additional compaction requirements. 

The exposed so i l s  should be scarified t o  a minimum depth of 6 inches and 
leveled to  ensure the surface i s  f ree from ruts,  hummocks or other uneven 
features which would tend t o  prevent uniform compaction by the equipment t o  
be used. 

Pre-wetting by means of rain-bi rd type of i r r igat ion systems will be re- 
quired t o  a depth of 3 t o  4 fee t  below existing ground elevations. This 
pre-wetting should be carried out in b o t h  cut and f i l l  areas. C u t  areas 
shall again be re-wetted to  a depth of 3 t o  4 fee t  prior t o  f inal  grading. 

Surface so i l s  to  receive f i l l  should be precompacted t o  a t  l eas t  95% of 
maximum density as determined in accordance with ASTM 0-698 within the upper 
2 fee t  before any f i l l  s are placed. The upper 2 f e e t  below f inish grades in 
cut areas should also be compacted to  a t  leas t  95% of maximum dry density 
a f te r  re-wetting. These recommendations may be waived where cemented or 
rock materi a1 i s  encountered. 

All f i l l  material shall be approved so i l s ,  f ree  of vegetable matter, dele- 
terious or foreign material. Oversize material may be used, however, i t  
should only be used in the lower elevations of deep f i l l s .  (Fi l l  materials 
having a diameter greater than 6 inches should not be used in the 2 fee t  
below f inish grades.) 
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Fil l  material shall be placed in layers,  which when compacted shall not 
exceed 8 inches in thickness. After each layer has been placed, mixed and 
spread evenly, i t  shall be compacted t o  a t  l ea s t  95% of maximum dry density 
in accordance with ASTM D-698. St ipe~v i r ien-Observa t ion  and tes t ing during 
the s i t e  work shall be necessary t o  properly control f i l l  placement. The 
Engineer shall be notified prior to  f  i l l  ing operations so that  s ~ p e ~ v + f + e n  
observation and tes t ing can be provided. 

SECTION 310 - UNTREATED BASE: Aggregate Base shall conform t o  tlie require- 
ments of Section 702 of the Uniform Standard Specifications and shall be 
crushed in accordance with Section 702.2. Select material shall be Type A 
as shown in Table 702 and crushed i n  accordance w i th  Section 702.2. 

Payment for untreated base will be made on the basis of the price bid per 
square yard measured complete in place. 

SECTION 310.2 - PLACING: Alternat ively.  base material  may be watered and/or 
uniformly blended before d is t r ibu t ion  t o  such extent  as may be necessary t o  
e l  iminate any s igni f icant  segregation. 

SECTION 321 - ASPHALTIC CONCRETE:  The bituminous material to  be used shall 
be AC-20 complying with Table 711-1 of the Uniform Standard Specifications 
as revised in 1986. 

In addition t o  pugmil 1 type mixing plants. Drum Dryer Mixers will be a1 lowed 
in accordance with Standard Specification 710.9. The moisture content of 
the bituminous mixture immediately behind the paver shall not exceed three 
percent (3%). 

The proper proportioning of the material a t  the cold feed shall be deter- 
mined by the Contractor and approved by the Engineer prior t o  the production 
of asphalt concrete. Production shall not commence until cal i  bration t e s t s  
indicate that  an acceptable product can be obtained. 

The correct proportions of each aggregate size introduced into the mixer 
shall be drawn from the storage bins by an approved type of continuous 
feeder which shall supply the correct amount of aggregate in proportion to  
the bituminous material and shall be so arranged that  the proportion of each 
aggregate size can be separately adjusted. The continuous feeder for the 
aggregate may be mechanically or e lec t r ica l ly  activated. 

The plant shall be equipped with a sampling device to  take representative 
composite samples of the cold feed. If t e s t s  indicate non-compliance with 
specifications,  operation shall cease until proper corrections have been 
made. 

The production of the plant shall be governed by the ra te  required t o  obtain 
a thorough and uniform mixture of the materials. Mixing shall continue 
until the uniformity of coating, when tested in accordance with the require- 
ments of AASHTO T 195, i s  a t  l ea s t  95 percent. 
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SECTION 321.9 - TACK COAT: Payment for tack coat as required by the engi- 
neer shall not be a separate pay i tem and all cost for tack coat shall be 
included in the contractor's base bid for Asphaltic Concrete. 

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS: The work under th is  item 
shall consist of the removal and disposal of any obstacle to  construction, 
unless specifically called out on the plans t o  be removed or relocated by 
other agencies. 

Arrangements for disposal of a l l  waste material shall be the responsibility 
of the Contractor, except that  all  reusable road markers shall be returned 
t o  the Maricopa County Highway Department. 

If a Maricopa County Landfill i s  selected for disposition of road construc- 
t ion waste and/or debris, a Maricopa County Landfill Use Permit will be 
required. Appl ication for permit can be made a t  the Maricopa County Land- 
f i l l  Office, located a t  3325 West Durango Street ,  Phoenix, Arizona 85009 
(Telephone No. 269-2661). Charges will be levied on a volume basis for  each 
load del ivered t o  the landfi l l  in accordance with the current fee schedule. 

SECTION 350.010 - REMOVE EXISTING PAVEMENT: Existing pavement shown on the 
plans t o  be removed shall be removed and disposed of in accordance with the 
requirements of Section 350 - Removal of   xi sting Improvements. 

Measurement and payment for this  item of work will be accomplished a t  the 
unit price bid per square yard, whether i t  occurs within the roadway prism 
or outside of the roadway prism. 

SECTION 350.020 - REMOVE AND SALVAGE ROAD MARKERS AND SIGNS: A1 1 road 
markers and signs shown on the plans t o  be removed and returned t o  Maricopa 
County Highway Department shall be removed in accordance with the require- 
ments of Section 350 - Removal of Existing Improvements. All markers and 
signs removed shall be stockpiled in a secure place and the Engineer noti- 
f ied of the time and place that  the Maricopa County Highway Department can 
pick them u p .  

Payment for a l l  work in this  item will be paid for as one Lump Sum, com- 
plete. 

SECTION 350.030 - REMOVE AND RESET EXISTING MAILBOXES: All mail boxes shown 
on the plans t o  be relocated shall be reset in accordance with the plans and 
Section 350 - Removal of Existing Improvements. 

Measurement and payment for the work in this  item shall be made for  each 
mailbox removed and reset ,  a t  the unit price bid, complete in place. 

SECTION 350.040 - R E L O C A T E  EXISTING F E N C E  AND GATE:  Existing fence and 
gates t o  be relocated as shown on the plans shall be relocated in accordance 
with Section 350 - Removal of Existing Improvements, as modified by the 
following: 
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The fence and gates removed shall be relocated in such a manner as t o  be in 
good condition a f te r  relocation. If any of the exist ing materials are 
damaged, e i ther  in the exist ing s ta te ,  before removal or prior t o  final 
acceptance, they shall be replaced a t  no additional cost ,  so as t o  construct 
a fu l ly  functional f a c i l i t y .  

Payment for  a l l  work in th i s  item shall be made as one Lump Sum, complete in 
pl ace. 

SECTION 350.050 - REMOVE STEEL POSTS, CHAIN LINK AND SLOPE PROTECTION: All 
work for  t h i s  item, shown on the plans, shall be in accordance with the 
requirements of Section 350 - Removal of Existing Improvements. 

Payment for  a l l  work in th i s  item shall be made as one Lump Sum, complete. 

SECTION 350.060 - REMOVE CONCRETE HEADWALL A N D  WINGWALL: All work for th i s  
item, shown on the plans shall be in accordance with the reauirements of 
Section 350 - Removal of Existing Improvements. 

Payment for  a l l  work in t h i s  item shall be made as one Lump Sum, complete. 

SECTION 350.070 - R E M O V E  PIPE CULVERTS AND HEADWALLS: Work in this  item 
shall include the removal of 40t l inear  f ee t  of 30 inch diameter corrugated 
metal pipe, with headwall, 48 inch diameter concrete pipe and 4;3 inch dia- 
meter corrugated metal pipe, as shown on the plans and in accordance with 
Section 350 - Removal of Existing Improvements. 

Payment for  a1 1 work in t h i s  item shall be made as one Lump Sum, complete. 

SECTION 350.080 - REMOVAL OF RAILROAD TIE DECORATIONIHORSESHOE DRIVE: The 
work in th i s  item shall be done as shown on the plans in accordance with 
Section 350, Removal of Existing Improvements. 

Payment for  th i s  work shall be made as one Lump Sum, complete. 

SECTION 360 - GEOGRID BASE REINFORCEMENT: The base reinforcement material 
t o  be used shall be Tensar SS-1 as manufactured by the Tensar Corporation, 
Morrow. Georgi a or an approved equal . 
Subgrade soil shall be prepared as indicated on the plans. The Geogrid 
shall be la id  a t  the proper elevation and alignment as shown 017 the plans 
and be oriented such tha t  the roll  length runs parallel with the road direc- 
tion. Geogrid sections shall be over1 apped a minimum of 0.6 feet ,  taking 
care that  geogrid sections do not separate a t  overlaps during coverage with 
base materi a1 . 
Granular f i l l  material shall be placed in l i f t  thicknesses and compacted as 
directed under Section 310 - Untreated Base. Granular f i l l  material shall 
be dumped from trucks riding on top of the reinforced base and bladed onto 
the geogrid in such a manner that  the f i l l  material roll  s onto the grid 
ahead of the placing trucks and equipment in a manner which will eliminate 
any trapped slack. 
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Tracked construction equipment shall not operate di rectl y  upon the geogrid. 
Rubber t i red  equipment may pass over the geogrid a t  slow speeds ( l e s s  than 
10  m p h ) ,  i f  the underlying material i s  capable of supporting the loads with- 
out rut t ing or causing damage to  the geogrid. Extreme caution shall be 
taken to  avoid any abrupt braking or turning movements by the dumping and 
placing equipment which could displace the geogrid materi a1 . 
Measurement of geogrid base reinforcement will be on a  square yard basis 
computed on the total  area of geogrid shown on the plans. No payment will 
be made for  the over1 apping material. 

Payment for  geogrid re in fereed-base-  base reinforcement will be made a t  the 
unit price bid per square yard, measured complete in place. Such payment 
will be considered f  ul1 compensation for a1 1 1  abor, material s  (including 
overlap), equipment and other items necessary and incidental t o  complete the 
work. 
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PART 400 - RIGHT-OF-WAY AND TRAFFIC CONTROL 

S e c t i o n  

401 - T r a f f i c  Control  
402 - E l e c t r i c a l  Conduit  
403 - Pul l  Boxes 
415 - Guardra i l  
416 - Fla red  Breakaway Cab1 e Terminal 
417 - Guardra i l  Anchor Assembly 
421 - Barbed Wire Game Fence 
422 - Double Gate  
450 - T r a f f i c  Marking 
460 - Regulatory  Warning and Guide Sign Pane l s  
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SECTION 401 - TRAFFIC CONTROL: T r a f f i c  c o n t r o l  s h a l l  conform t o  t h e  appl i- 
cab le  paragraphs o f  Sec t i on  401 o f  t h e  MAG Un i fo rm Standard S p e c i f i c a t i o n s  
w i t h  r e v i s i o n s ,  t h e  County supplement t h e r e t o  and these  Speci a1 Prov is ions .  

The Con t rac to r  s h a l l  o b t a i n  County pe rm i t s  f o r  a l l  work i n  County R i g h t - o f -  
Way. 

The number and k i n d  of bar r icades,  s igns,  d e l i n e a t o r s ,  b a r r i e r s  and a l l  
o t he r  t r a f f i c  c o n t r o l  dev ices and t h e  approval  o f  t h e  C o n t r a c t o r ' s  method o f  
appl i c a t i o n  o f  a1 1  t r a f f i c  c o n t r o l  measures, s h a l l  n o t  re1 i e v e  t h e  Contrac- 
t o r  o f  t h e  r e s p o n s i b i l i t y  f o r  p r o t e c t i n g  t he  work, t h e  workmen and t he  
t r a v e l  i n g  pub1 i c .  

A road c l o s u r e  f rom 1-10 n o r t h  t o  McDowell Road i s  n o t  au tho r i zed  and two 
lanes  o f  t r a f f i c  s h a l l  be ma in ta ined  a t  a11 t imes. T h i s  segment o f  t h e  
p r o j e c t  s h a l l  be s igned f o r  c o n s t r u c t i o n  a t  each 1 m i l e  and 112 m i l e  po in t s .  
A l l  advance warning c o n s t r u c t i o n  s igns  w i t h  speed l i m i t s  s h a l l  be mounted on 
channel s. Access s h a l l  be mainta ined t o  Tonopah-Sal ome Highway a t  a1 1  t imes 
d u r i n g  c o n s t r u c t i o n .  

The segment n o r t h  of t h e  McDowell a l i gnment  s h a l l  be s igned c losed  and main- 
t a i n e d  c l osed  w i t h  sand berms if necessary, u n t i l  acceptance o f  t he  p r o j e c t  
by t h e  County o r  t h e  road i s  o f f i c i a l l y  opened t o  t h e  p u b l i c .  

The Con t rac to r  s h a l l  p rov i de  and m a i n t a i n  cont inuous access t o  a l l  farms, 
homes and u t i l i t i e s  a t  a l l  t imes. The Parkway s h a l l  be s igned c losed  and 
ma in ta ined  c l osed  t o  p u b l i c  access a t  o t h e r  c ross  t r a i l s .  

A t  t h e  i n t e r s e c t i o n  o f  Sun V a l l e y  Parkway and C r o z i e r  Road extension, t h e  
Cont rac to r  s h a l l  p rov i de  and ma in ta i n  n o r t h  south access a t  a l l  t imes d u r i n g  
and a f t e r  cons t ruc t i on .  The eas t  west  l e g s  o f  t h e  i n t e r s e c t i o n  s h a l l  be 
s igned c l osed  and ma in ta ined  c l osed  w i t h  sand berms i f  necessary. 

A t  t h e  t ime  o f  t h e  p re - j ob  conference, t h e  Cont rac to r  s h a l l  s u b ~ n i t  f o r  ap- 
p rova l  a  d e t a i l  ed t r a f f i c  c o n t r o l  p l a n  t o  i n c l u d e  sequence o f  cons t ruc t i on .  
The p l a n  s h a l l  show a1 1  measures t o  i n c l u d e  a l l  warn ing signs, ba r r i cades  
and sand berms w i t h  t h e i r  placement and spacing. 

The Con t rac to r  s h a l l  p rov i de  and m a i n t a i n  a1 1  necessary signs, bar r i cades ,  
center -1  i n e  v e r t i c a l  panel s  and sand berms u n t i l  acceptance o f  the p r o j e c t  
by t h e  county.  

SECTION 402 - ELECTRICAL CONDUIT: The work s h a l l  c o n s i s t  o f  f u r n i s h i n g  and 
i n s t a l l i n g  underground PVC condu i t ,  i n c l  ud inq  excavat ions,  b a c k f i l l ,  compac- 
t i o n  and landscap ing  necessary t o  complete t h e  work a t  t h e  l o c a t i o n s  spec i -  
f i e d  on t h e  p l ans  o r  as d i r e c t e d  by t h e  Engineer. 

The c o n d u i t  s h a l l  have a  minimum cover o f  24 inches. A1 1  PVC condu i t  and 
f i t t i n g s  s h a l l  be of t h e  s i z e  i n d i c a t e d  on t h e  p r o j e c t  p l ans  and be Schedule 
40, Type 2  and s h a l l  be manufactured f rom h igh- impact  PVC m a t e r i a l .  R i g i d  
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PVC c o n d u i t  s h a l l  be c u t  square and trimmed a f t e r  c u t t i n g  t o  remove a l l  
rough edges. A1 1  connect ions s h a l l  be of t h e  sol ven t  weld  t ype  o r  approved 
equal. Each r u n  o f  t h e  condu i t  which te rm ina tes  w i t h i n  a  p u l l  box s h a l l  be 
capped ( n o t  g lued)  w i t h  P V C  caps. 

Each r u n  o f  c o n d u i t  s h a l l  be i n s t a l l e d  c o n t a i n i n g  a  cont inuous r u n  o f  one 
No. 8 AWG bare  copper w i r e  t o  be used as a  p u l l  w i re .  The w i r e  s h a l l  be a t  
l e a s t  two ( 2 ' )  f e e t  l o n g e r  than t h e  r u n  o f  condu i t .  Each r u n  o f  t h e  w i r e  
s h a l l  be s p r i n g  c o i l e d  and i n s e r t e d  i n t o  t h e  c o n d u i t  so as t o  be recove rab le  
a t  a  l a t e r  date. Nylon rope  1 /4  i n c h  i n  s i z e  s h a l l  be acceptab le  i n  l i e u  o f  
No. AWG bare  copper p u l l  w i r e  and t h e  e x t r a  l e n g t h  fas tened  t o  t h e  i n s i d e  o f  
t h e  cap. 

Condui t  w i l l  be measured by t h e  l i n e a r  f o o t  f rom t h e  cen te r  of t h e  p u l l  
boxes and t h e  edge o f  founda t ions  a long t h e  runs i n s t a l l e d  and accepted. 
Condui t  i n s i d e  p u l l  boxes and founda t ions  w i l l  n o t  be measured f o r  payment. 

Payment f o r  t h i s  work s h a l l  be made a t  t h e  c o n t r a c t  u n i t  p r i c e  b i d  per 
l i n e a l  f o o t  f o r  t h e  s ize,  t y p e  and l e n g t h  as shown on t h e  p l ans  and as 
s p e c i f i e d  i n  t h e  B idd ing  Schedule, which p r i c e  s h a l l  be f u l l  compensation 
f o r  t h e  i tem, complete i n  place, i n c l u d i n g  a l l  l a b o r  and ma te r i a l s .  

SECTION 403 - PULL BOXES: The work s h a l l  c o n s i s t  o f  f u r n i s h i n g  and i n -  
s t a l  l i n g  a1 1  p u l l  boxes, i n c l u d i n g  excavat ion,  b a c k f i l l ,  compact ion and 
landscaping necessary t o  complete t h e  work a t  t he  l o c a t i o n s  s p e c i f i e d  on t he  
p l ans  o r  as d i r e c t e d  by t h e  T r a f f i c  Engineer o r  h i s  r ep resen ta t i ve .  

P u l l  box s i zes  s h a l l  be as s p e c i f i e d  on t h e  p r o j e c t  p lans and s l i a l l  comply 
w i t h  t h e  a p p l i c a b l e  ADOT Standard T.S. 1-1 o r  T.S. 1-2. 

P u l l  boxes w i l l  be measured by t he  number o f  u n i t s  o f  each type  spec i f i ed ,  
complete i n  p l  ace, i n  accordance w i t h  t h e  p r o j e c t  p l  ans and Speci S i ca t i ons .  

Payment f o r  t h i s  i t e m  s h a l l  be made a t  t h e  c o n t r a c t  u n i t  p r i c e  b i d  each f o r  
t h e  t ype  and s i z e  as shown on t h e  p l a n  and as s p e c i f i e d  i n  t h e  B i d d i n g  
Schedule, which p r i c e  s h a l l  be f u l l  compensation f o r  t he  i t e m  complete i n  
place, i n c l u d i n g  a l l  l a b o r  and m a t e r i a l s  t o  i n c l u d e  covers, b o l t s ,  nuts,  
washers and s t e e l  g r i d  frames ( i f  requ i r ed ) .  

SECTION 415 - GUARDRAIL (STEEL POST, ADOT C-10.05) ; SECTION 416 - FLARED 
BREAKAWAY CABLE TERMINAL (STEEL POST, ADOT C-10.16; SECTION 417 - GUARDRAIL 
ANCHOR ASSEMBLY (STEEL POST. ADOT C-10.21): A l l  work i n  these i tems s h a l l  
be i n  accordance w i t h  t h e  p lans  and S e c t i o n  905 - Guardra i l  i n  t h e  ADOT 
Standard S p e c i f i c a t i o n s  f o r  Road and Br idge  Cons t ruc t ion .  

SECTION 421 - BARBED WIRE GAME FENCE: Work i n  t h i s  i t e m  s h a l l  be as shown 
on t h e  p l ans  and i n  accordance w i t h  ADOT Standard Drawing No. C-12.10 and 
per Sec t i on  903 - Wire Fence i n  t h e  ADOT Standard S p e c i f i c a t i o n  f o r  Road and 
Br idge  Cons t ruc t ion .  

CONSTRUCTION SPECIAL PROVISIONS 



SECTION 450 - TRAFFIC MARKING: The work under th is  Section shall consist  of 
instal l ing thermoplastic striping, painting and raised pavement markers in 
accordance with the striping plans and these Special Provisions. 

The striping shall be ei ther  white or yellow thermoplastic, as specified on 
the s t r iping plans, and conform t o  Section 704 of the Arizona Department of 
Transportation Standard Specifications for Road and Bridge Construction, 
1982 edition, as amended be1 ow. 

Section 704 shall be amended such that  a l l  thermoplastic markings parallel 
t o  the edge of the pavement shall be instal led 90 mils thick and that all 
other l ines shall be installed 120 mils thick. This includes, stop bars, 
crosswalks, and arrows. Any other markings will be noted on the plans. 

In accordance with the striping plans, i t  shall be the Contractor's respons- 
ibi l  i t y  to  properly mark and spot a t  50 foot intervals a l l  s t r iping and 
raised pavement markers. This shall include the marking of pavement arrows. 
The Contractor shall refer any questions regarding t r a f f i c  markings to  the 
Engi neer. 

A n  inspection by the Engineer shall be required prior to  any permanent 
s t r iping appl ications. The Contractor shall notify the Engineer that the 
road i s  ready for inspection af te r  the layout and spotting of the en t i re  
project i s  completed. The Engineer has three (3) working days to  inspect 
the project and to  notify the Contractor of any corrections. 

Arrows shall be constructed according t o  A.D.O.T. Signing and Marking Stan- 
dard, Drawing No. 4-M-1.16. 

The raised reflectorized pavement markers shall be bid as a separate item. 
These markers shall be 3/4 inch high by four (4") inch square b u t t o n ,  white 
buttons t o  go with white s t r ipes  and ye1 low buttons t o  go with ye1 low 
s t r ipes ,  as specified on plans and are to  be located a t  25' intervals as 
shown on the plans. 

All raised pavement markers shall be secured to  the pavement with epoxy, 
Signal Project No. 220200k00 (tube A and B) or equivalent. 

Measurement for a1 1 thermopl as t ic  striping shall be by the lineal foot of 
four inch (4") s t r i p e  or eight inch (8") s t r ipe  as shown on the plans. 

Payment for a l l  work under this  Section shall be made a t  the contract unit 
prices bid, which prices shall be fu l l  compensation for the items, complete 
in pl ace, incl udi ng a1 1 necessary 1 abor, material and equipment. 

SECTION 450.006 - CHLORINATED YELLOW CURB PAINT: The chlorinated ye1 low 
curb paint shown on the plans shall be instal led f i f teen  (15) mils thick and 
comply with SPECIFICATIONS dated June 1983, published by the Striping and 
Signing Branch of the Arizona Department of Transportation. 
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The Contractor shall provide paint samples as requested by the Engineer 
which are t o  be lab tested for conformance with the requirements of the 
aforementioned specifications. Sample provision and testing shall be accom- 
plished a t  the sole expense of the Contractor, and be handled by the Engi- 
neer. 

Measurement of th is  item shall be by the l ineal foot of curb face painted. 

Payment shall be made a t  the unit price bid, which payment shall be for all  
labor, equipment and materials necessary for the work complete in place. 

SECTION 460 - R E G U L A T O R Y  WARNING A N D  GUIDE SIGN PANELS: The work under th is  
section shall consist of instal 1 ing sign panels, delineators, markers and 
ref lect ive sheeting in accordance with the plans and these special provi- 
sions. 

SECTION 460.1 - SIGN PANELS: The sign panels shall conform t o  Section 608 - 
Sign Panel s of the State of Arizona, Department of Transportation Highways 
Division, Standard Specification for  Road and Bridge Construction, Edition 
of 1982 and 1985 Supplemental Specification. Speed l imit  signs shall be 
placed on both sides of the road every 2 miles, warning signs shall be 
placed on both sides of the road every mile. 

SECTION 460.2 - DELINEATORS AND MARKERS:  The delineators and markers shall 
conform t o  Section 203 - Delineators and Markers of the State of Arizona, 
Department of Transportation Highways Division, Standard Specification for 
road and Bridge Construction, Edition of 1982 and 1985 Supplemental Specifi- 
cation. 

SECTION 460.3 - REFLECTIVE SHEETING: The ref lect ive sheeting shall conform 
to Section 100.7 - Reflective Sheeting of the State of Arizona Department of 
Transportation Highways Division, Standard Specification for  Road and Bridge 
Construction, Edition of 1982 and 1985 Suppl emental Specification. 
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PART 500 - STRUCTURES 

Sec t i on  

505 - Re in fo rced  Concrete Box C u l v e r t s  and Wingwal ls 
525.060 - 4 ' x 8 "  Concrete C u t o f f  Wall 
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SECTION 505 - REINFORCED CONCRETE BOX CULVERTS AND WINGWALLS: The work 
under th i s  item shall consist  of constructing cas t  in place reinforced con- 
c re te  box culverts ( R C B C )  and wingwalls of the s ize  and a t  the locations as 
shown on the plans in accordance with the Arizona Department of Transporta- 
t ion (ADOTI ,  Highways Division, Structures Section Standard Drawings, dated 
1983, as modified by the plans. Concrete shall be Class A per Section 725. 

For the non-standard height culverts all  other dimensions hold t rue except 
the height. For the non-standard 1 ength wingwall s a1 1 other dimetlsions hold 
true except the length. 

Contractor i s  t o  submit shop drawings stamped by a registered professional 
engineer for all  non-standard structures for the Engineer's approval prior 
t o  the s t a r t  of rebar fabrication. 

Steel reinforcement shall conform t o  Section 727 of the Uniform Standard 
Specifications and shall be Grade 60. 

Grading for drainage upstream or downstream of drainage structures will be 
as per approved plans and the cost thereof shall be included in -the cost of 
the structure.  

Payment for these items shall be made a t  the contract unit price bid of 
"LUMP SUM" which price shall be fu l l  compensation for the culvert  headwall s 
and wingwall s ,  complete in pl ace, incl udi ng a1 1 necessary 1 abor, material s 
and equipment. 

The changes i n  the length o f  any box culver t  l ess  than 5% of the plan length 
w i l l  not be considered a  change and the pay i tem w i l l  not be adjusted. 

SECTION 505.500 - B E A R D S L E Y  BRIDGE: Work in th i s  item shall be as shown on 
the pl ans and in accordance with a1 1 appl icabl e M.A.G. speci f icat ions.  

Payment for th i s  item shall be made a t  the contract Lump Sum price bid. 
which shall be fu l l  compensation for the item complete in place, excepting 
the concrete piles which shall be paid for under Item 782. including all  
necessary 1 abor, material s and equipment. 

SECTION 525.060 - 4 FT. X 8 IN. CONCRETE CUT-OFF WALL: A1 1 work in th i s  
item shall be in accordance with the plans and Section 525 - Pnuematicall.~ 
Placed Mortar. 

Payment for a l l  work in th i s  item shall be made as one Lump Sum. 
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PART 600 - WATER AND SEWER 

Section 

618 - Reinforced Concrete Pipe Culverts 
621 and 622 - Corrugated Steel Pipe. Arches and End-Treatments 
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SECTION 618 - REINFORCED CONCRETE PIPE CULVERTS: The work under t h i s  i t e m  
s h a l l  c o n s i s t  o f  f u r n i s h i n g  and p l a c i n g  p i p e  c u l v e r t  o f  t h e  s i z e  and a t  t h e  
l o c a t i o n s  as ca l  l e d  f o r  on t h e  p lans.  

Where t h e  Plans and B idd ing  Schedule c a l l s  f o r  RGRCP, t h e  Con t rac to r  s h a l l  
f u r n i s h  Re in fo rced  Concrete P ipe Class 111, Class I V Y  o r  Class V (Rubber 
Gasket) conforming t o  t h e  requi rements  o f  S e c t i o n  735 o f  t h e  Un i f o rm  Stan- 
dard S p e c i f i c a t i o n s .  

(The f o l  1  owing a d d i t i o n s  and m o d i f i c a t i o n s  t o  t h e  Standards S p e c i f i c a t i o n  
a r e  hereby made:) 

The work comprised i n  these i tems i n c l  udes c l ea r i ng ,  d i sposa l  o f  debr is .  
excavat ion,  ma te r i  a1 s, placement and backf  ill i n g  o f  c u l  v e r t s  and e i t h e r  
r e i n f o r c e d  concre te  headwal ls o r  end sec t i ons  as shown on t h e  plans. 

Pipes o f  e igh teen  i n c h  (18")  d iameter  and sma l l e r  s h a l l  be measured and p a i d  
i n  accordance w i t h  Standard S p e c i f i c a t i o n  SECTION 618. 

Each c u l  v e r t  i n s t a l  l a t i o n  o f  twen ty - four  i n c h  (24") d iameter,  o r  l a r g e r  w i l l  
be p a i d  f o r  on a  Lump Sum bas i s  a t  t h e  u n i t  p r i c e  b id ,  which payment s h a l l  
be f o r  t he  i n s t a l  l a t i o n  complete in -p lace ,  i n c l u d i n g  t he  p ipes  and any end 
s e c t i o n s  o r  headwall s  shown on t h e  p l  ans. 

SECTION 621 - CORRUGATED CONCRETE LINED STEEL PIPE. WITH END-TREATMENTS 
SECTION 622 - CORRUGATED STEEL PIPE ARCHES WITH END-TREATMENTS: (The 
f o l  1  owing a d d i t i o n s  and mod i f i ca t i ons  t o  t h e  Standards S p e c i f i c a t i o n s  a re  
hereby made: ) 

The work comprised i n  these i tems i n c l  udes c l ea r i ng ,  d i sposa l  of debr i s ,  
excavat ion,  ma te r i  a1 s, placement and backf  ill i n g  o f  t h e  c u l  v e r t s  and e i t h e r  
r e i n f o r c e d  concre te  headwal ls o r  end sec t i ons  as shown on t h e  p l a ~ s .  

The p i p e  and c o a t i n g  s h a l l  comply w i t h  t h e  requi rements  o f  AASHTO M 190-80, 
B i tuminous Coated Corrugated Metal  C u l v e r t  P ipe and Pipe Arches, coated i n  
accordance w i t h  Type 0 - A  coa t ing .  t he reo f .  o r  a lumin ized  per AASHTO M 36274- 
791. 

Each c u l v e r t  i n s t a l l a t i o n  w i l l  be p a i d  f o r  on a  Lump Sum bas is  a t  t h e  u n i t  
p r i c e  b id ,  which payment s h a l l  be f o r  t h e  i n s t a l  l a t i o n  complete i n - p l  ace, 
i n c l u d i n g  t h e  p ipes  and any end sec t i ons  o r  headwal ls shown on t h e  p lans.  
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PART 700 - MATERIALS 

S e c t i o n  

702.2 - Crushed Aggregate 
702.4 - Decomposed G r a n i t e  
703.2 - Riprap - S ize  o f  Stone 
710.7 - Batch M ix i ng  
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SECTION 702.2 - CRUSHED AGGREGATE: 

SECTION 702.2.2 - GRADING: All s e l e c t  materials shall be Type A materials 
and shall be crushed. 
SECTION 702.4 - DECOMPOSED GRANITE: Material for this  work shall comply 
with requirements of Section 702.4 - Decom~osed Granite, e x c e ~ t  as modified 
be1 ow. 

The work under this  item consists of grading surfaces upon which decomposed 
granite i s  t o  be placed eradicating existing grasses and weeds with an ap- 
proved herbicide and by mechanical methods, and furnishing, placing and 
compacting decomposed granite, including any necessary excavation, back- 
f i l l i n g ,  compaction and pre-emergent herbicide in accordance w i t h  the de- 
t a i l s  shown on the project plans and these special provisions. 

Materials: Decomposed granite shall be free of lumps or balls of clay and 
shall not contain calcareous coatings, caliche, organic matter or foreign 
substances. The color shall be tan or gold, or as approved by the Engineer. 
The exact color will be approved partly on the basis of how well i t  matches 
decomposed granite on adjacent projects a t  each end of th is  project. All 
material shall be from a single production source and shall present a  uni- 
form appearance. The grading requirements shall be as fol lows: 

Passi ng Si eve Percent 

1  114 inch 100 

314 inch 40- 75 

No. 40 10- 20 

All vehicles used for spreading, grading and raking the granite rnulch shall 
have one s e t  of wheels with f lotat ion t i r e s  having a  minimum width of 18 
inches t o  a1 low equal compaction to  the decomposed granite. 

The surfaces u p o n  which the decomposed granite i s  t o  be placed shall be 
graded and compacted t o  a  density of n o t  less  than 90 percent of the maximum 
densi ty. 

The areas on which the decomposed granite i s  t o  be placed shall be reason- 
ably smooth and firm and al l  deleterious material and rocks larger than 1 
114" in diameter shall be removed and disposed. 

The decomposed granite shall be evenly distributed over the designated 
areas. After rough spreading and rough grading of the decomposed granite 
within the designated areas, the decomposed granite shall be saturated with 
water a t  an optimum moisture level. The Engineer will approve the amount  of 
water necessary t o  aid in the compaction of the granite mulch. The depth of 
the decomposed granite shall be within a  5112 inch of the depth shown on the 
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project plans. Wke~e-deeempesed- g ~ a n i t e -  t s -  w i t k t ~ - ~ b e - p F a n ~ i n g - p i & s ~ - t b e  
maxim~m-depth-skat+-be-ene- +neb;- - All areas t o  receive decomposed granite 
shall be approved by the Engineer prior t o  pl acement of the decomposed 
granite.  

During the final  spreading and final  grading operations, a1 1 surfaces within 
the decomposed granite areas shall be passed over by the spreading and 
grading equipment a minimum of two times. A1 1 equipment operations for  
spreading, grading, raking, chemical appl ication,  water s e t t l  ing, and any 
other operations shall be done in a manner tha t  uniformly maximizes the 
vehicle(s1 wheel compaction over a l l  the surface. 

The contractor shall apply s ~ -  an application of an approved pre-emergent 
herbicide on a l l  decomposed granite areas following placement of the 
granite.  The pre-emergent herbicide shall be applied in the manner recom- 
mended by the manufacturer t o  prevent the further germination of noxious 
weeds, and shall be 40.4 percent oryzalin liquid and 59.6 percent iner t  
ingredients. The pre-emergent herbicide shall be applied t o  the decomposed 
granite areas before the f inal  water s e t t l  ing operation. 

The contractor shall notify the Engineer and obtain prior approval for  the 
use of any herbicides for weed eradication.  The Contractor s l~a l l  keep a 
record of a l l  applications; the type of herbicides used; the r a t e  and method 
of application; and the date and location of such applications. A copy of 
th i s  record shall be submitted to  the Engineer. 

After pl acing, spreading and grading the decomposed granite, the contractor 
shall water s e t t l e  the total thickness of the granite, removing the f i ne  
material from the surface. The water s e t t l i ng  operation shall be completed 
a t  the minimum r a t e  of one-half inch of water. 

All erosion within the granite mulch areas shall be corrected by the con- 
t rac tor  t o  maintain the final  grade of the decomposed grani te  as placed 
under t h i s  item. 

6rani%e-mdek-Decomposed grani te  will be measured by the square yard in 
place as determined by the areas where the granite i s  placed t o  the minimum 
thickness. 

Payment will be made a t  the contract unit price per square yard for  the item 
cal led for  in the Bidding Schedule, which price shall be ful l  compensation 
for  the work complete, as described and specified herein and on .the project 
plans. 

Measurement and payment shall be per square yard of accepted material, in 
place a t  the unit price bid. 

SECTION 703.2 - RIPRAP - SIZE OF STONE: Riprap stone shall be as large as 
can be conveniently placed in a layer of the required depth. The stones, 
excepting small stones and spal ls  used to  chink in te rs t ices  shall be a t  
l ea s t  three (3") inches in the la rges t  dimension and a t  l ea s t  50 percent of 
the stones shall be a t  l ea s t  six (6") inches in the largest  dimension. 
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SECTION 710.7 - BATCH M I X I N G :  Add t h e  f o l l o w i n g  paragraph t o  Subsect ion 
710.7.5 M ix ing :  

I f  t h e  r e s u l t s  obta ined i n d i c a t e  t h a t  un i f o rm  p r o p o r t i o n i n g  o f  t h e  
aggregate f rom t h e  b i n s  o r  un i f o rm  and c o r r e c t  amounts o f  a s p h a l t  a re  
n o t  be ing  de l i ve red ,  t he  Engineer s h a l l  o rde r  t h a t  ope ra t i ons  cease 
u n t i l  p roper  c o r r e c t i o n s  have been made. 

SECTION 782.000 - BEARDSLEY BRIDGE - CONCRETE PILES: The work under t h i s  
i t e m  s h a l l  c o n s i s t  o f  f u r n i s h i n g  and d r i v i n g  c a s t - i n - p l a c e  concre te  p i 1  es a t  
t h e  l o c a t i o n s  shown on t h e  p lans.  A l l  work i n  t h i s  i t e m  s h a l l  be i n  ac- 
cordance w i t h  t h e  p lans and Sec t i on  603 - P i l i n g ,  i n  t h e  ADOT Standard 
S p e c i f i c a t i o n s  f o r  road and b r i d g e  cons t ruc t i on .  
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SECTION 900.100 - CONSTRUCTION STAKES, LINES, GRADES AND EARTHWORK CALCULA- 
TIONS: 

SECTION 900.1.2: A1 1  su rvey ing  and earthwork ca l  c u l  a t i o n s  r e q u i r e d  f o r  t h e  
c o n s t r u c t i o n  o f  t h i s  p r o j e c t  s h a l l  be p rov ided  by t h e  Cont rac to r  who w i l l  
employ t h e  f i r m  o f  Co l l a r ,  W i l l i ams  and White Eng ineer ing  f o r  t h e  p e r f o r -  
mance t he reo f .  

SECTION 900.1.3: Gre i  ne r  Eng ineer ing  Sciences, Inc., w i l l  be per fo rming  
p e r i o d i c  survey checks o f  su rvey ing  p rov i ded  by t h e  Cont rac to r .  These 
checks w i l l  n o t  r e l i e v e  t h e  Cont rac to r  o f  t he  r e s p o n s i b i l i t y  f o r  t he  
accuracy o f  a l l  survey work. 

SECTION 900.1.4 - DESCRIPTION: The work under t h i s  s e c t i o n  s h a l l  c o n s i s t  o f  
f u r n i  sh ing  a1 1  m a t e r i a l  s, personnel  and equipment necessary t o  per fo rm a1 1  
surveying, l a y i n g  ou t  o f  haul roads, and v e r i f i c a t i o n  o f  the- accuracy o f  a1 1  
e x i s t i n g  c o n t r o l  po i n t s .  I nc l uded  i n  t h i s  work s h a l l  be a l l  c a l c u l a t i o n s  
r e q u i r e d  f o r  s a t i  s f a c t o r y  complet ion o f  p r o j e c t ,  i n  conformance w i t h  t he  
p l  ans and these s p e c i f i c a t i o n s .  The work s h a l l  i n c l  ude es tab l  i sh ing  and 
mark ing " a s - b u i l  tl1 e l e v a t i o n s  on r i gh t - o f -way  markers, br idges,  and c u l -  
v e r t s .  The work s h a l l  be done under t h e  d i r e c t i o n  o f  t h e  Reg is te red  C i v i l  
Engineer empl oyed by t h e  Cont rac to r .  A1 1  r i g h t - o f - w a y  monuments and 1  i nes  
s h a l l  be es tab l i shed  by t h e  Reg is te red  Land Surveyor, employed by t h e  Con- 
t r a c t o r .  

Measurement o f  a l l  pay q u a n t i t y  i tems w i l l  be t h e  r e s p o n s i b i l i t y  o f  t h e  
Independent Engineer, except t h a t  t h e  Cont rac to r  s h a l l  pe r fo rm surveyed 
c ross - sec t i ons  and ear thwork computat ions f o r  a l l  ear thwork i tems, sea led by 
h i s  Reg is te red  C i v i l  Engineer. 

"As-Bui l  tn drawings w i l l  be compi led and produced by t h e  Cont rac to r  and 
sealed by h i s  Reg is te red  C i v i l  Engineer. 

SECTION 900.1.5 - MATERIALS, PERSONNEL AND EQUIPMENT: M a t e r i a l  s  and equip- 
ment s h a l l  i nc lude ,  b u t  s h a l l  n o t  n e c e s s a r i l y  be l i m i t e d  to,  v e h i c l e s  f o r  
t r a n s p o r t i n g  personnel  and equipment, p r o p e r l y  ad jus ted  and accura te  survey 
equipment, s t ra igh tedges ,  stakes, f l a g g i n g ,  and a1 1  o t h e r  dev ices necessary 
f o r  checking, marking, e s t a b l i s h i n g  and m a i n t a i n i n g  l i n e s ,  grades and l a y o u t  
t o  perform t h e  work c a l l e d  f o r  i n  t h e  c o n t r a c t .  The Cont rac to r  s h a l l  f u r -  
n i s h  competent personnel  t o  per form t h e  survey work and l ayou t .  

The Cont rac to r  s h a l l  f u r n i s h  a1 1  t r a f f i c  c o n t r o l  i n c l  ud i  ng f l a g g i n g  f o r  
survey s t a k i n g  opera t ions .  T r a f f i c  c o n t r o l  s h a l l  be i n  accordance w i t h  the  
r equ i  rements o f  t h e  Manual on Un i fo rm T r a f f i c  Cont ro l  Devices. 

SECTION 900.1.6 - CONSTRUCTION REQUIREMENTS: P r i o r  t o  beg inn ing  any survey 
opera t ions ,  t h e  Con t rac to r  s h a l l  f u r n i  sh t o  t h e  I n d e ~ e n d e n t  Ensineer, f o r  
h i s  approval ,  a  w r i t t e n  out1 i n e  d e t a i l i n g  t h e  method o f  staking,-marking o f  
stakes, grade c o n t r o l  f o r  va r i ous  courses o f  ma te r i a l s ,  r e f e renc ing ,  s t r u c -  
t u r e  c o n t r o l ,  and any o the r  procedures and c o n t r o l  s  necessary f o r  survey 
complet ion.  
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profi les  and screed elevations; supplemental bench marks and permanent as- 
bu i l t  elevation data as well as a l l  other horizontal or vertical  controls 
deemed necessary in the opinion of the Independent Engineer for  complete and 
accurate layout and construction of the work. 

Directed changes to  the work not considered a part  or incidental t o  the 
contract by the Independent Engineer shall be reimbursed under Subsection 
109 and additional contract time may be considered for  any delays. 

The Contractor shall be responsible for the proper layout and accuracy of 
a1 1 property markers and right-of-way monuments which a re  required by the 
project pl ans. 

The Contractor shall exercise care in the preservation of stakes, references 
and bench marks and shall rese t  them when any a re  damaged, l o s t ,  displaced 
or removed a t  no cost t o  the Owner unless specif ical ly  approved by the Inde- 
pendent Engineer. 

The center l ine  layout for  the final  surface course in each direction shall 
be established by instrument survey by the Contractor and shall serve as 
marks for permanent t r a f f i c  center l ine  s t r iping.  Points a t  50 foot in te r -  
vals shall be se t  where s t r ip ing  will be required or as approved by the 
Independent Engineer. 

SECTION 900.1.7 - METHOD OF MEASUREMENT: Construction surveying and layout 
will be measured as a Lump Sum item. 

Two, three and four (2, 3 and 4) person survey party will be measured by the 
hour to  the nearest half-hour, and will be paid only when their use i s  di- 
rected by the Independent Engineer in writing for work included in adjust- 
ments to  the contract beyond the scope of work included in the contract. 

SECTION 900.1.8 - BASIS OF PAYMENT: Payment fo r  construction survey will be 
broken in to  several bid items included in both the base bid and alterna- - . . - . . . . . 

t ives.  I t  i s  the intent of the specifications that  a l l  cost t o  the Owner 
associated with survey i  ncl udi ng b u t  not 1 i  mi ted t o  management, coordi na- 
t ion,  restaking and scheduling shall be included in these items, also that  
the Contractor be t o t a l l y  responsible for  a l l  survey work. No additional 
payment for survey related items will be considered except as may be in- 
cluded in modifications t o  the contract through change order and paid a t  the 
r a t e  established in the contingency items for survey crews. 
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Pay items for survey shall include: 

Item Nos. 900.020A and 900.020B - Survey Administration: 

This item shall include a l l  Contractor cost ,  overhead, and prof i t  fo r  
the managing, coordinating, overseeing, restaking and other actions, 
material s and equipment required t o  ensure sat isfactory performance and 
completeness of the survey on the tota l  contract work. Tlie total  a- 
mount of t h i s  item shall be paid t o  the Contractor with none of th i s  
amount being due Col l a r ,  Will iams and White Engineering. 

Item Nos. 900.010A and 900.010B - Surveying (Collar. Williams and White 
Engineer i ngl : 

These items shall incl ude a1 1 survey work associated with tlie items of 
work in each al ternate  and the base bid and shall r e f l ec t  the addi- 
tional or lessor amount of staking associated with each alternate.  The 
total  amount of these pay items shall be due Collar. Williams and White 
Engineering with no Contractor overhead. p rof i t  or other co5t included 
in the amount. 

There-ikems-are-een++~geney-ikemr- and- are-S~tended-+o-er+abt isk-ra+e3 
fey -exkra-we~k-d i reeked-  by- +he- 3ndependen+-EngSne@~;--They-reprefenC 
aek~at-ees+-ko- kke- Gen+toaeter- fey- €e+Sap;- Wi+SSams-a~d-White-Eng+- 
neeri~g-serviee~-p+~~-fi~e-f5%3-pereen+-fer-€entraeko~-everkead~-prefS~ 
and-e+ker-eest-arsee+aked-wSkh- d i r e e k i ~ g -  +he- werk;--We-e+he~-paymenk 
wi++-be-eens+dered-fep- stivvey- we~k- i n -  tke-eaSeu+akiefl-ef-exC~a-we* 
payments; 

Item Nos. 900.030. 900.040 and 900.050 - TWO. three and four (2. 3 and 
4) person survey crews: 

These items are contingency items and are intended to  establish rates 
for extra work directed by the Independent Engineer. They represent 
actual cost to  the Contractor for Collar. Williams and Hhite Engi- 
neering services plus f ive  (5%) percent for Contractor overhead, profit 
and other cost associated with directing the work. No other payment 
will be considered for survey work in the calculation of extra work 
payments. 

Payment for  construction surveying and layout, items incl uded in th i s  sec- 
tion except contingency items, will be by the Lump Sum and will be made as 
fol lows: 

For each of the f i r s t  and second months of the contract, a payment in the 
amount of $70,000 will be made. The remaining contract amount will be paid 
on a monthly % complete basis based on actual survey work performed. The 
Independent Engineer will make the f inal  determination of that  percentage. 
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Ninety-f9B%+- pereenk- ef-  the- remaining- eenfraet-  ame~nt-fer-eenstrue&ien 
su~veyi~g-and-Jayeut-w+J+-have-been-  paid- when-8B-pereent-ef- the-teta+-een- 
k~aet-ameun&;-exetudtng-the-ikems- ef - e e n s f r ~ e & i e ~ - r ~ r v e y i n g - a n d - + a y e t l & ~ - a ~ d  
meb+~~tatien;-kas-been-paid:--Tbe-90-pereen~-wi++-be-pa~d-e~-a-me~th~y-ba~~~ 
p~erafed-en-&he-basis-ef-  &he- €enfpaekeplr- p ~ e g ~ e s r - a n d f e p - a p p r e v e d - b y - t h e  
Engi~eer ;  

The item of two, three, and four (2. 3 and 4) person survey party are con- 
t ingent items and a re  established for the purpose of compensating the Con- 
t rac tor  for  additional staking and layout required as a resul t  of extra work 
ordered in writing by the Independent Engineer. 

Payment will be made a t  the unit price established for the survey party or 
par t i  es used. 

The amount established per hour for a two, three or four (2. 3 or 4) person 
survey party shall include the cost of a l l  materials, equipment, labor, 
subsistence and benefits necessary t o  complete the extra work plus 5% con- 
s t ruct ion cost, overhead and prof i t .  No travel time will be paid a t  these 
ra tes .  

Payment for t r a f f i c  control and flagging required for  surveying and layout 
shall be considered as included in the Lump Sum amount bid for  eens t~ue t i en  
s~~veying-and-+ayeutsurvey administration. 

No payment will be made for the reset t ing of stakes, references, bench 
marks, and other survey control unless specif ical ly  approved in writing by 
the Independent Engineer. 

SECTION 900.2.0 - SCOPE OF WORK: Collar, Williams and White Engineering 
shall perform a l l  survey work necessary t o  complete the construction of the 
project as shown on the- pl ans and/or described- in the specifications and/or 
modified by minor design changes. 

SECTION 900.2.1 - WORK ITEMS: The work shall consist  of furnishing a1 1 
material s ,  personnel, and equipment necessary t o  perform the fol lowing 
tasks: 

1.) Verify bench mark elevations shown on the plans and se t  temporary 
bench marks a t  1,000 f ee t  (minimum) intervals,  prior t o  construc- 
t ion staking. 

2.) Establish center1 ine control and reference points a t  a l l  section 
corners, a1 1 1/4 corners, a l l  points of curvature, and a l l  points 
of tangency or -p~ief+-on  centerl ine.  
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3.) Stake clearing and/or l imits  of construction as required. 

4.) Stake haul road a1 ignment a t  100 foot interval s with one (1) stake 
per station, as required. 

5.) Stake pregrade a t  100 foot intervals or 50 foot where requested by 
the Independent Engineer: 

a. For un-superel evated sections: 

1. One stake on centerline. 
2. One of fse t  stake a t  each edge of the roadway. 
3. All required slope stakes and reference slope stakes. 
4. All required slope stakes and reference slope stakes as re- 

quired for ditches and channels. 

b .  For superel evated sections and superel evated transit ions: 

1. One stake a t  centerline reading r ight  and l e f t .  
2. One stake a t  each edge of the roadway. 
3. All required slope stakes and reference slope stakes. 
4. All required slope stakes and reference slope stakes as re- 

quired for ditches and channels. 

6.) (a) Survey cross section of actual f i e ld  conditions as staked in 
Item No. 5 above and prepare earthwork calculations t o  be used in 
determining pay quantit ies.  

( b )  Survey cross sections of borrow p i t s  t o  determine pay quantity 
for Item 210.010 as per MAG Specification 205.7. 

7.) Set horizontal and vertical control for a l l  culverts, box cul- 
verts,  headwall s ,  drainage pipes, i r r igat ion pipes, t r a f f i c  signal 
conduits, and miscell aneous items as requi red. 

8.) Stake a l l  curbs a t  25 fee t  2 intervals,  using a two ( 2 ' )  foot back 
of curb offset .  

9 . )  Set subgrade bluetops a t  50 foot intervals.  (Four per interval .) 

10.) Set A.B.C.  bluetops a t  50 foot intervals.  (Four per interval and 
no bluetops will be furnished for select material.) 

11.) Set reference points for all survey monuments and "punchu same 
when installed.  ( Instal la t ion included in other items of work in 
the contract.) 

12.) Establ ish permanent bench mark elevations. 

13.) Stake right-of-way for  fences and limits of construction. 
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14.) Provide necessary survey points for permanent pavement s t r iping a t  
50 foot intervals or greater as approved by the Engineer. 

15.) Prepare "as-buil t"  plans for submittal and approval t o  the Inde- 
pendent Engi neer. 

16.) Perform a l l  other tasks or as i s  deemed necessary by the Indepen- 
dent Engineer to  complete the Contract and permit inspections as 
requi red. 

In the event Alternate B ( ful l  depth asphalt) i s  selected, Task No. 10 as 
noted above, shall not be required and the Lump Sum for survey Item No. 
900.010B shall be used in the Bidding Schedule. 

The above l i s t ed  tasks will be performed one time only basis for the Con- 
t ractor  by Collar, Wil liams and White Engineering a t  the Lump Sum price 
included for survey Item No. 900.010A. 900.010B or 900.010C in the Bidding 
Schedule. 

Any and al l  restaking will be preformed a t  the hourly rates as specified 
herein, which are:  

2 man survey crew 
3 man survey crew 
4 man survey crew 

$78.00/ hour 
$87.00/hour 
$96.00/hour 

and the contractor shall bear all  these costs for which he will reimburse 
Collar, Nil liams & White Engineering a t  the above referenced rates unless 
said restaking i s  approved by the Independent Engineer in which case, the 
Contractor will be reimbursed by the Owner. No travel time will be paid for 
a t  these rates.  

No restaking or additional staking, as may be requested or required by modi- 
f ica t ions  t o  the plans, i s  t o  be requested or approved by the Contractor, 
the Independent Engineer and/or Col 1 ar ,  Will i ams & White Engineering EXCEPT 
IN WRITING. 
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