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CONSTRUCTION DOCUMENTS 

FOR 

CONTRACT FCD 2010C034 
WHITE TANKS FLOOD RETARDING STRUCTURE N0.4 

REHABILITATION - PHASE 1 
PCN 201.02.31 

Flood Control District 
of Maricopa County 

John P. Rodriguez 
Construction Manager, Level I 

TI: 602-506-5897 Phoenix, Arizona 85009 

Email: jpr@mail.maricopa.gov 
Office: 602-506-4378 
Fax:602-506-8561 
Mobile: 602-809-1686 

EXPIRES: 06/30112 

NINYO & MOORE, GEOTECHNICAL CONSULTANTS INC. 
3001 South 35th Street, Ste. 6 

Phoenix Arizona 85034 

Recommended fo r Construction by : ·~~~ 
Dave Degerness, P.E. 
Project Manager 

Recommended by ' C:::t{?b/ & ;/ 
Edward A. Raleigh, P .E . ~ 
Manager Engineering Division 

Date: l-z/ V 'zol(j 

Date: I z/{;- /zot c 

-~ - S' r---.... \ I Issued for Public Bidding by: ___ , _____ \ __ -<--_______ Date: \ 2 (o \ lo 

Timothy S. Phillips, P.E. 
Chief Engineer and General Manager 

SUPPLEMENTARY TO MARICOPA ASSOCIATION OF GOVERNMENTS (MAG) UNIFORM 
STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION EDITION OF 1998 
AND REVISIONS AND SUPPLEMENTS THROUGH 2015. 

AGENDA ITEM C-69-11-016-5-00 
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ATTENTION 

ALL PROSPECTIVE BIDDERS 

A.R.S . § 34-201 requires that construction bid propo als be accompanied by a ce11ified check, cashi rs 

check, or surety bond fo r ten percent (10 %) of the total amount of the bid. 

All bonds must be executed solely by a surety company or companies holding a Certificate of Authority 

to transact surety business in Arizona, issued by the Director of the Ali zona Department of Insurance. 

Bonds (bid, payment, and performance) executed by an individual surety or sureties are not in compliance 

with the Arizona Revised Statutes . 

Bids received containing bid bonds not m compliance with the Arizona Revised Statutes will be 

considered as being non-responsive. 

The use of Flood Control District of Maricopa County (District) supplied bond forms is required. 

Please submit your bids accordingly. 

t 0 ' C 1 H l"i~ . VISTR IC ! 
OF IHRICOPA COUNTY 

., ,, . c-t- 2 
LU 1 r ..~ -

r 
/' 

-- 'J .J I 
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
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FLOOD CONTROL DISTRICT OF MARlCOPA COUNTY 

INVITATION FOR BID 

BID OPENING DATE : Wednesday, January 19, 2011 

PROJECT LOC . TION: White Tanks Flood Retarding Structure (FRS) #4 Rehabilitation- Phase 1 

PROPOSED WORK: The project will entail the removal of the existing central filter and finger drains 
which are not up to current design standards and replacement with a suitably engineered filter material 
that will prevent a crack from progressing through the dam. To accomplish tllis effort the top two feet of 
the dam will be removed to provide a wider base for construction equipment. The existing filter mate1ial 
will be broadcast on the downstream slope for erosion protection and the filling of any existing rills. As 
an additional protection measure a geotextile filter will be placed on th downstream side of the central 
filter trench. Aggregate base will be placed on top of the crest to provide a surface to drive upon and to 
also protect the newly placed central filter. 

BIDS: 

SEALED BIDS for the proposed work will be received by the Flood Control District of Maricopa 
Countv, 2801 West Durango Street, Phoenix, Arizona 85009 until 2:00 PM (Phoenix Time) on 
Wednesday, January 19, 2011 and then publicly opened and read at 2801 West Duran2:o Street. 
Phoenix. Arizona 85009. All bids are to be marked in accordance with Section 102.9 of the MAG 
Uniform Standard Specifications and addressed to the General Manager, Flood Control District of 
Maricopa County, 2801 West Durango Street Phoenix, Arizona 85009. No bids will be received after the 
time specified for bid opening. All bids must be subnlitted on proposal forms furnished by the Flood 
Control District of Maricopa County and included in the Construction Specifications. The Board of 
Directors reserves the right to reject any and all bids and to waive minor informalities in any bid received 
if advantageous to the Flood Control District of Maricopa County. 

ELIGIBILITY OF CONTRACTOR: 

The bidder shall be required to certify that it has the appropri ate "A" Conb·actor's license in the State of 
Arizona to perform the above referenced type of work. Certification shall be on the form provided herein. 

The bidder may be required to furnish an affidavit as evidence of previous satisfactory performance in the 
above referenced type of work. 

PRE-BID CONFERENCE: 

A MANDATORY Pre-Bid conference will be held on T uesday, December 21, 2010 at 10:00 A.M. 
(Phoenix Time) at the project site. The meeting location will be held in the open area just inside the 
gated area. The directions to the site are as follows: Exit I-10 at Jack Rabbit Trail (195th Ave); 
Drive approximately 1 mile so uth to Van Buren Road; T urn Right (west) on Van Buren for 650 
feet; FCD gate located on north side. Attendance will be recorded during the pre-bid conference. Only 
those firms that are recorded as being represented will be eligible to submit a bid. The District will 
provide access to the project site from this location. 

Contract 201 OC034 Page 4 of27 
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QUESTIONS AND CLARIFICATIONS : 

Questions or items for· clarification may be addressed to the Contt·acts Branch Manager, in writing, 
by 5:00PM (Phoenix time) on Monday, January 10 , 2011. Questions received after this deadline may 
not be accepted. Responses to all questions submitted will be sent to all planholders by addenda. Verbal 
il1terpretations, unless specifically addressed by an addendum, shall not be binding nor have any legal 
effect. 

CONTRACT TIME : 

All work on this contract is to be completed within two hundred twenty (220) calendar days from the date 
of otice to Proceed. 

Contractor shall achieve substantial completion of all major construction activities withill two hundred 
twenty (220) calendar days from Notice to Proceed, beyond which time liquidated damages may be 
enforced. 

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS : 

Plans, Special Provisions and Bid/Contract Documents may be obtained by downloading the project 
documents or ordering a CD-Rom or a hard copy via the Flood Control District Web page -
Procurement/Contracting Section at www.fcd.maricopa.gov. 

Each bid must be accompanied by a Bid Bond executed on the District-supp lied bond form, cash ier 's or 
certified check or postal money order equal to ten percent (10%) of the bid, made payable to the FLOOD 
CO TROL DISTRJCT OF MARl COP A CO TY as a guarantee that if the work is awarded to the 
bidder, the bidder will within ten ( 1 0) days of receipt of the Proposal Acceptance, enter into proper 
contract and bond condition for the faithful performance of the work otherwise, said amount may be 
forfeited to the said BOARD OF DIRECTORS. 

BID PREPARATION 

BID PREPARATIO 

It shall be the responsibility of the prospective bidder to determine, prior to the submittal of its bid, if any 
addendum to the project have been issued by the FCDMC. All addenda issued, if not already bound 
in the Supplementary General Conditions (SGC) or Special Provisions (SP), shall be submitted by the 
bidder with its bid and noted in the Bid section. 

Bids which do not reflect the appropriate changes to the bidding schedule, do not have all issued addenda 
attached and noted in the Bid section of the Contract, may be rejected by the FCDMC. 

Prospective bidders may contact Contracts Branch of the Flood Control District of Maricopa County to 
ascertain if addenda have been issued for this project. 

ALL BIDS SUBMITTED MUST BE BOUND IN ITS E TIRETY. F AlLURE TO DO SO MAY 
RESULT IN THE BID BEING REJECTED. 

Contract FCD 20 l OC034 Page 5 of 27 
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Bidder shall submit the entire Construction Bid Document manual and shall complete and submit the 
following documents with its bid: 

1. Bid Form - appropriate section of the form must be filled out, addendum listed, if any, and simed. 

2. Bidding Schedule - must include all unit costs, amounts per bid item, and total bid amount. 
Addendum changes, if any must be listed. All notations in the bidding schedule must be legible and 
in pen or ink. All changes to the bidding schedule must be initialed. 

3. Subcontractor List - must be completed and signed. If no subcontractors will be used, indicate 
" one" on the fonn. 

4. Surety Bond- Bids must be accompanied by a surety bond, certified check, or cashier 's check for an 

amount equal to ten percent ( 10%) of the total amount bid. 

5. o Collusion Affidavit - form must be filled out, signed and notarized. 

6. Certification of License- form must be filled out, dated and signed. 

7. All addenda issued by FCDMC for the specific project must be included with the bid in their entirety 
and acknowledged on the bid form. 

ote: Failure by the bidder to comply with the bid submittal requirements may result in rejection of 
the bid. 

Other Forms- Execution of the Contract, submittal of the Performance/Payment Bond and the Certificate 
of Insurance are not required at the time of bid submittal. These documents must be submitted to 
FCDMC by the successful bidder at time of contract execution. 

Contract FCD 201 OC034 Page 6 of 27 
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PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES 

Q UA 1TITY U IT D ESCRIPTJO 

6,629 CY Embankment Crest Excavation 

9,958 CY Centerline Trench Excavation 

1,768 CY Lateral F inger Drain Trench Excavation 

9,952 CY Foundation Excavation 

21,678 CY Filter 

1,301 CY Aggregate Base 

21,430 SY Geotextile 

Contract FCD 20 1 OC034 Page 7 of27 
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BID 

TO THE BOARD OF DIRECTORS 
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
PHOENIX, ARIZO A 

Gentlemen: 

The following Bid is made for Contract FCD 2010C034, White Tanks FRS #4 Rehabilitation 
Phase 1 in the County of Maricopa, State of Arizona. 

The following Bid is made on behalf of 

Coffman Specialties , Inc. 

and no others. Evidence of authority to submit the bid is herewith furnished. The bid is in all respects 
fair and is made without collusion on the part of any person, firm, or corporation mentioned above, and 
no member or employee of the Flood Control District of Maricopa County Board of Directors is 
personally or financially interested, directly or indirectly, in the bid, or in any purchase or sale of any 
materials or supplies for the work in which it relates, or in any portion of the profits thereof. 

The Undersigned certifies that the approved Plans, Supplementary General Conditions, Special 
Provisions, Forms of Contract, Bonds, and Sureties authorized by the Board of Directors and constituting 
essential patis of the bid, have been carefully exam ined and also that the work site has been personally 
inspected. 

The Undersigned declares that the amount and nature of the work to be done is understood and 
that at no time will mi sLmderstanding of the Plans, Construction Specifications, Special Provisions, 
Supplementary General Conditions, or conditions to be overcome, be pled. On the basis of the Plans, 
Construction Specifications, Special Provisions, Supplementary General Conditions, the Forms of 
Contract, Bonds, and Sureties proposed for use, the Undersigned proposes to furnish all the necessary 
machinery, equipment, tools, apparatus, and other means of construction, to do all the work and to furnish 
all the materials in the manner specified and to finish the entire project within the time hereinafter 
proposed and to accept, as full compensat ion therefore, the sum of various products obtained by 
multiplying each unit price, herein bid for the work or materials, by the quantity thereof actually 
incorporated in the complete project, as detem1ined by the Engineer or Architect. 

The Undersigned understands that the quantities mentioned herein are approximate only and are 
subject to increase or decrease and hereby proposes to perform all quantities of work, as either increased 
or decreased, in accordance with the provisions of the Specifications, at the unit price bid in the Bidding 
Schedule. 

The Undersigned fu rther proposes to perform all extra work that may be requi red on the basis 
provided in the Specifi cations and to give such work personal attention and to secure economical 
performance. 

The Undersigned fut1her proposes to execute the Contract Agreement and furnish satisfactory 
Bonds and Sureties within ten (1 0) days of receipt of otice of Bid acceptance, TIME BEING OF THE 
ESSENCE. The Undersigned further proposes to begin work as specified in the contract attached hereto, 
and to complete the work with in two hundred twenty (220) calendar days from the effective date specified 
in the Notice to Proceed, and maintain at all times a Payment and Performance Bond, approved by the 

Contract FCD 20 I OC034 Page 8 of 27 
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Board of Directors, each in an amount equal to one hundred percent (100%) of the contract amount. This 
Bond shall serve not only to guarantee the completion of the work on the part of the Undersigned, but also 
to guarantee the excellence of both workmanship and material and the payment of al l obligations 
incurred, said Bonds and Sureties to be in full force and effect unti l the work is finally accepted and the 
provisions of the Plans, Specifications, and Special Provisions fulfilled. 

A bid bond in the amount and character named in the Invitation to Bid, and amounting to not less 
than ten percent (I 0%) of the total bid, is enclosed. The bid bond is submitted as a guaranty of good faith 
that the Bidder will enter into a written contract to do the work, as provided, if successful in securing the 
award thereof. It is therefore agreed that if the Undersigned withdraws its bid at any time except as herein 
provided, or if the bid is accepted and the Undersigned fai ls to execute the contract and furnish 
satisfactory Bonds and Sureties as herein provided, the Flood Control District of Maricopa County shall 
be entitled and is hereby g iven the right to retain the said Bid Bond as liquidated damages. 

The Undersigned acknowledges receipt of the following addenda, has attached these to the bid 
package, and has included their provisions in the bid: 

Addendum 0. Dated 'I l'"'JLzon 
I 

Addendum 0. h Dated t/z,~LzoJ/ 
I 

Addendum 0 . Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum 0. Dated 

The Undersigned has enclosed the required bid security to the Bid. 

Contract FCD 201 OC034 Page 9 of27 
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Date: 

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
Project No. 201.02.31 

ADDENDUM NO. 1 

January 14, 2011 

Contract: FCD 2010C034 

Title: White Tanks Flood Retarding Structure (FRS) #4 Rehabilitation - Phase 1 

Owner: Flood Control District of Maricopa County 

To Contract Documents 

Tllis Addendum o. I modifies or clarifies Contract FCD 201 OC034, White Tanks FRS #4 Rehabilitation 
- Phase 1. All other provisions of the contract remain unchanged unless specifically modified herein . 
Addendum o. I forms a part of the Construction Documents and modifies the construction documents 
as follows: 

I. 

II. 

III. 

Revisions to Invitation for Bid: 

A. Invitation for Bid Page 4 of 27 - Bid Opening Date - Delete and replace with the 
followin2:: 

"Wednesday, February 2, 20 11." 

B. Invitation for Bid Page 4 of 27 - Bids- Delete the first sentence of the first para2:raph and 
replace with the followin2:: 

"SEALED BIDS for the proposed work will be received by the F lood Control District of 
Maricopa County. 2801 West Durango Street, Phoenix. Arizona 85009 until 2:00 PM 
(Phoenix Time) on Wednesdav, February 2. 2011 and then publicly opened and read at 
2801 West DuranQ:o Sh·eet. Phoenix. Arizona 85009." 

C. Invitation for Bid Page 5 of 27 - Questions and Clarifications - Delete the first sentence 
of the first para2:raph and replace with the followinQ:: 

" Questions or items for clarification may be addressed to the Contracts Branch 
Manager, in writing, by 5:00PM (Phoenix time) on Wednesday, January 26, 2011." 

Revisions to Bid Schedule- Not applicable for this Addendum. 

Revisions to Supplementary General Conditions- Not applicable for this Addendum 

IV. Revisions to Special Provisions: 

A. Page 3 of 37, Subsection 201.3 - Construction Methods: -Delete the entire section and 
replace with the followin2:: 

Contract FCD 201 OC034 Page 1 of7 Addendum No. I 
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"The construction site and any borrow or disposal areas shall be cleared of all trees, stumps, 
brush, roots (in excess of l-inch in diameter) , rubbish, debris and other objectionable matter, 
except as follows. 

All trees and shrubs found suitable for improvement and beautification, which will not 
interfere with excavation or embankment or cause disintegration of the improvements shall 
not be disturbed. In any event, the Contractor shall avo id, as far as practicable, injury to 
shrubbery, vines, plants, grasses and other vegetation growing outside of the clearing limits. 
The dragging and the piling of materials of various kinds and the performing of other work 
which may be injurious to vegetation shall, insofar as practicable, be confined to areas which 
have no vegetation or which will be covered by embankment or disturbed by excavation 
during grading operations. 

Vegetative and deleterious material shall be carefully removed and discarded from fill 
material. Hand removal of roots in excess of one (1) inch diameter may be required. 
Material generated from clearing and grubbing activities shall be disposed off site, at an 
approved landfill or greenwaste recycling faci li ty. Cavities left below subgrade elevation by 
removal of stumps or roots shall be carefully backfilled and compacted. Any debris 
generated and encountered shall be removed and disposed of so as to leave the construction 
site and adjacent areas in a neat and finished condition, free from unsightly debris." 

B. Page 11 of 37, Subsection 206.8- Inspection:- Delete the entire section and replace with 
the following: 

"All excavations will be inspected by the Engi neer as stated in Subsection 206 .5 within two 
(2) working days of exposing the excavation bottom. o filter material shall be placed until 
the excavation surface has been approved by the Engineer. The Engineer will require 
concurrence from an ADWR representative before providing approval to the Contractor. 
Any loose or disturbed zones shall be cleaned with a flat plate bucket. Any removed soils 
shall be replaced with filter material. Inspection of the excavation limits is required to verify 
lines and grades." 

C. Page 15 of 37, Subsection 211.1.1 -Filter:- Delete the entire section and replace with the 
following: 

"The work under this subsection shall consist of filter construction to the lines and grades 
shown on the Plans. The minimum limits of fi lter are delineated on the Plans. The eruihwork 
described in this section shall be coordinated with the requirements specific to fill 
construction and associated subsections. 

The backfill material for the filter shall be a sub-rounded or rounded, non-crushed material. 
The filter shall be imported , commercially manufactured material, shall be unifonnly 
washed ru1d conform to the following requirements: 

A) Certificates of compliance or recent test results signed and stamped by a 
representative of the commercial supplier that ensures the filter material delivered to 
the site meets the filter requirements listed in these Special Provisions. 

B) Filter certified by the supplier shall be subject to further laboratory testing in 
accordance with these pecial Provisions and as specified in Table D-1 (see 
Appendix D of the Contract Documents) to ensure uniformity in material delivered to 
the site in accordance with these Special Provisions. 

Contract FCD 20 l OC034 Page 2 of7 Addendum o. 1 
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C) A lime additive, or any additive, to control the percent passing the o. 200 sieve 
and/or the plasticity index shall not be allowed. The addition of lime and other 
additives will prevent the filter from perfom1ing as designed. 

D) Filter shall not be produced by crushing materials. 

E) Filter materials shall not contain or be processed with known calcium carbonate 
origin or content. 

F) The filter materials shall be non-plastic when tested in accordance with ASTM D 
4318. 

G) The filter shall be manufactured by a commercial material supplier. Both the coarse 
and fine fractions of the material for the filter, shall have the gradation requirements 
shown in Table 211 -1 when tested in accordance with ASTM C 136 and C 117. 

H) The filter material shall have a compressive strength less than or equal to fifteen ( 15) 
psi when tested using the procedures and methods presented in Appendix E of the 
Contract Documents. The minimum required testing frequencies are presented on 
Table D-1 (see Appendix D of the Contract Documents). 

TABLE 211 -1 
FILTER 

Sieve Percent Passing 

1-1/2 inch 100 
1 inch 100 

3/4 inch 100 
l/2 inch 100 
3/8 inch 100 
No.4 95-100 
No. 8 80-100 

No. 16 50-85 
No. 30 25-60 
No. 50 5-30 

No. 100 0-10 
No. 200 0-3 

The Contractor shall identify the methods, approach, and equipment to be incorporated for 
the construction of the filter in the Work Plan discussed in Subsection 206.1.1. Due to the 
potential for segregation of the filter material , extreme care shall be used in transport and 
delivery of filter material to the site. The Contractor's transport and delivery method shall be 
detailed in the Work Plan. This plan shall be submitted to the Engineer and approved prior 
to trenching for filter constmction. 

The Contractor will be required to stockpile all filter material on-site at pre-approved 
locations prior to placement. Stockpiling of filter material is necessary to sample and 
pe1form laboratory testing before it is placed to verify that segr ega tion of the material ha s 
not occurred . amples shall be taken by the Contractor and tested for gradation and 
moisture content in accordance with the methods and frequencies identified in Table D- 1 
(see Appendix D of the Contract Documents) . 

Contract FCD 201 OC034 Page 3 of7 Addendum No. 1 
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V. 

It may be necessary to blend and/or screen the filter material to meet the gradation 
requirements of the filter. Blending is not required if a single component filter material is 
used. The filter material shall not be gap graded. The additional handling and processing of 
the filter material to meet the gradation specification shall be the responsibility of the 
Contractor. To prevent contamination or degradation, filter material shall not be stockpiled 
onsite longer than seven (7) days unless approved by the Engineer nor shall the height of the 
stockpile exceed seven (7) feet. 

During placement, the filter material shall be in-place tested for gradation and moisture 
content using down trench "bucket" testing or other methods approved by the Engineer. " 

D. Page 20 of 37, Subsection 211.3 .1- Filter: - Delete the entire section and replace with the 
following: 

"Mechanical compaction of the center filter material shall not be required, therefore it is 
anticipated that some post-construction settlement of the center filter material will occur. To 
reduce this settlement, the embanlanent fill above the center filter material shall be placed 
with a mound (per the Plans) to account for future settlement. The Contractor is responsible 
for selecting a placement procedure. Water settling or jetting shall not be permitted." 

E. Page 21 of 37, Subsection 211.4 - Tests: -Delete the entire section and replace with the 
following: 

"Pre-qualification testing and conformance testing prior to and during placement shall be 
conducted on the filter material, embankment fill, and AB. Quality Control testing shall be 
conducted by the Contractor on the fill mate1ials in accordance with the test methods and 
minimum testing frequencies listed in Table D-1 (see Appendix D of the Construction 
Documents) and with the Construction Quality Control (CQC) Plan developed by the 
Contractor and approved by the Engineer prior to any fill construction. 

The embankment fill and AB materials shall be thoroughly compacted to not less than the 
stated densities when tested and determined by ASTM D 6938 (nuclear gauge) and Dl556 
(sand cone), with the density and moisture content adjusted in accordance with the rock 
correction procedure for maximum density determination ASTM D 4718. The sampling 
method and size for oversize correction of the nuclear gauge resu lt shall be as specified in 
Section 10.6.3 of ASTM D 6938. 

The Contractor shall determine the maximum dry density and optimum moisture content of 
the embankment fill and AB in accordance with ASTM D 698 (Standard Proctor). 

Either a failing QA or QC test results are the responsibility of the Contractor. Any re
working, fill removal , fill replacement, and re-testing shall be at the Contractor's expense." 

Revisions/Replacements to Construction Plans: 

A. Plan Sheet 1 of 22 - Delete Title Page (Sheet 1) and replace with the revised Title Page 
(Revised 1-13-2011) (Sheet 1A). This replacement sheet revises the NRCS Job 
Classification and National Inventory of Dams Number. 

Contract FCD 201 OC034 Page 4 of7 Addendum No. 1 
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VI. Bidder Questions and Responses: 

A. Question: Is the contractor responsible for the clearing and grubbing of the downstream 
slope prior to placement of the filter material? 

Response: 
construction 

o, refer to Subsection 206.1.1 of the Special Provisions for the sequence of 

B. Question: Is the gradation of the new filter material in the specs? 

Response: Yes, see Section 211 of the Special Provisions. 

C. Question: How do you gain access to the floodpool area? 

Response: Access can be either through the gate at the left auxiliary spillway or across the 
concrete paved channel crossing and then take a left. 

D . Question: What is the gradation of the existing filter sand? 

Response: It is fairly uniformly graded with some large cobble sized pieces. Refer to the 
Geotechnical Report for more details. 

E. Question: Can the new filter material be angular or crushed? 

Response: No, refer to Subsection 211.1.1 of the Special Provisions. 

F. Question: Is the new filter material similar to the material that was recently used for the 
exploration work at the Buckeye FRS o.l project? 

Response: Yes. 

G. Question: Is the new filter material similar to the material that is being used for the Wbite 
Tanks FRS o .3 project? 

Response : Yes. 

H. Question: Will there be a need for any Rip Rap on the project? 

Response: o. 

I. Question: Is there a Special Provision for the uniform thickness for the fill material? 

Response : o, refer to Section 206.1.1 of the Special Provisions for the instructions on the 
p lacement of fill material. 

J. Question: Under the mobilization section, it calls to provide Maricopa County with Office 
facilities. Curious if there was a mistake, as there calls to be 2 trailers, 1 being for your 
engineers and l as a conference trailer. The project is only 220 calendar days . Is this really 
what you would like as this is the first time CSI has seen this on such a short project. 

Response: Two trailers are needed for the Flood Control District of Maricopa County as 
Specified in the Supplementary General Conditions. 

Contract FCD 20!0C034 Page 5 of7 Addendum o. 1 
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K. Question: Page 26 of 29, Subsection 108.1 of the Supplementary General Conditions: (A) 
States "it is recommended that the Contractor allow at least sixty (60) days in the construction 
schedule to meet this requirement prior to beginning of mobilization work" but Subsection 
206.1 Sequence of Construction paragraph two States " The Work Plan ... ... . will require a 
minimum of fi ve (5) working days to review the draft work plan" Do we need to a lot an 
additional fifty five (55) days for acceptance? 

Response: The 60 days that is mentioned in Subsection 108.1 is meant to allow enough time 
for multiple revisions and reviews of the items outlined in Subsection 206.1.1 of the Special 
Provisions; not just one iteration. 

L. Question: On Page 8 of 37 of the Special Provisions, Subsection 206.1 - Third paragraph: 
"The work includes structure excavation and shoring I retention system, if any, required for 
the construction as designated on the plans or in these specifications" . Was it the designers 
concept that the center line trench and foundation excavation would require shoring for 
construction, or is the shoring required if any unknown conditions exists and becomes 
apparent during excavation and requires shoring? 

Response: It is the contractor's responsibility to determine if the centerline trench and 
foundation excavations will stand vertically during the anticipated construction activities 
without shoring or a retention sys tem. However, test trenching that was done for this project 
did show favorable results (see Test Trenching Technical Memorandum dated July 30, 2010 
for more detail) and can be used in making this detennination. 

M. Question: Page 10 of 37 , Subsection 206.5 of the Special Provisions - Foundation 
Excavation; 4th paragraph, 3rd sentence: "The foundation testing may include, but not be 
limited to, in-place density tests using the nuclear of sand cone methods". Are you going to 
have the contractor perform in-place densities at the bottom of the thirty foot deep 
excavation, if so how large of an area will you be requiring for this operation so the Engineer 
can detem1ine acceptability? 

Response: The intent is to check the foundations soils from the embankment crest; however, 
if unacceptable soil materials are found, the contractor should plan for some quality assurance 
testing to identify unacceptable soil materials in the foundation. These foundation tests may 
include, but not be limited to , in-place density tests using the nuclear or sand cone methods; 
which would call for an area at the foundation level that will be 3 feet wide and on the order 
of 20 feet long (as measured along the embankment centerline). 

N. Question: Page 11 of 37, Subsections 206.6, 206.7 and 206.8 of the Special Provisions have 
the same requirements for inspections as stated in question 'M' above. Please address these 
requirements also. 

Response: Please see the above response to question 'M' . 

0. Question: For Bid Item 107-4 Restricted Area Delineation, I have not been able to identify 
any restricted area, if there aTe any could you please identi fy . 

Response: Restricted areas for this project should include Water of the United States (see 
Drawing C4) and the Principal Spillway Buffer Areas (see Drawing C8). 

Contract FCD 2010C034 Page 6 of7 Addendum o. l 
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NOTE: The due date of all bids under this Invitation fo r Bids has changed and is now scheduled for 
Wednesday, February 2, 2011 at 2:00PM (Phoenix time). 

Bidders are reminded that each addendwn must be acknowledged on page 9 of 27 of the Invitation for 
Bids am! a copy of addenda attached to the bid package. 

Flood Control District of Maricopa County 

By: ----.:::...£=~;/_~-~~~-
.t:Iimothy S. Phillips, P.E. 

Cf' Chief Engineer and General Manager 

Attachments: 

Replacement Plan Sheets: 
Title Page - I A of 22 

Contract FCD 2010C034 Page 7 of7 

Ninyo & Moore Geotechnical Consultants 

By' <Si.-.. P. ,J.,__,.,"')~. 
Steven D. Nowaczyk, P.E. l 
Project Engineer 

EXP!RES: 06/30/12 
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Date: 

FLOOD CONTROL DISTRICT OF :MARICOPA COUNTY 
Project No. 201.02.31 

ADDENDUM 0. 2 

January 25,2011 

~---------

Contract: FCD 2010C034 

Title: White Tanks Flood Retarding Structure (FRS) #4 Rehabilitation - Phase 1 

Owner: Flood Control District of Maricopa County 

To Contract Documents 

This Addendum No. 2 modifies or clarifies Contract FCD 201 OC034, White Tanks FRS #4 Rehabilitation 
- Phase 1. All other provisions of the contract remain unchanged unless specifically modified herein . 
Addendum No. 2 fonns a part of the Consh-uction Documents and modifies the consh-uction documents 
as follows: 

I. Revisions to Invitation for Bid- Not applicable for this Addendum . 

II. Revisions to Bid Schedule- Not applicable for this Addendum. 

III. Revisions to Supplementary General Conditions - Not applicable for this Addendum 

IV. -Revisions to Special Provisions : 

A. Page 18 of 37, Subsection 211.2 .1 -Filter: - Delete the entire Subsection and replace with 
the following: 

Specific approval of the filter upon review of laboratory conformance testing results shall be 
obtained from the Engineer prior to placement. The Contractor ' s Work Plan identifying the 
methods, approach, and equipment to be incorporated for the construction of the filter shall 
be reviewed and approved prior to beginning work by the District, NRCS and ADWR .. The 
results of such review shall be communicated to the Contractor by the DistJ.ict or its 
designated agent. 

Placement shall be conducted using the appropriate combination of heavy equipment, small 
equipment, and labor. Placement of filter mate1ial to accurate lines, grades, and thickness, 
without contamination, is essential. Deviations from dimensions shall no t be permitted 
without the Engineer' s approval. Placement of the filter requires a well -planned method and 
approach from the Contractor which shall be outlined in the Work Plan prepared by the 
Contractor and approved by the Engineer. These placement methods shall utilize equipment 
that will prevent segregation of the filter material. 

Contract FCD 20 I OC034 Page 1 of3 Addendum No. 2 
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v. 

VI. 

Filter shall be placed in a moist condition to minimize segregation and bulking. The required 
moisture content of the filter material during placement must be at a moisture content that 
achieves a filter material bulking ratio less than twenty percent (20%); however, the 
moisture content of the filter material during placement shall not exceed five percent (5%) . 
The Contractor shall perform laboratory testing on the stockpiled filter material to verify that 
these filter material saturation ranges are appropriate. The contractor shall perform this 
verification testing by conducting laboratory testing at vari ous moisture ranges in 
accordance with the testing procedures outline in Appendix E of the Contract Documents to 
determine the bulking moisrure content and subsequent saturation percentage. The moisture 
content of the filter material at placement must allow for placement of the filter material in 
accordance with these Special Provisions . The filter material lift thickness shall not exceed 
five (5) vertical feet and the maximum allowable placement slope angle shall be forty-five 
( 45) degrees. It is anticipated the placement of the filter will be in conjunction with 
excavation operations. A minimum separation distance of thirty (30) feet, measured from the 
filter leading edge toe to the excavation leading edge toe, will be required to ensure the filter 
is not contaminated by excavation spoils. In addition, the Contractor shall make sure the new 
filter material is not contaminated due to raveling and spalling of the existing filter material 

Filter shall be placed by tremie method or other methods as approved by the Engineer. The 
maximum drop height for the p lacement of the filter into the excavated trench shall not 
exceed three (3) feet to minimize segregation. The Contractor is responsible for preventing 
contamination of the filter from sediments during rain events. In addition, the Contractor 
shall make sure the new filter material is not contaminated by spoils from the vertical 
excavation. The Contractor shall remove and replace any contaminated filter. Removal and 
rep lacement of commingled and contaminated filter material shall be at the Contractor's 
expense. 

B. Appendix E: - Delete and replace with the new document. 

Delete the existing Appendix E, and rep lace it with the revised Appendix E which attached 
to and made a part of this Addendum o.2. 

Revisions/Replacements to Construction Plans - Not applicable for this Addendum. 

Bidder Questions and Responses: 

A. Question: Is there any "desert varn ish" or Natina Concrete Formula needed for this project? 

Response: There is no need for "desert varnish" in this phase of the project. 

Contract FCD 20 I OC034 Page 2 of3 Addendum o. 2 
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NOTE~ The' due. date of all bids under: this Invitation fo r Bids r~mains the same and 1s scheduled for 
Wednesdav, Fehrua.r·v 2, 2011 at2 :00 PM (Phoenix tim.e:J_ 

Bidders are reminded that each addendum must be acknowledged. o-tl page 9. ·(If 27 O:f the Invitation f:or 
Bir:fs and a copy of arlde1tdq attached to the bid package. 

Flood Control District of Maricopa Coruity. 

By: ~ _ S>Q· 
Timothy S. Phillips, P J?, 
Chief Engineer :and G.eh:ciaJ. Manager 

A~chments : 

lkv.ised Appendi~ ~ L>fthe Sp.ec.ial. Prov i:si·ons 

Contract FCD 2U 1 OC03'4 

inyo & Moore Geotechnical Consultants 

EXPIRES: 06/30/12 

Page 3 of3 Addeiriinm No. 2: 
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BID SCHEDULE 

BID SCHEDULE - CONTRACT FCD 2010C034, WHITE TANKS FRS #4 REHABILITATION- PHASE 1 
PROJECT UNIT EXTENDED 

ITEM No. DESCRIPTION UNIT QUANTITY NUMBERS AMOUNT 

104- 1 CQC PLAN AND TESTING LS 1 35 ooo . .r& 35 000.~ 
104-2 CQC TESTING ALLOWANCE LS 1 $10,000 $10,000 
105- 1 PARTNERING ALLOWANCE LS 1 $10,000 $10,000 
107- 1 AZPDES/SWPPP PERMITS LS 1 10 000.~ IO,ooo .££ 
107-2 PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE LS 1 $14,000 $14,000 
107-3 PROJECT SIGNS ALLOWANCE LS 1 $4 ,000 $4,000 
107-4 RESTRICTED AREAS DELINEATION LS 1 5 ,00Q , QQ.. 5 000 . .29.-

108- 1 WORK PLAN ALLOWANCE LS 1 $10,000 $10,000 
202- 1 MOBILIZATION LS 1 LJ I rn;so .f9. 41 (p eo . .!e-
206- 1 EMBANKMENT CREST EXCAVATION CY 6,629 Cl . ~ 5~ (pfol . QQ. 

206-2 CENTERLINE TRENCH EXCAVATION CY 9,958 q ,~ R'l ~22 .E£ 
206- 3 LATERAL FINGER DRAIN TRENCH EXCAVATION CY 1,768 LLJ.~ :2~ 752.9.SL 
206-4 FOUNDATION EXCAVATION CY 9,952 Jo .QQ qq 520.2£-
206- 5 FOUNDATION EXCAVATION ALLOWANCE < 25 FEET DEEP CY 500 /(). §.Q_ s z.so. 2£. 
206-6 FOUNDATION EXCAVATION ALLOWANCE > 25 FEET DEEP CY 1,000 15.2Q_ I 5 5oo. !?.2... 

210- 1 LOCAL BORROW EXCAVATION- FLOOD POOL AREA ALLOWANCE CY 1,000 8.2Q.. g 5oo.2£ 
211 - 1 EMBANKMENT FILL CY 2,586 12.!2Q 3\ .032. . ..Qil. 

211 - 2 FILTER CY 21,678 32. ~ /03.'151. !£_ 

211 - 3 AGGREGATE BASE CY 1,301 35.~ 45 '535. 22.. 
21 1 - 4 FILTER MATERIAL ALLOWANCE CY 3,000 2-~ . QQ. ~4 000. £!Q. 

231 - 1 GEOTEXTILE SY 21,430 LJ!iE- P/) 7ZO.E£ 
231 -2 GEOTEXTILE ALLOWANCE SY 3,000 4 . ~ 12 ODO . ..Q!L 

401 - 1 TRAFFIC CONTROL LS 1 3 500 . 22 3 . 5"on. B2-
420-2 FENCE GATE EA 9 I 200.~ /0 ~00 . .9£. 

TOTAL BID AMOUNT IN WRITTEN NUMBERS : J 416. 5'Z3 . 1Q.. 

TOTAL BID AMOUNT IN WRITTEN WORDS ()'fiL IV\;1/,·on tour hW1Jftd ~i(l,""ftt:¥1 fhovSar'lc! (;vt. hvr1dre.J tJA;U\fY iYif•u Jo[/,v'5 + 7 "/roo -
u 

SUBMITTING FIRM (Please print) : C o FfrY\ o..n ~ Dec_ia. l+ie.5 Inc. 

Contract 20 I OC034 Page 10 of27 
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IF BY AN INDIVIDUAL: 

By: 
(Printed Name) (Title) (Address) 

(Signature) (Date) (Telephone umber) (Fax umber) 

(e-mail address) 

IF BY A FIRM, PARTNERSHIP OR L.L.C. (LIMITED LIABILITY CORPORATION): 

(Fi rm Name) (Firm Address) 

(Signature - Title) (Date) (Telephone Number) (Fax umber) 

( e-mai I address) 

** ame and Address of each Member, or each Manager ofL.L.C. per Operating Agreement 

**The name and post office address of each Member of the Firm or Partnership must be shown, or of 
each Manager of an L.L.C., also address of the registered office of the L.L.C. 

IF BY A CORPORATION: 

Coffman Specialties, Inc 

(Corporate Name) 
Colleen Coffman , 

(Printed Name) 
\ ;J jJ rilw, 

By: rott.teu raDJwuf1/,J 
(S ignature) 

President 

(Title) 

i/J q/11 
(Date) 

9685 Via Excelencia, Ste 200, San Diego, CA 92126 

(Corporation Address) 
858-536-31 00 858-536-31 31 

(Telephone Number) (Fax Number) 

colleen@coffmanspecialties.com 

(e-mail address) 

*Incorporated under the Laws of the State of_C_a_lif_o_rn_ia ____ and runes and Addresses of Officers: 

Colleen Coffman 

(President) 
Cynthia Sargent 

(Secretary) 
John Palmer, CFO 

(Treasurer) 

9685 Via Excelencia , Ste 200, San Diego, CA 92126 

(Address) 
9685 Via Excelencia, Ste 200, San Diego, CA 92126 

(Address) 
9685 Via Excelencia , Ste 200, San Diego, CA 92126 

(Address) 

*The nan1e of the State under which the Laws of the Corporation was Chartered, and the name, title, and 
business address of the President, Secretru·y, and Treasurer must be shown. 

Contract 20 I OC034 Page II of27 
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SUBCONTRACTOR LISTING 

As required in Section 102.6 of the Supplementary General Cond itions, the following is a listing of 
Subcontractors and material suppliers (inc luding any minority and women-owned business enterprises 
participation) that are to be used in the event the undersigned should enter into contract with the Owner. 
Although this list will not be considered as final commitment on the part of the successful proposer, any 
Subcontractor changes from those listed must have Owner's written approval prior to commencement of 
Subcontractor work on site. 

(Signature) 

Contract FCD 20 I OC034 Page 12 of27 
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SURETY BOND 

KNOW ALL MEN BY THESE PRESENTS: 

That we, WFFt1AN SPECWTIES, INC . as Principal, (hereinafter called the Principal), 
and tbeSAFEm INSURANCE ill'1PANY OF AMERICA , a corporation duly organized uuder tbe laws of 
the State of WASHINGIDN as Surety, (hereillafier called tbe Surety), are held and 
firmly bound unto the Flood Control District of Maricopa County (hereinafter called tbe Obligee), in the 
sum of teo perc cut (10%) of the total amount of the bid of Principal, submitted by him to tbe Obligee, 
for the work described below, for the payment of which sum, well and truly to be made, the said Principal 
and the said Surety, bind themselves, their heirs, executors, and administrators, successors and assigns, 
jointly and severally, firmly by these presents, and in conformance with the Arizona Revised Statutes. 

WHEREAS, the said Principal is herewith submitting its proposal for Contract FCD 2010C034, Wbitc 
T:mks FRS #4 Rehabilitation- Philse 1. 

NOW, THEREFORE, if the Obligee accepts the proposal of the Principal and the Principal enters into a 
contract with the Obligee in accordance with the terms of tbe proposal and give the Bonds and 
Certificates of Insurance as specified in the Standard Specifications with good and sufficient Surety for 
the faithful petfonnance of the contract and for the prompt payment of labor and material furni shed in the 
prosecution of the contract, or in the event of tbe failure of the Principal to enter into the contract and give 
the Bonds and Ce11ificates of Insurance, if the Principal pays the Obligee the difference not to exceed tile 
penalty of tbe bond between the amount specified in the proposal and such larger amount for which the 
Obligee may in good faith contract with another party to perform the work covered by the proposal then 
tll.is obligation is void. Otbenvise it remains in full force and effect, provided however, that tiJ..is bond is 
executed pursuant to tbe provisiollS of Section 34-201, Arizona Revised Stahttes, and all liabilities on tiJ..is 
bond shall be determined in accordance with the provisions oft he section to the extent as if it were copied 
at length herein. 

Signed and sealed this 11TH day of JANUARY , A.D., 201_1_ . 

GARRETT /MOSIER INSURANCE SERVICES , INC . 
Agent of Record, State of Arizona 

Agent Address and Phone Number: 

12 TRUMAN 

IRVINE. CA 92620 
949-559-6700 

Bond Number: N/A -----------------

ATTACHSURETYPOWEROFATTORNEY 

Contract FCD 20 I OC034 

OJFF11AN SPECIALTIES, INC . 
Principal . 

By: &!/e.-f!JJ (}@ ffmo II 
V _ (Printed Name) ) 

.:1£_~ 6 qpr;~~ 
~~gnature) 

(Title) 
SAFECD INSURANCE ill1PANY OF AMERICA 

Surety Name 

Page I 3 of 27 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of _ _ -'O=rao.o.noz::o""e __ 

On January 1 L 2011 

0 t 4 

ANDREA CHASTAIN lr 
~ COMM. # 1775131 ::! 
::2 NOTARY PUBLIC CALIFORNIA S: 
~ ORANGE COUNTY 2 
.1/ My comm. expires Oct. 22, 2011 /t 
, • • • • • * • + + • • • • • • + 

before me, Andrea Chastain otary Public 

Who proved to me on the basis of satisfactory evidence to 
be the person(sj whose name(s1 is/are subscribed to the 
within instrument and acknowledged to me that fie/she/tlley 
executed the san1e in ftis/her/fue.H:.-authorized capacity(ies), 
and that by ftis/her/tfiei.f signature(s) on the instrument the 
person(sj, or the entity upon behalf of which the person(sj 
acted, executed the instrument. 

I certify under PENALTY OF PERJ R Y under the laws of 
The State of California that the foregoing paragraph is true 
and 'correct. 

WITNESS my hand and official seal. 

signature _a--=---ret....:.::.___1_e-=-a_· ___::::::~....:......2_=--=~=:.___=~.L___--
s ignarure of 1 otary Public 

_____________________ OPTIONAL __________________________ __ 

Capacity(ies) C laimed by Signer(s) 

0 Individual 
0 Partner 0 Limited 0 General 
fZJ Attorney-in-Fact 
0 Trustee 
0 Guardian of Conservator 

0 Other _____ _ 

Signer is Representing: 

SAFECO lNSURA CE COMPANY OF AMERICA 
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This Power of Attorney limits the acts of those named herein , and they have no authority to bind the Company except in the manner and to the extent 
herein stated . 

SAFECO INSURANCE COMPANY OF AMERICA 
SEATTLE, WASHINGTON 
POWER OF ATTORNEY 

KNOW ALL PERSONS BY THESE PRESENTS: That Safeco Insurance Company of America (the "Company"), a Washington stock insurance company, 
pursuant to and by authority of the By-law and Authorization hereinafter set forth , does hereby name, constitute and appoint JOHN M . GARRETT, 

STEVEN C. MOSIER, DENISE BENNETT, ERIKA A. NICHOLAS, CYNTHIA S.-WOZNEY, CH~BISE EBERHARD, PAUL A. BLAND, ALL 

OF THE CITY OF IRVINE, STATE OF CALIFORNIA ........................................... .... ............. .............. : ................................................... .. 

, each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as 
surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding 
SEVENTY FIVE MILl:.ION AND 00/1 00***** ****** DOLLARS ($ 75 , 000 , 000.00~******_******** ******) each, and the execution of such 
undertakings, bonds; recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed 
by the president and attested by the secretary of the Company in their own proper persons. :: - · 

I That this power is made and executed pursuant to and by authority of the follovying By-law and Authorization: ~ 

·- ARTICLE IV - ~xecution of Ccmtracts: Section 12. Surety Bonds and Undertakings. .:: oo 
~ Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman o'r the President, and subject to such limitations ~ 
· as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as rnay be necessary to act in behalf of the Corporation to-make, c: 

l ui - execute, seal, acknowledge and deliver as surety any:and all undertakings, bonds, recognizances and other surety obligatiqns. Such attorneys-in- _ -~ 
fact, subject to the ,limitatior!s set fortli in their respective powers ·of attorney, shall have full power to bind the Corporation-by their signature and - ..o 

~-~ executed, s~c~ i~Struments shall be as binding- a~ if signed by the president and attE~sted bX the ~se~retar~: _ - - ~ 

I~ By the fgll9wir(g i~syume~t the c~airma~ ~r·the preside~t~h~-s au~h?r~zed !he attic~ or ?the~ ojticia~ named them~}n to ~pp_oint a~rn~ys-i~-f~c!: ~ : § . 
.... 0') Purs~ant to Article IV, Secti;n 12 of the-By-law"s:=Garnet w. ElliOtt, Assistant se'cret~ry_of'Saf~co 17Js~rimce Co~pany of Ame";ica, is -a~thorlzed to 'iii 1-
(.) 4> - apPoint such attorneys-in-tact as rriay"be necessary to aCfin behalf otthe Corporatibrlto make. execute: seal, acknowledge and deliver 2s ~sUrety ~~-
--~:l - any and ~II uridert~kinQ's, _b~n~S.-r~cognizances and ~ther-surety obligations. ; :.. - ~ - - - · = - - -: :: - ~ E· 

·~ -~ rrat t~e_B::Ia~_and~th=e- Au~hori~~~~on ~et f~rth ~b~ve- are ~rue=c~i:s_t~~o~~d~·a~e ~;~ !n~J~ ~~~~aid ;~e~oi- : _-_ _ _ .. ~ ~- _ .-: ~ ~ 

I
~~- 1r:;j w~~NE§s WHEREO~. this Power ~>f A.ttorn~y has ~een:sub~crib~d - by an:: authorized_ ~ffice~ or ?fficial~ol t~e Company a~d 'lhj c~po~te ~e~l _of 0 ~-

afeco lnsuranee Company of America has been affixed thereto in_Piymouth Meeting, Pennsylvar]ia this -21st ~day:.of· - ·;: October. · - = - - - , .... c:. 

! ~ - - 20; ~ ~ -~ - - .. ; ~ ::; - ~ ~ ~ ~: : : -- : ~ ; ~ :: ~ : ~ : c·- ~~ ~ - - ~: :: ~ ~ ~ -~ ~ :-: ~ ~ ~ - ~ : ~-~ ~ :- :; - :: - ;- -- ~ ~ ~ i -~: 
o.. ~== _ .:; ~-~-::::--;_:?: - ::.-=:: - _ ~co~-i};. : ---:-;__ ;AJ_?~O-: INS_U~~~C.EC~MPANY:_-OF _AMERICA-.::· 0 

'

til _ .- _ _ __ - , - _ - _____ - _ _ - It ~o~~ 9o. _ _ _ _ _ __ __ _ .- . . . .. _ _ _ .- _ _ . _ oo 
0

. 

~ --::.: :- 0 : _--=--.:: : ·:: :- .:. ' -- <> -·-"'- i .::- - -: ,_-:-- " ~~- - --@~ = :::.: ' :2 .. _ 

C'l ~ = -- :: ~ .:: -~ ~ ~ = - - . - . -: · ~- .:: 1;5~- ::p :· - - : ~~;net ~E~i:tt .:Assist~~~retary ~ .. - - -: : - i i 

'

t" E COMMONWEI>iTH OF PENNSYLVANIA :: SS:- -- - -;. = :::. :: - :: -:. - :: ..: - - ~ 
0 :a i 

G>- COUNTY OF MONTGOMERY _ - - _ _ ~- - --, - . ~ ~ 

..... ~ Qn this~llit_ day of October 2010 ' before me, a Notary P~blic ,. per~onally came:: Garn et w. Ell iott, to me known, ' and ~ ~ -
"C >- acknowledged that he is an Assistant Secretary of Safeco Insurance Company of America; tliat 'he knows -the seal of said corporation ; and that he ..c: N 

'
~~:l executed the above Power of Attorney and affixed the corporate seal :of Safeco Insurance Company 'of America thereto with th~ authority "and =at the E C? 
"" direction_ of said corporation. -= = .:: ~ 

.... (X) 
C:• 

~
Zo oo 
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fi rst above written. ~ ~ -
Nalalial Seal !-"- ..-

CERTIFICATE 

Terosa l'aollll!a. Notlrv Public 
Plymouth Twp., Montgomerf County 

My Comm•9Sion Expires Mar. 2!!, 2013 

M&rr.ber. Penn&ylvania Assocla:tion of Notaries 

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the 
following vote of the board of directors of Safeco Insurance Company of America at a meeting duly called and held on the 18th day of September, 2009. 

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified 
copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the 
same force and effect as though manually affixed. 
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NO COLLUSION AFFIDAVIT 

AFFIDAVIT BY CONTRACTOR CERTIFYING THAT THERE WAS 
NO COLLUSION IN BIDDING FOR CONTRACT 

sTATE oF California ) 

County of San Diego ~§ 

Colleen Coffman ________________ being fi rst duly sworn, deposes and says: 

That he/she is President of Coffman Specialties , Inc 

bidding on Contract FCD 2010C034 fo r White Tanl<s FR #4 Rehabilitation- Pha e 1, in the County 

of Maricopa, State of Ari zona. 

That, in connection with the above-referenced project, neither he/she, nor anyone associated with the 

aforesaid business, has, directly or indirect ly, part icipated in any collusion, entered into any contract, 

combination, conspiracy or other act in restraint of trade or commerce in violation of the provisions of 

Ari zona Revised Statutes, Title 34, Chapter 2 Article 4, as amended. 

(Signature of Affi ant) 

See Attached 
(Notary Public) 

Mv: 

Contract FCD 201 OC034 Page l4 of27 
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CALIFORNIA JURAT WITH AFFIANT STATEMENT 
v 

~ See Attached Document (Notary to cross out lines 1-6 below) 
0 See Statement Below (Lines 1-5 to be completed only by document signer[s] , not Notary) 

Signature of Document Signer No. 1 

State of Cal ifornia 

County of setffl p ·~ 

Place Notary Seal Above 

Signature of Document Signer No. 2 (if any) 

Subscribed and sworn to (or affirmed) before me on this 

\ ~ +hday of ---"'---,---___.::r+----• 20__l_L, by 
(
1

) Date Col Year 

proved to me on the basis of satisfactory evidence 
to be the person who appeared before me (.) (,) 

(and 

(2)--- --- --,-----,-=--------
Name of Signer 

proved to me on the basis of satisfactory evidence 
to be th~ed before me.) 

Signature , Q !f;;;90a.D 
Signature of Notary Public 

OPTIONAL-------------
Though the information below is not required by law, it may prove 
valuable to persons relying on the document and could prevent 

fraudulent removal and reattachment of this form to another document. 

Further Description of Any Attached Document 

Title or Type of Document: __________________ _ 

Document Date: ------------ Number of Pages: ___ _ 

Signer(s) Other Than Named Above:---------------

RIGHTlliUMBPRINT 
OFSIGNER#1 

Top of thumb here 

RIGHTlliUMBPRINT 
OFSIGNER#2 

Top of thumb here 

~~~~~~~~ 

~2007 National Notary Association • 9350 De Soto Ave., P.O. Box 2402 • Chatsworth, CA 91313-2402 • www.NationaiNotary.org Item #591 0 Reorder. Call Toll-Free 1-800-876-6827 
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CERTIFICATION OF LICENSE 

Pursuant to A. R.S. Section 32-1169, I hereby state that I hold a current contractor' s license, duly issued 
by the office of the Registrar of Contractors for the State of Arizona, said license has not been revoked, 
that the license number is 130277 A that my privilege license number (as required by A.R.S. 
Section 42-5005) is 07547942-K ; and that, if any exemption to the above licensing 
requirements is claimed; 

1. The basis for the claimed exemption is __________________ and; 

2. The name(s) and license number(s) of any general, mechanical , electrical, or plumbing contractor(s) 
to be employed on the work are: 

IT IS UNDERSTOOD THAT THE FILING OF A APPLlCATIO CONTAINING FALSE OR 

INCORRECT INFORMATIO CONCERN! G AN APPLICANT'S CONTRACTOR'S LICENSE OR 

PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS 

UNSWORN FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SECTION 13-2704. 

Date: __ 1+/_,_!-'-Cf+-t-'--1 L..) _________ _ 

Company: Coffman Specialties , Inc 

Contract FCD 20 I OC034 Page l5 of27 
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CONTRACT AGREEMENT 

THIS AGREEMENT, made and entered into this C23 ('j day of [eJ;rvt:~r j , 201 _L by and 
between the Flood Control District of Maricopa County, hereinafter callea the Owner, acting by and 
through its BOARD OF DIRECTORS, and Coffman Specialties, Inc., hereinafter called the Contractor. 

WITNESSETH: That the said Contractor, for and in the consideration of the sum of one million, four 
hundred eighteen thousand, five hundred twenty-three dollars and seventy cents ($1,418,523.70) to 
be paid to him by the Owner, in the manner and at the times hereinafter provided, and of the other 
covenants and agreements herein contained, hereby agrees for himself, heirs , executors, administrators, 
successors, and assigns as follows: 

ARTICLE I- SCOPE OF WORK: The Contractor shall construct, and complete in a workmanlike 
and substantial manner and to the satisfaction of the Owner, a project for the Flood Control District of 
Maricopa County, designated as Contract FCD 2010C034, White Tanks FRS #4 Rehabilitation -
Phase 1, and furnish at its own cost and expense all necessary machinery, equipment, tools, apparatus, 
matetials, and labor to complete the work in the most substantial and workmanlike manner according to 
the Plans and Construction Specifications on file with the Flood Control District of Maricopa County, 
2801 West Durango Street, Phoenix, Arizona 85009, and such modifications of the same and other 
directions that may be made by the Flood Control District of Maricopa County, as provided herein. 

ARTICLE II - CONTRACT DOCUMENTS: The Construction Documents, i.e. , Invitation to Bid, 
Plans, Standard Specifications and Details, Supplementary General Conditions, Special Provisions, 
Addenda, if any, Proposal, Affidavits, Performance Bond, Payment Bond, Indemnification, Insurance 
Requirements, Certificates of Insurance, and Change Orders, if any, are by this reference made a part of 
this contract and shall have the same effect as though all of the same were fully inserted herein. 

ARTICLE III - TIME OF COMPLETION: The Contractor further covenants and agrees at its own 
proper cost and expense, to do all work as aforesaid for the construction of said improvements and to 
completely construct the same and install the material therein, as called for by this agreement free and 
clear of all claims, liens, and charges whatsoever, in the manner and under the conditions specified and 
shall achieve substantial completion of all major construction activities within two hundred twenty (220) 
calendar days from otice to Proceed, beyond which time liquidated damages may be enforced. 

ARTICLE IV- PAYMENTS : For and in consideration of the faithful performance of the work 
herein embraced as set forth in the contract documents, which are a part hereof and in accordance with the 
directions of the Owner, through its Engineer and to its satisfaction, the Owner agrees to pay the said 
Contractor the amount earned, computed from actual quantities of work performed and accepted or 
materials furnished at the unit bid price on the Proposal made a pari hereof, and to make such payment in 
accordance with the requirements of A.R.S. Section 34-221 , as amended. The Contractor agrees to 
discharge its obligations and make payments to its subcontractors and suppliers in accordance with A.R.S . 
Section 34-221. 

With each request for payment, the Contractor shall complete and provide the "Maricopa County Small 
Business Enterpri se Program Pmiicipation Reporting Form" which is included with this contract 
document. 

Contract 2010C034 Page 16 of27 
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ARTICLE V- TERMINATIO : The Owner hereby gives notice that pursuant to A.R.S. Section 38-
511 (A) this contract may be canceled without penalty or further obligation within three (3) years after 
execution if any person significantly involved in initiation, negotiation, securing, drafting or creating a 
contract on behalf of the Owner is, at any time while the contract or any extension of the contract is in 
effect, an employee or agent of any other party to the contract in any capacity or a consultant to any other 
pa1iy of the contract with respect to the subject matter of the contract. Cancellation under this section 
shall be effective when written notice from the Chief Engineer and General Manager of the Owner is 
received by all of the parties to the contract. In addition, the Owner may recoup any fee for commission 
paid or due to any person significantly involved in initiation, negotiation, securing, drafting or creating 
the contract on behalf of the Owner from any other party to the contract arising as a result of the contract. 

ARTICLE VI- 1 GOTIATION CLAUSE: Recovery of damages related to expenses incurred by 
the Contractor for a delay for which the Owner is responsible, which is unreasonable under the 
circumstances and which was not within the contemplation of the parties to the contract, shall be 
negotiated between the Contractor and the Owner. This provision shall be construed so as to give full 
effect to any provision in the contract which requires notice of delays, provides for arbitration or other 
procedure for settlement or provides for liquidated damages. 

ARTICLE VII - COMPLIANCE WITH LAWS: The Contractor is required to comply with all 
Federal, State and local ordinances and regu lations. The Contractor' s signature on this contract certifies 
compliance with the provisions of the I-9 requirements of the Immigration Reform Control Act of 1986 
for all personnel that the Contractor and any subcontractors employ to complete this project. It is 
understood that the Owner shall conduct itself in accordance with the provisions of the Mruicopa County 
Procurement Code. The consultant warrants that it is in compliance with A.R.S . §41 -4401 and further 
acknowledges: 

(1) That the consultant and its sub-consultants, if any, warrant their compliance with all federal 
immigration laws and regulations that relate to their employees and their compliance with A.R.S. 
§23-214, subsection A; After December 31 , 2007, every employer, after hiring an employee, shall 
verify the employment eligibility of the employee through the e-verify program and shall keep a 
record of the verification for the duration of the employee's employment or at least three years, 
whichever is longer. 

(2) That a breach of a warranty under subsection 1 above, shall be deemed a material breach of the 
contract that is subject to penalties up to and including termination of the contracts; 

(3) That the contracting government entity retains the legal right to inspect the papers of any consultant 
or sub-consultant employee who works on the contract to ensure that the consultant or sub-consultant 
is complying with the warranty provided tmder subsection 1 above and that the consultant agrees to 
make all papers and employment records of said employee(s) available during normal working hours 
in order to facilitate such an inspection. 

( 4) That nothing herein shall make any consultant or sub-consultant an agent or employee of the 
contracting government entity. 

Verification regarding compliance with A.R.S. §35-391.06 and §35-393.06 Business Relations with 
Sudan and Iran: 

(1) By entering into the Contract, the Contractor certifies it does not have scrutinized business 
operations in Sudan or Iran. The contractor shall obtain statements from its subcontractors 
certifying compliance and shall furnish the statements to the Procurement Officer upon request. 
These warranties shall remain in effect through the term of the Contract. 

Contract FCD 2010C034 Page 17 of27 
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(2) The District may request verification of compliance for any contractor or subcontractor 
performing work under the Contract. Should the District suspect or find that the Contractor or 
any of its subcontractors are not in compliance, the District may pursue any and all remedies 
allowed by law, including, but not limited to: suspension of work, termination of the Contract 
for default, and suspension and/or debarment of the Contractor. All costs necessary to verify 
compliance are the responsibility of the Contractor. 

ARTICLE VIII - ANTI-DISCRIMINATION PROVISIO : The Contractor agrees not to discriminate 
against any employee or applicant for employment because of race, religion, gender, age, disability, 
or national origin and further agrees not to engage in any unlawful employment practices. The 
Contractor further agrees to insert the foregoing provision in all subcontracts hereunder. 

ARTICLE IX - SMALL BUSINESS E TERPRISE PROGRAM: The Maricopa County Small 
Business Enterprise (SBE) Program is incorporated by reference. It is Maricopa County 's policy to 
provide small businesses the opportunity to participate in the District's so licitation process and to be 
considered to fulfill the requirements for various commodities and services. No specific SBE 
participation percentage goal or dollar amount has been established for the contract. 

Contract FCD 20 1 OC034 Page 18 of27 
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IN WITNESS WHEREOF: Five (5) identical counterparts of this contract, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the parties hereinabove named, on 
the date and year first above written. 

COFFMAN SPECIAL TIES, INC. 
Party of the First Part 

Printed arne of Signatory 

Title of Signatory 

og-/Jo/9-D! I 
Dat~ of Signing 

38 -OL/Ll-:331~ 
Tax Identification umber 

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
PARTY OF THE SECOND PART 

RECOMMENDED BY: 

~ -~(2_ c\?..1-\1, 
Chief Engineer and General Manager Date 
Flood Control District of Maricopa County 

LEGAL REVIEW 

Approved as to form and within the powers and 
authority granted under the laws of the State of 
Arizona to the Flood Control District of 
Maricopa County. 

Contract FCD 20 1 OC034 

B 
Chairman, Board of Directors 

ATTEST: 

FEB 2 3 Z011 
Date 

Date 

Page 19 of27 
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BOND NUMBER: 6710605 
PREMIUM INCLUDED IN 1HE PERFCRMANCE BOND 

STATUTORY PAYMENT BOND PURSUANT TO TITLE 34 
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES 

(Penalty of this bond must be 100% of the Contract amount) 

KNOW ALL MEN BY THESE PRESENTS: 

That, CDFFMAN SPECIALTIES, INC. (hereinafter called the Principal), as Principal, and __ 
SAFECD INSURANCE Cll1PANY OF AMERICA a corporation organized and existing under the laws of 
the State of WASHJJ:\GTON with its principal office in the City o:fSEATI'LE, W~(hereinaft~r 
called the Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa 
County, in the County of Maricopa, State of Arizona (hereinafter called the Obligee), in the amount ofCNE MilLION 

FDUR HUNIRED EIGHTEEN THOUSAND FIVE HUNIRED TWENI'Y-THREE>':($1 ,418, 523 .70- - -), for the payment whereof, 
the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents. 

>': AND 70/lOG- - -
WHERE,tS, the PrinciPal has entered into a certain written contract with the Obligee, dated 

the J3~ dayof ~brvClfll ,201_f_for the Contract FCD 2010C034, White 
Tanks FRS #4 Rehabilitation - Phise 1, which contract is hereby referred to and made a part hereof as 
fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF TillS OBLIGATION IS SUCH, that if the Principal 
promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal's 
subcontractors in the prosecution of the work provided for in the contract, this obligation is void. 
Otherwise it remains in full force and effect. 

PROVIDED, HOWEVER, that this bond is executed pursuant to the ·provisions of the Title 34, 
Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined 
in accordance with the provisions, conditions, and limitations of Title 34, Chapter 2, Article 2, Arizona 
Revised Statutes, to the same extent as if it was copied at length in this Agreement. 

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonable attorney 
fees that may be fixed by a judge of the court. 

~itness our hands this Jill!_ day of___.::FEB.=R:.:::U::.;AR~Y=------'' 201_1_. 

GARREIT/MOSIER INSURANCE SERVICES, INC. 
Agent of Record, State of Arizona 

Agent Address and Phone Number: 
12 'IRUMAN 
IRVINE, CA 92620 

949- 559-6700 

Bond Number: 6710605 --------

ATTACHSURETYPOWEROFATTORNEY 

Contract FeD 2010C034 

CDFH1AN SPECIALTIES INC. 

Pnncipffi ~~ ~ 
Signature 
By: COLLEEN COFFMAN 

Printed Name 
Title: PRESIDENT 

Page 20 of27 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of _ _ __.oO"'"'r'""'a""n.:::.g.::::..e __ 

On February 8, 2011 before me, Andrea Chastain ota.ry Public 

Personally appeared _________ ____:C:::.vn~t""hi"". a~S.:___. W--'-'--'o"""'z""no..::e:..z.v ___________ _ 

f. A • •• ;N~~E~ ~~A~;A7~~· ·~~ 
~ COMM. # 1775131 ::.! 
::2 NOTARY PUBLIC CALIFORNIA a 
3 ORANGE COUNT ( ~~ 
jl My comm. expires Oct. 22, 2011 It 
•••••••vvv• t:PZ::94lfl '¥''tl"' 

Who proved to me on the basis of satisfactory evidence to 
be the person(sj whose name(sj is/are subscribed to the 
within instrument and acknowledged to me that fie/she/ffiey 
executed the same in ffis./her/their-authmized capacity(±es), 
and that by hi-s/her/their signature(s) on the instnunent the 
person(sj, or the entity upon behalf of which the person(sj 
acted, executed the instrument. 

I certify under PE AL TY OF PERJURY tmder the laws of 
The State of California that the foregoing paragraph is tr·ue 
and correct. 

WITNESS my hand and official seal. 

___________ OPTIONAL ______________ _ 

Capacity(ies) Claimed by Signer(s) 

D Individual 
D Partner D Limited D General 
~ Attorney-in-Fact 
D Trustee 
D Guardian of Conservator 

D Other _____ _ 

Signer is Representing: 

SAFECO INSURAl"'"CE COM PANY OF MERICA 
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THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 4195172 
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent 
herein stated. 

SAFECO INSURANCE COMPANY OF AMERICA 
SEATTLE, WASHINGTON 
POWER OF ATTORNEY 

KNOW ALL PERSONS BY THESE PRESENTS: That Safeco Insurance Company of America (the "Company"), a Washington stock insurance company, 
pursuant to and by authority of the By-law and Authorization hereinafter set forth , does hereby name, constitute and appoint JOHN M. GARRETT, 
STEVEN C. MOSIER, DENISE BENNETT, ERIKA A. NICHOLAS, CYNTHIA S. WOZNEY, CHARISE EBERHARD, PAUL A. BLAND, ALL 
OF THE CITY OF IRVINE, STATE OF CALIFORNIA ....................................................... .. ... ..... ...................... .. .. .......... ...... .. .. ......... .. .... .. 

• each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal , acknowledge and deliver, for and on its behalf as 
surety and as its act and deed, any and all undertakings, bonds, recogn izances and other surety obligations in the penal sum not exceeding 
SEVENTY FIVE MILLION AND 00/1 00***** ****** DOLLARS ($ 75,000,000.00*************** ******) each, and the execution of such 
undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed 
by the president and attested by the secretary of the Company in their own proper persons. 

I That this power is made and executed pursuant to and by authority of the following By-law and Authorization: ~ 
~ ARTICLE IV - Execution of Contracts: Section 12. Surety Bonds and Undertakings. ~ 

rn Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitations Ql 

I,.. as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, s:::: 
. execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in- ~ 

~ rn fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and ..c 
s::::Q) > ro ! executed , such instruments shal l be as binding as if signed by the president and attested by the secretary. s:::: 

I ~ _s::::oro ::; By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact: 

~ 5, Pursuant to Article IV, Section 12 of the By-laws, Garnet W. Elliott, Assistant Secretary of Safeco Insurance Company of America, is authorized to ~ t) 
(.) Ql appoint such attorneys-in-fact as may be necessary to act in behalf of the Corporation to make, execute, seal , acknowledge and deliver as surety >W 

1
--~ any and all undertakings, bonds, recognizances and other surety obligations. ~ 

0

[ 

ro That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect. :1:! M 

~::::s <t--

1
~ IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of 0 ~ 
:::: Safeco Insurance Company of America has been affixed thereto in Plymouth Meeting, Pennsylvania this 21st day of October , .... s:::: 

Q)- 0 2010 ~ ~ I! SAFECO INSURANCE COMPANY OF AMERICA ~ ~ 

ro Ql By ~~ tV- .ca--5&& o s:::: 
Cl (j) Garnet W. Elliott, Assistant Secretary Ql 

I
~ E COMMONWEALTH OF PENNSYLVANIA ss :§ i 

-- ~ILOEMQ~T£0ME.OL--------------------------------------------------------------------------~-~ ! ro..c 
.E ~ On this_~ day of October , 20 10 , before me, a Notary Public , personally came Garnet W. Ell iott, to me known , and ~ ~ 

I
~ acknowledged that he is an Assistant Secretary of Safeco Insurance Company of America; that he knows the seal of said corporation ; and that he .;:E ~. 
:;; executed the above Power of Attorney and affixed the corporate seal of Safeco Insurance Company of America thereto with the authority and at the , .. 

0 
t direction of said corporation . .: M 

Z ~ ~ ~o~o' 
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..., IN TESTIMONY WHEREO ~~ave-' li'e~UM o subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year 
first above written . l.'l:<t, ~ONW~~ ~ A---... 

4 
~ ~ 

lJi 0~ ""<~ < Nolarlal Seal (/j_ ' , j/ -1- !I J ~ .-
f.,. 0 ':f. 11 Teresa Paetella, Notary Public By ~ ~ 

OF Plymeu1h Twp., Montgomory Counly -1~=-===--'-'""":::..::::>·==::::._--------
MyCommlssion Expires Mar. 28,2013 Teresa Pastella, Notary Public 

CERTIFICATE ~ ~tfsvt.~~~~~ Mombar, Pennsylvania ".ssooatoQn ol Notaries 

I, the undersigned , Assis % ~ r tay e Safeco Insurance Company of America, do hereby certify that the original power of attorney of which the 
foregoing is a full , true and co reet copy, is in fu ll force and effect on the date of this certificate; and I do further certify that the officer or official who 
executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as 
provided in Article IV, Section 12 of the By-laws of Safeco Insurance Company of America. 

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the 
following vote of the board of directors of Safeco Insurance Company of America at a meeting duly called and held on the 18th day of September, 2009. 

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified 
copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the 
same force and effect as though manually affixed. 

8TII day of 
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BOND NUMBER: 6710605 

PREMIUM: $16,375.00 

STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34 
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES 

(Penalty ofthis bond must be 100% of the Contract amount) 

KNOW ALL MEN BY TiffiSE PRESENTS: 

That, CDFFMAN SPECIALTIES , INC. (hereinafter called the Principal), as Principal, and __ 
SAFECD INSURANCE CXMPANY OF AMERICA a corporation organized and existing under the laws of 
the State of WASHIN;IDN , with its principal office in the City of SEATTLE, WASHl:r.IGID.'(hereinafter 
called the Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa 
County, in the County ofMaricopa, State of Arizona, (hereinafter called the Obligee) in the amount of ONE Mlli...ION 
FaJR HUNffiED EIGHI'EEN 'lliOUSAND FIVE HUNIR.ED 'IWENIY-'TIIREE AND 70/100- - - ($1 ,418 ,523. 70- -),-

for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated 
the ;(3 rtf day of Mcvq~ , 201.1_ the Contract FCD 2010C034, White Tanks 
FRS #4 Rehabilitation - Phase 1, w 

0
ch contract is hereby referred to and made a part hereof as fully 

and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal 
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the 
contract during the original term of the contract and any extension of the contract, with or without notice 
to the Surety, and during the life of any guaranty required under the contract, and also performs and 
fulfills all of the undertakings, covenants, terms, conditions and agreements of all duly authorized 
modifications of the contract that may hereafter be made; notice of which modifications to the Surety 
being hereby waived; the above obligation is void. Otherwise it remains in full force and effect. 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of the Title 34, 
Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined 
in accordance with the provisions, conditions, and limitations of Title 34, Chapter 2, Article 2, Arizona 
Revised Statutes, to the extent as if it was copied at length in this agreement. 

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney 
. fees that may be fixed by a judge of the court. · 

Witness our hands this .....8lll..._ day of___.FEB~Riolo.IU~ARII.lo.lo.Y ____ _,, 201,l_. 

GARREIT/MOSIER INSURANCE SERVICES, INC. CDFFMAN SPECIALTIES , INC. 

Agent of Record, State of Arizona Principal~ , _.1 ~ gJ 
t:f-UfLL"- (d!_tL_(NlJ -./ 

Signature 

Agent Address and Phone Number: 
12 TRUMAN 
IRVINE, CA 92620 

949- 559-6700 

Bond Number: --.:::6..:...;71:.::0:..::.60~5:.,__ __ _ 

ATTACH SURETY POWER OF ATTORNEY 

Contract FCD 201 OC034 

By: COLLEEN COFFMAN 
Printed Name 

Title: PRESIDENT 

Printed Name 

Page21 of27 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of ___ O=ra=n"-"g>-=e'---

On February 8, 2011 before me, Andrea Chastain otary Public 

Personally appeared _________ _____;:C"-yn'-=-"thi=·=· a=-=S=.'-W.:....:.....:oo=z=n"'-ey.~--__________ _ 

Who proved to me on the basis of satisfactory evidence to 
be the person(sj whose name(sj is/are subscribed to the 
within instrument and aclmowledged to me that fie/she/they 
executed the same in J:Hs/her/tfl.eff-auth01ized capacity(ies), 
and that by fti:.s/her/tfleif signature( s) on the instrument the 
person(sj, or the entity upon behalf of which the person(sj 
acted, executed the instrument. 

I cetiify tmder PENALTY OF PERJURY under the laws of 
The State of California that the foregoing paragraph is true 
and conect. 

WITNESS my hand and official seal. 

______ _ _ ____ OPTIONAL ______________ _ 

Capacity(ies) Claimed by Signer(s) 

0 Individual 
0 Partner 0 Limited 0 General 
k8J Attorney-in-Fact 
0 Trustee 
0 Guardian of Conservator 

0 Other - -----

Signer is Representing: 

SAFECO INSURAJ.~CE COMPANY OF MERJCA 
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This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent 
herein stated. 

SAFECO INSURANCE COMPANY OF AMERICA 
SEATTLE, WASHINGTON 
POWER OF ATTORNEY 

KNOW ALL PERSONS BY THESE PRESENTS: That Safeco Insurance Company of America (the "Company"), a Washington stock insurance company, 
pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint JOHN M. GARRETT, 
STEVEN C. MOSIER, DENISE BENNETT, ERIKA A. NICHOLAS, CYNTHIA S. WOZNEY, CHARISE EBERHARD, PAUL A. BLAND, ALL 
OF THE CITY OF IRVINE, STATE OF CALIFORNIA ... ... ... ........ ................. ........... ..... .. ...... ..... ....... ........ ... ............. .... ...... .. ..... ........... .... . . 

, each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal , acknowledge and deliver, for and on its behalf as 
surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding 
SEVENTY FIVE MILLION AND 00/1 00***** ****** DOLLARS ($ 75,000,000.00*************** ******) each, and the execution of such 
undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed 
by the president and attested by the secretary of the Company in their own proper persons. 

That this power is made and executed pursuant to and by authority of the following By-law and Authorization : 

ARTICLE IV - Execution of Contracts: Section 12. Surety Bonds and Undertakings. 
Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitations 
as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, 
execute, seal , acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in
fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and 
executed , such instruments shall be as binding as if signed by the president and attested by the secretary. 

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact: 

Pursuant to Article IV, Section 12 of the By-laws, Garnet W. Elliott, Assistant Secretary of Safeco Insurance Company of America, is authorized to 
appoint such attorneys-in-fact as may be necessary to act in behalf of the Corporation to make, execute, seal , acknowledge and deliver as surety 
any and all undertakings, bonds, recognizances and other surety obligations. 

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect. 
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IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of 0 ~ 
Safeco Insurance Company of America has been affixed thereto in Plymouth Meeting, Pennsylvania this 21st day of October , ,._ r::: 

2010 ~ ~ 
SAFECO INSURANCE COMPANY OF AMERICA 0.. ca 

COMMONWEALTH OF PENNSYLVANIA 
COUNTY OF MONTGOMERY 

ss 
Garnet W. Elliott, Assistant Secretary 

On this _llit__ day of October , 2010 , before me, a Notary Public, personally came Garnet W. Elliott, to me known, and 
acknowledged that he is an Assistant Secretary of Safeco Insurance Company of America; that he knows the seal of said corporation; and that he 
executed the above Power of Attorney and affixed the corporate seal of Safeco Insurance Company of America thereto with the authority and at the 
direction of said corporation . 

OF 

CERTIFICATE :"1... s,."f: Morr'Jler, Pannsyt•ama ".ssoelanon o1 Notaries 
~ \:-11CfsvL~~.., -fJ 

I, the undersigned , Assis liQ,;,.:: \l~reta.:v0 Safeco Insurance Company of America, do hereby certify that the original power of attorney of which the 
foregoing is a full , true and correet-"'copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who 
executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as 
provided in Article IV, Section 12 of the By-laws of Safeco Insurance Company of America. 

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the 
following vote of the board of directors of Safeco Insurance Company of America at a meeting duly called and held on the 18th day of September, 2009. 

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified 
copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the 
same force and effect as though manually affixed. 

8TH day of 
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INDEMNIFICATION 

To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold harmless the 
Flood Control District of Maricopa County, Maricopa County, Town of Buckeye, and their agents, 
representatives, officers, directors, officials, and employees from and against all claims, damages, losses, 
and expenses including, but not limited to, attorney fees, court costs, expert witness fees, and the cost of 
appellate proceedings, relating to, arising out of, or alleged to have resulted from the negligent acts, 
errors, omissions or mistakes relating to the performance of this Contract. The Contractor' s duty to 
defend, indemnify, and hold harmless the Flood Control District of Maricopa County, Maricopa County, 
Town of Buckeye, and their agents, representatives, officers, directors, officials, and employees shall 
arise in connection with any claim, damage, loss or expense that is attributable to bodily injury, sickness, 
disease, death, or injury to, impairment, or destruction of property, including loss of use resulting 
therefrom, caused by any negligent acts, errors, omissions, or mistakes in the performance of this 
Contract including any person fo r whose negligent acts, errors, omissions, or mistakes the Contractor may 
be legally liable. 

The amount and type of insurance coverage requirements set forth herein will in no way be construed as 
limiting the scope of the indemnity in this paragraph. 

INSURANCE REQUIREMENTS 

The Contractor, at the Contractor' s own expense, shall purchase and maintain the herein stipulated 
minimum insurance from a company or companies duly licensed by the State of Arizona and possessing a 
current A.M. Best, Inc. rating ofB++6. In lieu of State of Arizona licensing, the stipulated insurance may 
be purchased from a company or companies, which are authorized to do business in the State of Arizona, 
provided that said insurance companies meet the approval of the Flood Control District of Maricopa 
County. The form of any insurance policies and forms must be acceptable to the Flood Control District of 
Maricopa County. 

All insurance required herein shall be maintained in full force and effect until all work or service required 
to be performed under the terms of the Contract is satisfactorily completed and formally accepted with the 
submittal of the Certificate of Performance. Failme to do so may, at the sole discretion of the Flood 
Control District of Maricopa County, constitute a material breach of this Contract. 

The Contractor's insurance shall be primary insurance as respects the Flood Control District of Maricopa 
County and Maricopa County, and any insurance or self-insurance maintained by the Flood Control 
District of Mruicopa County or Maricopa County shall not contribute to it. 

Any failure to comply with the claim reporting provisions of the insurance policies or any breach of an 
insurance po licy warranty shall not affect the Flood Control District of Maricopa County' s right to 
coverage afforded under the insurance policies. 

The insurance policies may provide coverage that contains deductibles or self-insured retentions. Such 
deductible and/or self-insured retentions shall not be applicable with respect to the coverage provided to 
the Flood Control District of Mru·icopa County under such policies. The Contractor shall be solely 
responsible for the deductible and/or self-insmed retention and the Flood Control Disttict of Maricopa 
County, at its option, may require the Contractor to secure payment of such deductibles or self-insured 
retentions by a surety bond or an irrevocable and unconditional letter of credit. 

Contract FCD 201 OC034 Page 22 of27 
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The Flood Control District of Maricopa County reserves the right to request and to receive, within ten 
(l 0) working days, certified copies of any or all of the herein required insurance policies and/or 
endorsements. The Flood Control District of Maricopa County shall not be obhgated, however, to review 
such policies and/or endorsements or to advise the Contractor of any deficiencies in such policies and 
endorsements, and such receipt shall not relieve the Contractor from, or be deemed a waiver of the Flood 
Control District of Maricopa County ' s right to insist on trict fu lfillment of the Contractor's obligations 
under this Contract. 

The insurance po licies required by this Contract, except Workers ' Compensation and Errors and 
Omissions, shall name the Flood Control District of Maricopa County, Maricopa County, and their 
agents, representatives, officers, directors, officials, and employees as Additional Insureds ' . 

The policies required hereunder, except Workers' Compensation and Errors and Om issions, shall contain 
a waiver of transfer of rights of recovery (subrogation) against the Flood Control District of Maricopa 
County, Maricopa County and their agents, representatives, officers, directors, officials, and employees 
fo r any claims arising out of the Contractor ' s work or service. 

REQUIRED COVERAGES 

Commercial General Liability. 
Conunercial General Liability insurance and, when necessary, Commercial Umbrella insurance with a 
limit of not less than $1 ,000,000 for each occuiTence, $2,000,000 Products/Completed Operations 
Aggregate, and $2,000,000 General Aggregate Limit. The policy shall include coverage for bodily injury, 
broad form propetiy damage, personal injury, products, and completed operations and blanket contractual 
coverage, and shall not contain any provision that would serve to limit third party action over claims. 
There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability 
arising from explosion, collapse, or underground property damage. 

Automobile Liability. 

Commercial/Business Automobile Liability insurance and, if necessary, Commercial Umbrella insurance 
with a combined single limit for bodily injury and property damage of not less than $1,000,000 each 
occun·ence with respect to any of the Contractor's owned, hired, and non-owned vehicles assigned to or 
used in perfonnance of the Contractor 's work or services under this Contract. 

Workers' Compensation. 
Workers' Compensation insurance to cover ob ligations imposed by federa l and state statutes having 
jurisdiction of the Contractor' s employees engaged in the perfonnance of the work or services under this 
Contract; and Employer's Liabi lity insurance of not less than $1,000,000 fo r each acc ident, $1 ,000,000 
disease for each employee, and $1 ,000,000 disease policy limit. 

The Contractor waives all rights against the Flood Control District of Maricopa County, Maricopa 
County, and their agents, officers, directors, and employees for recovery of damages to the extent these 
damages are covered by the Workers' Compensation and Employer' s Liabili ty or commercial umbrella 
liability insurance obtained by the Contractor pursuant to this contract. 

Builder's Risk (Property) Insurance. 
The Contractor shal l purchase and maintain, on a rep lacement cost bas is, Builders ' Risk insurance and, 
when necessary, Commercial Umbrella insurance in the amount of the initial Contract amount as well as 
ubsequent modificat ions thereto for the entire work at the site. Such Builders' Risk insurance shall be 

maintained until the submittal of the Certificate of Performance and final payment has been made or until 

Contract FCD 2010C034 Page 23 of27 



I 
I 
I 
I 

I 
I 
I 
I 

I 
I 
I 
I 
I 
I 
I 

no person or entity other than the Flood Control District of Maricopa County has an insurable interest in 
the property required to be covered, whichever is earlier. This insurance shall include the interests of the 
Flood Control District of Maricopa County, the Contractor, and all subcontractors, and sub-subcontractors 
in the work during the life of the Contract and course of construction, and shall continue until the work is 
completed and accepted by the Flood Control District of Maricopa County. For new construction 
projects, the Contractor agrees to assume full responsibility for loss or damage to the work being 
performed and to the structures under construction. For renovation construction projects, the Contractor 
agrees to assume responsibility for loss or damage to the work being perfom1ed at least up to the full 
Contract amount, unless otherwise required by the Contract documents or amendments thereto . 

Builders ' Risk insurance shall be on a special form and shall also cover false work and temporary 
buildings and shall insure against risk of direct physical loss or damage from external causes including 
debtis removal, demolition occasioned by enforcement of any applicable legal requirements, and shall 
cover reasonab le compensation for arch itect 's service and expenses required as a result of such insured 
loss and other "soft co ts" as required by the Contract. 

Bui lders ' Risk insurance must provide coverage from the time any covered prope1iy comes under the 
Contractor' s control and/or responsibility, and continue without interruption during construction, 
renovation, installation, landscape/plant maintenance period, including any time during which the covered 
property is being transported to the construction installation site, and while on the construction or 
installation site awaiting installation. The policy will provide coverage while the covered premises or any 
part thereof are occup ied . Builders ' Risk insurance shall be primary and not contributory. 

If the Contract requires testing of equipment or other similar operations, at the option of the Flood 
Control District of Maricopa County, the Contractor will be responsible for providing property insurance 
for these exposures under a Boiler Machinery insurance policy. 

Certificates of Insurance 
Prior to commencing work or services under this Contract, the Contractor shall furnish the Flood Control 
District of Maricopa County with Certificates of Insurance in a form acceptable to the Flood Control 
District of Maricopa County, or formal endorsements as required by the Contract in the form provided by 
the Flood Contro l D istrict of Maricopa County, i sued by the Contractor' s insurer(s), as evidence that 
policies providing the required coverage ' s, conditions, and limits required by this Contract are in full 
force and effect. Such certificates shall identify this contract number and contract title. 

In the event any insurance policy(ies) required by this contract is(are) written on a "claims made" basis, 
coverage shal l extend fo r two (2) years past complet ion and acceptance of the Contractor' s work or 
services and as evidenced by annual Certificates of Insurance. 

If a policy does expire during the life of the Contract, a renewal certificate must be sent to the Flood 
Control District of Maricopa County fifteen (15) days prior to the expiration date. 

Cancellation and Expiration Notice 
Insurance required herein shall not expire, be canceled, or materially changed without thllty (30) days 
prior written notice to the Flood Control District of Maricopa County. 
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Flood Control District of Maricopa County 

CERTIFICATE OF INSURANCE 

CONTRACT FCD 2010C034 PROJECT TITLE · Wh ite Tanks FRS #4 Rehab- Phase 1 

NAME AND ADDRESS OF INSURANCE AGENCY: *COMPANIES AFFORDING COVERAGES : 
Company A 
Letter 
Company B 
Letter 
Company c 
Letter 

NAME AND ADDRESS OF INSURED : Company D 
Letter 
Company E 
Letter 
Company F 
Letter 

This certificate of insurance certifies that policies of insurance listed below have been issu ed to the insured named above and are in full fo rce at this time. 

I 
EFFECTIVE EXPIRATION 

*CO. TYPE OF INSURANCE POLICY DATE DATE LIMITS 
LTR. NUMBER (MM/DDIYY) (MMIDDIYY) 

GENERAL LIABILITY: 

0 COMMERCIAL GENERAL LIABILITY GENERAL AGGRE GATE S2,000,000 
0 : Claims Made 0 : Occur 

[RJ : PREMISES OPERATIONS PRODUCTSICOMPLETED $2,000,000 

[RJ: BLANKET CONTRACTURAL OPERATIONS AGGREGATE 

[RJ: BROAD FORM PROPERTY EACH OCCURRENCE $1 ,000,000 
DAMAGE 

[RJ: PERSONAL INJURY 

[RJ : PRODUCT S AND COMPLETED 
OPERATIONS HAZARD 

[RJ: XCU HAZARDS 

[RJ : INDEPENDENT CONTRACTORS 

[RJ: OWNER'S A ND CONTRACTOR'S 
PROTECTIVE LIABILITY 

AUTOMOBILE LIABILITY: 

[RJ: ANY AUTO 
Combined Single Limit $1,000,000 

[RJ: ALL OWNED AND NON-OWNED 
Bodily Injury $1 ,000,000 

AUTOS Property Damage $1 ,000,000 

Per personiPer accident $1 ,000 ,000 

0 : EXCESS LIABILITY Each occurrence $ 
0 : Umbrella Form Aggregate $ 

0 : Other than Umbrella Form 

[RJ: WORKERS' COMPENSATION STATUTORY LIMITS AND 

AND EMPLOYERS' LIABILITY 
EMPLOYER'S LIABILITY: $1,000,000 

EACH ACCIDENT 
DISEASE: EACH EMPLOYEE $1,000,000 

DISEASE: POLICY LIMIT $1 ,000 ,000 

[RJ : BUILDERS' RISK ALL-RISK REPLACEMENT COSTS 
FORM 

[RJ: OTHER: 
Except for Workers' Compensation and Professional Liability Insurance, the Flood Control District 
of Maricopa County, Maricopa County, Town of Buckeye, and their agents , representatives, 
officers, Directors, Officia ls, and employees are named as Additional Insured 's . 

Except for Workers' Compensation and Professional Liabi lity Insurance, the Flood Control District of Maricopa County (District), Maricopa County, Town of Buckeye, and 
their agents, representatives, officers, Directors, Officials, and employees are named as Additional lnsured's on those types of policies described herein which are required to 
be furnished by this contract entered into between the insured and the District. To the extent provided in this, insured shall hold harmless the District from liability arising out 
of any services provided or duty performed by insured as required by statute, law, purchase order or otherwise required, with the except ion of liability for loss or damage 
resulting from the sole negligence of the Distri ct, its agents, employees, or indemnities. It is agreed that any insurance avai lable to the named insured shall be primary of other 
sources that may be ava ilable. It is funher agreed that no policy shall expire, be cancelled, or materially changed to affect the coverage available to the District without thiny 
(30) days written notice to the District. THI CERTIFI CATE I OT VALID LESS COUNTERSIG ED BY AUTHORI ZED REPRESE T AT l VE 
OF THE I NSURANCE COMPANY. 

DATE ISSUED: 

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
2801 WEST DURANGO STREET 

PHOENIX, ARIZONA 85009 
AUTHORIZED REPRESENTATIVE 
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CERTIFICATE OF PERFORMANCE 
OF CONSTRUCTION CONTRACT AND PAYMENT OF ALL CLAIMS 

______ _________ hereby certifies to the Flood Control District of Maricopa 
(Name of Signet) 

County (District) that all lawful claims for labor, rental of equipment, material used, and any other claims 
by Coffman Specialties, Inc. (Film) or its subcontractors and suppliers in connection with performance 
on FCD 2010C034 for White Tanks FRS #4 Rehabilitation - Phase 1 have been duly discharged as 
required by Ati zona Revised Statutes, Section 34-221 and Maricopa Association of Governments 
Uniform Standard Specifications for Public Works Construction (MAG), Section 109.7. 

Coffman Specialties, Inc. understands that with receipt of payment for previously invoiced amounts plus 
any retained funds and/or release of escrow funds , that this is a settlement of all claims of every nature 
and kind against the District aris ing out of the perfo nnance of the District' Contract FCD 2010C034 
relating to the material, equipment, and work covered in and required by this contract. 

The undersigned hereby certifies that to his/her knowledge no contractual disputes exist in regard to this 
contract, and that he/she has no knowledge of any pending or potential claim in regard to this contract. 

Upon submission of this Certificate of Performance and an invoice for any applicable retained funds, the 
District will process fmal payment and release applicable escrow funds in accordance with the Contract 
and MAG requi.t·ements. 

State of Arizona ) 
)§ 

County of Maricopa ) 

Signed this ___ day of _ _ ____ , 201_. 

Signature 

Title 

SUBSCRIBED AND SWORN TO before me this ___ day of _______ , 201_. 

otary Public 

My Commission Expires: _____ _ 
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Maricopa County Small Business Enterprise Pr ogram 
Participation Reporting Form 

This form is to be submitted vvith each pay application or invoice. Any pay application or invoice without 
this form attached is subject to rejection as not being a completed pay application or invoice pursuant to 
the terms of the contract. 

arne ofPrime Consultant/Contractor Contract o. 

Contact Person Project o. 

$ __________________________ __ 

Street Address Amount of this Pay Application/Invoice 

City, State ZIP 

Complete below with information on the SBE firms utilized as subconsultants/subcontractors for this pay 
application/invo ice. If work was self-performed and your firm, as the prime, is an SBE firm pursuant to 
A.R.S. § 41 -1001, et seq., then you may list your fi rm as the SBE firm. 

SBE Firm Name SBE Firm Address 
Type of Work $ Pd to SBE this 

Performed App/Inv 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

I $ 

$ 

D A mark in this box certifies th a t no SBE firm s were utilized as th e prim e, subconsultant or 

subcontractor with r espect to this pay application/invoice. 

Date: -------------------
Signature 
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SUPPLEMENTARY GENERAL 
CONDITIONS 

CONTRACT FCD 201 OC034 
WHITE TANKS FLOOD RETARDING STRUCTURE N0.4 

REHABILITATION -PHASE 1 

PCN 201.02.31 . 

DECEMBER 2010 

Prepared by: 

inyo & Moore Geotechnical Consultants, Inc. 
3001 South 35 th Street, Suite 6 

Phoenix, Arizona 85034 
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SUPPLEMENTARY GENERAL CONDITIONS 

SPECIFICATIONS 

Except as otherwise amended in these Supplementary General Conditions and the Special Provisions, this 
project shall be constructed in accordance with all applicable Maricopa Association of Governments 
(MAG) Uniform Standard Specifications and Uniform Standard Details , dated 1998, and including 
revisions through 201 0; Maricopa County Department of Transportation (MCDOT) English Supplement 
to the MAG Uniform Standard Specifications and Details for Public Works Construction, dated 2008; 
ADOT Standard Structure Drawings, dated June 1992; ADOT Construction Standard Drawings, dated 

ovember 2007; Standard Specifications for Road and Bridge Construction, 2008; Manual On Uniform 
Traffic Control Devices For Streets And Highways, 2003 Edition; and the City of Phoenix Traffic 
Barricade Manual, 2007. All references herein to MAG refer to the Uniform Standard Specifications for 
Public Works Construction by the Maricopa Association of Governments 1998 edition, including all 
revisions through 2010. 

PRECEDENCE OF CONSTR CTION DOCUMENTS 

This Contract and its designated documents, whether taken separately or together, are to be interpreted 
according to full intent, meaning, and spi1it, and shall be deemed to mutually explain each other and to be 
descriptive of any materials to be furnished and the work to be performed under this Contract. In cases of 
any difference or discrepancy between the Construction Documents, the order of precedence shall be a) 
Addendum to the Invitation for Bids, b) the Contract Agreement, c) Supplementary General Conditions, 
d) Special Provisions, e) Project Plans, f) MAG Uniform Standard Specifications and Uniform Standard 
Details, g) MCDOT English Supplement to the MAG Uniform Standard Specifications and Details for 
Public Works Construction, h) ADOT Standard Specifications for Road and Bridge Construction and 
Standard Details. 

Subsection 101.2- Definitions and Terms: 

1. Change the definition of the phrase "Board of Supervisors" to being the Board of Directors acting 
under the authority of the laws of the State of Arizona and in their capacity of the Board of Directors 
of the Flood Control District of Maricopa County. 

2. Change the definition of the phrase "Budget Project" to being a project financed by funds set aside in 
the annual budget or otherwise approved by the Flood Control District of Maricopa County Board of 
Directors. 

3. Add to the definition of the phrase "Construction Documents," the phrase "Supplementary General 
Conditions". 

4. Change the definition of the term "Engineer" to being the person appointed by the Flood Control 
District of Maricopa County Board of Directors to the office of Chief Engineer and General Manager 
of the Flood Control District of Maricopa County acting directly or through its authorized 
representative, the Division Manager of Planning and Project Management Division. Engineer may 
include Project Manager, Construction Manager, Engineer-of-Record or other designees . 

5. Change the definition fo r the phrase " otice of Award" to a letter from the Flood Control District of 
Maricopa County advising Contractor that it is the successful bidder and the Flood Control District of 
Maricopa County has accepted its proposal. 
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6. Change the definition of the term "Owner" to the Flood Control District of Maricopa County, acting 
through its legally constituted officials, officers, or employees. 

7. Whenever the word "District" is used in these Specifications, it shall mean the Flood Control District 
ofMaricopa County. 

8. Add the defmition for the Maricopa County Small Business Enterprise Program as being the Program 
adopted by the Board of Supervisors effective December, 2006. 

Subsection 102.4- Examination of the Plans, Special Provisions, and Site Work: 

Add the followim: 

The Invitation to Bid which includes plans and specifications are available for download from the District 
Procurement Website. 

The following reference materials are available on a CD-ROM from the District Receptionist at a charge 
of $6.50. Contractors are encouraged to review these materials: 

A) Field Exploration Data Report for the White Tanks FRS o. 4 Rehabilitation Project; 

B) Geotechnical Design & Appraisal Reports for the White Tanks FRS o. 4 Rehabilitation Project; 

C) Land Subsidence-Ea1ih Fissure Report for the White Tanks FRS o. 4 Rehabilitation Project; 

D) Seismic Refraction Evaluation Report for the White Tanks FRS o. 4 Rehabilitation Project; and 

E) Test Trenching Technical Memorandum for the White Tanks FRS No . 4 Rehabilitation Project. 

Existing moisture conditions shall be no basis for claim for additional money or time extensions. The 
Contractor shall manipulate the existing soil as required to achieve stable soil conditions and the required 
densities , as well as safe and stable side slopes during construction activities. 

The project intercepts scattered man-made and natural drainages. These drainages can convey 
considerable flood flows as well as low flow nuisance flows. The Owner is not responsible for monitoring 
these flows or notifying the Contractor of flood flows within these drainage courses. 

Subsection 102.5 - Preparation of Bid: 

Add the following: 

Proposals, including the Bidding Schedule, must be legibly written in ink or typed, with all prices given 
in numerals. In case of a conflict between the unit bid p1ice and the extension, the unit bid price will 
govern. 

It hall be the responsibility of prospective bidders to determine, prior to submission of a bid, if any 
addenda have been issued by the Flood Control District. This may be accomplished by checking the 
Flood Control District ' s webs ite, Procurement/Contracting page. Any addendum issued, if not already 
bound into the Special Provisions, must be attached and included as part of the Specifications and 
any quantities on the Bidding Schedule requiring change shall be adjusted to the new figure by pen and 
ink. 

The bidder's Arizona State Contractor's License number and the classification under which it proposes to 
perform the work shall be shown on the proposal. An "A" General Engineering License is required for 
this contract. 
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Allowances as shown on the Bid Schedule shall cover the cost of the materials, handling, equipment, 
labor costs, permits, and fees to complete or supply the referenced items. The Contractor's taxes, bonds, 
insurance, overhead, profit, and other expenses anticipated for the original Allowance items shall be 
included in the Base Bid, and not in the Allowance. Whenever the actual costs are more than or less than 
the Allowance, the Contract Sum shall be adjusted accordingly by Change Order, the amount of which 
will recognize proportionate changes, if any in handling costs on the site, labor, installation costs, taxes, 
bonds, insurance, overhead, profit, and other expenses . All Change Orders shall be approved by the 
Owner. Contractor's Application for Payment shall include supporting documentation of Allowance 
funds. 

Subsection 102.6 - Subcontractors' List: 

Add the following : 

A list of subcontractors to be employed on the project shall be submitted with the bid, on the form 
provided in the Proposal. Following Notice of Award, no change of the subcontractors named therein will 
be made unless first approved in writing by Owner. 

ubsection 102.7- Irregular Proposals: 

Add the following: 

(F) If any addenda are not acknowledged and attached. 

(G) If the entire book of Construction Documents (less the plans) are not returned. 

Subsection 103.6- Contractor's Insurance: 

Add the followin2:: 

Concun·ently with the execution of the contract, Contractor shall furnish a Certificate of Insurance using 
the included Certificate that names the additional insureds as set out in the Certificate. The Certificate 
shall also name the additional insureds as Certificate Holders. The types of insurance and the limits of 
liability shall be as indicated on the included form. 

Subsection 103.6.1(D)- Contractor's Insurance: 

Add the followin2:: 

Include additional insureds as indicated on the included Certificate of Insurance. 

Subsection 103.6.2- Indemnification of the Contracting Agency against Liability: 

Add the followin2:: 

Additionally, Contractor shall execute the Indemnification found in the Construction Documents. 

Subsection 104.1- Work to be Done: 
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dd the followin2: : 

Plant Material: 
Removal of all protected native plant material will follow applicable federal and state regulations . 
Ultimately, the Contractor is responsible for the salvage, storage and replanting of existing plant material 
as part of the constructed project. 

Subsection 104.1.1 - General: 

Add the followin2:: 

The proposed work is located in the Town of Buckeye. The site is approximately thirty (30) miles west of 
Phoenix and can be reached by proceeding south on Jackrabbit Trail and west on Van Buren Street. The 
gate to the site is located on the north side of Van Buren Street, west of the Jackrabbit Trail. The overall 
construction activities associated with the remediation of the White Tanks Flood Retarding Structure 
(FRS) o. 4 will be completed in two (2) phases . The proposed Work outlined in these construction 
documents relates to the first phase (Phase 1) construction activities. Phase 2 activities are not part of this 

scope. 

Principal construction features for the Phase 1 portion of the project include: 

• Remove the existing crest survey monuments; 

• Excavate the top two (2) feet of the existing embankment; 

• Remove the existing center filter material along centerline and lateral finger drain trenches; 

• Remove the existing filter material within lateral finger drain trenches (where applicable); 

• Excavate the foundation soils to the appropriate depth below the centerline trench; 

• Place the geotextile on the downstream side of the centerline trench excavation; 

• Place the new filter material within the centerline and lateral finger drain trenches; 

• Cover the top of the centerline trench with geotextile and cut at downstream comer; 

• Place 8 inches of embankment fill on the exposed embankment crest so that the center portion is 
situated at Elevation 1056.67; and 

• Place 4 inches of aggregate base on the exposed embankment fill so that the enter portion is 
situated at Elevation 1057.0. 

The embankment crest may be used as a haul road during construction. 

o ramp building to access the top of the embankment is planned for this construction. If the Contractor 
deems that ramp building is needed for construction activities, the limits, material properties, engineering 
analysis , placement technique, and removal of the ramp should be included in the Work Plan for Engineer 
review and approval. 

The average elevation of the project (within the existing flood pool area) is 1050 feet (NAVD 1988). 

All water, including construction and potable, lighting, temporary electric power, heat, and telephone 
service shall be arranged and provided for as per the requirements of the work by the Contractor at the 
Contractor's expense. 

Contract FCD 2010C034 
Supplementary General Conditions 

PCN 201.02 .31 Page 5 of 29 



I 
I 
I 
I 
I 
I 
I 
I 
I· 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

The Owner and Contractor shall have pre-start meetings at times agreed upon during the pre-construction 
meeting. These pre-start meetings shall be held prior to all major work elements . The Engineer's approval 
shall be obtained before commencing work. 

A Corps of Engineers Section 404 permit will not be needed for this phase of the project. Jurisdictional 
Waters of the United States identified at the site have been delineated on the Plans. 

Inspection and Testing: 
The Contractor will be responsible for all quality control for the project and will provide the Engineer 
with copies of the results of all tests performed by the Contractor Quality Control within 48 hours of the 
testing. The Owner and Engineer will provide quality assurance for the project. 

Quality Control (QC) refers to those actions taken by all paiiies involved in the construction, including 
the Contractor, those parties charged with procurement and installation of manufactured materials, and 
the placement and compaction of the soil materials which provide a means to determine and sometimes 
quantify the characteristics of the product. The results of a quality control program are compared to the 
Special Provisions or other contractual or regulatory requirements. During each aspect of the handling of 
these materials, quality control is provided by the manufacturer, fabricator, or installer of materials , or the 
supplier and earthworks contractor for the soils, to ensure that the materials and workmanship conform to 
the plans and Special Provisions. Quality control responsibility is retained by the Contractor, suppliers, 
and manufacturers because these entities have the most direct control over qualifications of pers01mel, 
specialized experience or expertise, choice in type and quantity of equipment, scheduling, sequencing and 
workmanship that all factor in to the quality of the finished project. 

QC testing shall be conducted by the Contractor on the earthwork in accordance with a construction 
quality control (CQC) Plan developed by the Contractor and approved by the Engineer prior to any fill 
construction. The CQC Plan shall include a table summarizing the testing requirements and shall meet the 
minimum CQC testing requirements indicated on Table D-1 (see Appendix D of the Contract 
Documents). The CQC Plan shall designate as CQC Manager an individual within the on site work 
organization who shall be responsible for overall management of CQC and have the authority to act in all 
CQC matters for the Contractor. The CQC Manager shall be a construction person with a minimum of 5 
years in related work. This CQC Manager shall be on the site at all times during construction and shall be 
employed by the Contractor. The CQC Manager shall have no other duties in addition to quality control. 
An alternate for the CQC Manager shall be identified in the CQC Plan to serve in the event of the CQC 
Manager's absence. The requirements for the alternate shall be the same as for the designated CQC 
Manager. The CQC Plan shall be provided to the Owner and Engineer for review and approval. 

Quality Ass urance (QA) is a planned and systematic pattern of all means and actions intended to provide 
adequate confidence that the materials and procedures conform to the plans and Special Provisions, and 
any applicable regulatory requirements. Quality assurance can be provided by the Owner, or its 
designated representative, which often is an independent consulting, engineering or construction 
management finn. Activities performed by quality assurance personnel include: observing construction 
methods and procedures, reviewing the contractor's quality contro l testing, cond ucting materials testing 
for evaluation of contractors qual ity control, and other measures to ensure comp liance with the contract 
Special Provisions. Although quality assurance is as important during all phases of the project, 
construction quality assurance is often in association with those actions taken in relation to the installation 
of the geosynthetics materials, and the placement and compaction of the materials. Quality assurai1ce is a 
critical component of a project because field conditions are the most variable and the most difficult to 
control and documentation is being recognized as invaluable to Owners and regulatory agencies. The 
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activities and duties for quality assurance persormel are outlined m a separate Construction Quality 
Assurance Plan. 

A Equipment and Materials 
Equipment and material used for quality control shall be of the quality and condition required to 
meet the test specifications cited in the contract. Testing equipment shall be properly adjusted and 
calibrated at the start of operations and the calibration maintained at the frequency specified. 
Records of equipment calibration tests shall be available to the engineer at all times. Equipment 
shall be operated and maintained by qualified operators as prescribed in the manufacturer's 
operating instructions. All equipment and materials used in performing quality control testing shall 
be as prescribed by the test standards referenced in the contract or in this document. 

All equipment and materials shall be handled and operated in a safe and proper manner and shall 
comply with all applicable regulations pertaining to their use, operation, handling, storage, and 
transportation. 

B Quali ty Control System 
The contractor shall develop, implement, and maintain a system adequate to achieve the specified 
quality of all work performed, material incorporated, and equipment furnished before use. The 
system established shall be documented in a written plan developed by the contractor and approved 
by the contracting officer. The system activities shall include the material testing and inspection 
needed to verify the adequacy of completed work and procedures to be followed when corrective 
action is required. Daily records to substantiate the conduct of the system shall be maintained by the 
contractor. The quality control plan shall cover all aspects of quality control and shall address, as a 
minimum, all specified testing and inspection requirements . The plan provided shall be consistent 
with the plmmed performance in the contractor's approved construction schedule. The plan shall 
identify the contractor's onsite quality control manager and provide an organizational listing of all 
quality control personnel and their specific duties. The written plan shall be submitted to the 
contracting officer within 15 calendar days after notice of award. The contractor shall not proceed 
with any construction activity that requires inspection until the written plm1 is approved by the 
contracting officer. 

The quality control system shall include, but not be limited to , a rigorous examination of 
construction material, processes, and operation, including testing of material and examination of 
manufacturer's certifications as required, to verify that work meets contract requirements and is 
performed in a competent mmmer. 

C Quality Control Personnel 
Quality control activities shall be accomplished by competent personnel who are separate and apart 
from line supervision and who report directly to management. A competent person is one who is 
experienced and capable of identifying, evaluating, and documenting that material and processes 
being used will result in work that complies with the contract, and who has authorization to take 
prompt action to remove, replace, or correct such work or products not in compliance. Off site 
testing laboratories shall be certified or inspected by a nationally recognized entity. The Contractor 
shall submit to the Contracting Officer, for approval , laboratory certification or inspection 
information. The contractor shall submit to the contracting officer, for approval, the nan1es, 
qualifications, authorities, certifications, and availability of the competent personnel who will 
perform the quality control activities. 
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D Post-Award Confer ence 
The contractor shall meet with the contracting officer before any work begins and discuss the 
contractor's quality control system. The contracting officer and the contractor shall develop a mutual 
understanding regarding the quality control system, including procedures for conecting quality 
control issues. 

E R ecords 
The contractor's quality control records shall document both acceptable and deficient features of the 
work and con·ective actions taken. All records shall be on forms approved by the contracting officer, 
be legible, and be dated and signed by the competent person creating the record. 

Unless otherwise specified in this document, records shall include: 

a. Documentation of shop drawings including date submitted to and date approved by the 
contracting officer, results of examinations, any need for changes or modifications, 
manufacturer's recommendations and certifications, if any, and signature of the authorized 
examiner. 

b. Documentation of material delivered including quantity, storage location, and results of quality 
control examinations and tests. 

c. Type, number, date, time, and name of individual performing quality control activities. 

d. The material or item inspected and tested, the location and extent of such material or item, and a 
description of conditions observed and test results obtained during the quality control activity. 

e. The determination that the material or item met the contract provisions and docmnentation that 
the engineer was notified. 

f. For deficient work, the nature of the defects, specifications not met conective action taken, and 
results of quality control activities on the conected material or item. 

F Reporting Results 
The results of contractor quality control inspections and tests shall be communicated to the engineer 
immediately upon completion of the inspection or test. Unless otherwise specified in this document, 
the original plus one copy of all records, inspections, tests perfom1ed, and material testing reports 
shall be submitted to the engineer within one working day of completion. The original plus one copy 
of documentation of material delivered shall be submitted to the engineer before the material is 
used. 

G Access 
The contracting officer and the engineer shall be given free access to all testing equipment, facilities, 
sites, and related records for the duration of the contract. 

H Payment 
Payment for preparation of an approved CQC Plan and performance of CQC testing will be on a 
lump sum basis . The minimum required testing frequencies are provided in Appendix D of the 
Contract Documents. Failing test results are the responsibility of the Contractor and any retesting 
shall be at the Contractor 's expense. Any fai ling qua lity assurance or qual ity control test req uires a 
retest. Some level of rework or physical effort is required prior to the retesting. Failing tests are 
tests that do not meet the minimum requirements identified in the Special Provisions from either 
quality assurance or quality control testing. ITEM 104-1- CQC PLAN AND TESTING 
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Additional CQC testing will be required in areas of additional foundation excavation and backfill. 
The additional testing shall include material tests required for installation, placement, and 
compaction of embankment fill , select fill , filter material, and geotextile. 

ITEM 104-2- CQC TESTING ALLOWANCE 

Subsection 104.1.2- Maintenance of Traffic: 

Add the following:: 

Traffic control shall conform to Section 401 of the MAG Unifom1 Standard Specifications, and Section 
401 of the Maricopa Cow1ty Department of Transportation Supplement to the MAG Uniform Standard 
Specifications, except as modified herein. 

In all cases during construction, access will be provided for emergency vehicles, trash collection, and 
school buses as required. The Contractor will notify schools, trash collection, emergency services, etc. at 
least thirty (30) calendar days in advance of implementing the traffic control plans that may affect their 
activities. Full closure of any public road is not permitted during the construction of this project without 
prior approval of MCDOT. The Contractor shall refer to the Special Provisions Section 401. 

Subsection 104.2- Alteration of Work: 

Add the following: : 

Any deviation from the approved plans, specifications and Construction Quality Assurance Plan shall 
require a request for variance from FDC and concurrence from ADWR. 

The Contractor shall submit itemized cost estimates or price proposals for any owner-directed change 
order or Contractor-initiated claim. 

Cost estimates or pricing proposals shall be itemized to include direct labor by man-hours, individual 
craft, hourly wage rate and verifiable labor burden. Other direct costs shall include rental and operator 
rates for rented or owned equipment, material trucking expenses and other . costs clearly identified and 
directly allocable to contract performance. Material costs shall be itemized by item description, 
quantity(s) for each item, unit price per item, including applicable sales tax markup, and extended total 
price per item. The Contractor shall provide copies of material supplier quote sheets, invoices or 
purchase orders, as appropriate. In the case of a conflict between the unit price and the extended total for 
a specific item, the unit price will govern. 

Unless otherwise authorized or directed by the Engineer, lump sum cost estimates or price proposals shall 
be rejected and returned to the Contractor for itemization as described above. Failure of the Contractor to 
submit properly itemized cost estimates or price proposals shall not constitute an excusable delay. 

Subsection 104.2.1 - Bv the Contracting Agencv: 

Add the following:: 

The Owner may at any time, by written order, and without notice to the sureties, if any, make changes 
within the general scope of this contract in any one or more of the following: 

(A) Drawings, designs, or specifications; 

(B) Method or manner of performance of the work; 
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(C) Owner-furnished facilities , equipment, materials, services, or site; and/or 

(D) Directing acceleration in the performance of the work. 

Any other written or oral order from the Owner that causes a change shall be treated as a change order 
under this section provided that the Contractor gives the Owner written notification within two work days 
after receipt of such direction stating: 

(A) The date, nature, and circumstances of the conduct regarded as a change; 

(B) The particular elements of the contract performance for which the Contractor is seeking an equitable 
adjustment under this section, including any price or schedule adjustments; and 

(C) The Contractor's estimat of the time by which the Owner must respond to the Contractor's notice to 
minimize cost, delay, or disruption of performance. 

The Contractor shall diligently continue performance of this contract to the maximum extent possible in 
accordance with its provisions. Except as provided in this section, no order statement, or conduct of the 
Owner shall be treated as a change or entitle the Contractor to an equitable adjustment. If any change 
under this section causes an increase or decrease in the Contractor ' s cost of, or the time required for the 
performance of any part of the work under this contract, the Owner shall make an equitable adjustment 
and modify the contract in writing. The equitable adjustment shall not include increased costs or time 
extensions for delay resulting from the Contractor's failure to provide notice or to diligently continue 
performance. No proposal for the Contractor for an equitable adjustment shall be allowed if asserted after 
final payment under this contract. 

Add the following subsection: 

Subsection 104.2.6 - Value E ngineering: 

(A) General. The Contractor is encouraged to voluntarily develop, prepare, and submit to the Engineer 
value engineering change proposals (VECPs) . The Contractor shall share in any instant contract 
savings realized from accepted VECPs, in accordance with paragraph (F) below. The Owner 
reserves the right to make alterations to the contract, in accordance with procedures elsewhere within 
this contract. Such alterations will not be eligible for inclusion in any VECP. 

(B) Definitions. 
Contractor's development and implementa tion co ts means those costs the Contractor incurs on a 
VECP in developing, testing, preparing, and submitting the VECP as well as those costs incun·ed by 
the Contractor to make the changes required by the Owner's acceptance of the VECP. 

Owner costs means those owner costs that result directly from developing and implementing the 
VECP, such as any net increases in the cost of testing, operations, maintenance, and logistical 
support. The term does not include the normal administrative costs of processing the VECP. 

Instant contract savings means the estimated reduction in Contract cost of performance resulting 
from acceptance of the VECP, minus the a ll owable Contractor ' s development and implementation 
costs, min us subcontractor' s development and imp! mentation costs (see paragraph (G) below). 

Value engineering change proposal (VECP) means a proposal that 1) requires a change to the 
contract; 2) results in reducing the contract price or estimated cost without impairing essential 
functions or characteristics; and 3) does not involve a change in deliverable end item quantities, 
schedule, or a change to the contract type. 
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(C) VECP Preparation . As a minimum, the Contractor shall include in each VECP the information 
described in subparagraphs (1) through (7) below. If the proposed change affects contractually 
required schedule and cost repmiing, it shall be revised to incorporate proposed VECP 
modifications. The VECP shall include the following: 

(1) A description of the difference between the existing contract requirement and that proposed, the 
comparative advantages and disadvantages of each, a justification when an item ' s function or 
characteristics are being altered, and the effects of the change on the end item's performance. 
All design changes must be submitted on twenty-four (24) inch by thitiy-six (36) inch standard 
drawing sheets along with supporting calculations. An Engineer registered in the State of 
Arizona shall seal each drawing sheet and at least the content sheet of the calculations. 

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, 
including any suggested specification revision. 

(3) A separate, detailed cost estimate for the affected portions of the existing contract requirements 
and the VECP. The cost reduction associated with the VECP shall take into account the 
Contractor s allowable deve lopment and implementation costs, including any amount 
attributable to subcontracts under paragraph (G) below. 

(4) A description and estimate of costs the Owner may incur implementing the VECP, such as test 
and evaluation and operating and support costs. This is an estimate based only on the 
Contractor's understanding of additional efforts to be expended by the Owner, should the VECP 
be accepted. The final cost will be determined by the Owner. 

(5) A prediction of any effects the proposed change would have on collateral costs to the agency, 
i.e. , costs of operation or maintenance. 

(6) A statement of the time by which a contract modification accepting the VECP must be issued in 
order to achieve the maximum cost reduction, noting any effect on the contract completion time 
or delivery schedule. 

(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved and previous Owner actions, if known. 

(D) Submission . The Contractor shall submit VECPs to the Owner s Engineer. Al l submiss ions (plans, 
specifications, etc.) that involve an engineering change to the otiginal construction plans and 
specifications shall be sealed by an Engineer registered in the State of Arizona. 

(E) Owner Action . 

(1) The Owner shall notify the Contractor of the status of the VECP within fifteen (15) calendar 
days after receipt from the Contractor. If additional time is required, the Owner shall notify the 
Contractor within the fifteen (15) day period and provide the reason for the delay and the 
expected date of the decision. The Owner will process VECPs expeditiously; however it shall 
not be liable for any delay in acting upon a VECP. 

(2) If the VECP is not accepted, the Owner shall notify the Contractor in writing, explaining the 
rea ons for rejection. 

(3) The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted 
by the Owner. 
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(4) Any VECP may be accepted, in whole or in part, by the Owner' s award of a change order to th is 
contract, citing this subsection. The Owner may accept the VECP, even though an agreement on 
price reduction has not been reached, by issuing the Contractor a notice to proceed with the 
change. Until a notice to proceed is issued or a change order incorporates a VECP to this 
contract, the Contractor shall perfom1 in accordance with the existing contract. The Owner 's 
decision to accept or reject all or any part of any VECP shall be final and not subject to disputes 
or otherwise subject to litigation. 

(F) Cost Sharing. 

(1) Rates. The Owner' s share of savings is detem1ined by subtract ing the Owner ' s costs from 
instant contract savings and multiplying the result by fifty (50) percent. The Contractor ' s share 
shall be the remaining amount. 

(2) Paym ent. Payment of any share due the Contractor for use of a VECP on this contract shall be 
authorized by a change order to this contract to accept the VECP, reduce the contract price or 
estimated cost by the amount of instant contract savings, and provide the Contractor's share of 
savings by adding the amount calculated to the contract price. 

(G) Subcontracts. The Contractor may include an appropriate value engineering clause in any 
subcontract. In computing any adjustment in this contract ' s price under paragraph (F) above, the 
Contractor 's allowable development and implementation costs shall include any subcontractor 's 
allowable development and implementation costs clearly resulting from a VECP accepted by the 
Owner under this contract, but shall exclude any value engineering incentive payments; provided 
that these payments shall not reduce the Owner s share of the savings resulting from the VECP. 

Subsection 105.1- Authority of Engineer: 

Add the following subsection: 

Subsection 105.1.1 - E ngineer's Evaluation: Engineer will be allowed a reasonable time within which 
to evaluate each propo al or submittal made pursuant to subsections 105.3 and 106.4. The Engineer will 
be the sole judge of acceptability. o "or-equal" or substitute wi ll be ordered, installed or utilized 
without Engineer's prior written acceptance which will be evidenced by either a Change Order or an 
approved Shop Drawing. Owner may require Contractor to furnish at Contractor's expense a special 
performance guarantee or other surety with respect to any "or-equal" or substitute. Engineer will record 
time required by Engineer and Engineer's Consultants in evaluating substitutes proposed or submitted by 
Contractor pursuant to subparagraphs 105.3 and 106.4(B) and in making changes in the Construction 
Documents (or in the provisions of any other direct contract with Owner for work on the project) 
occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or submitted by 
Contractor, Contractor shall reimburse Owner for the charges of Engineer and Engineer's Consultants for 
evaluating each such proposed substitute item. 

All submissions (plans, specifications, etc.) prepared and/or submitted by the Contractor that involves an 
engineering change to the original construction plan and specifications shall be sealed bv an En2:ineer 
registered in the State of Arizona. 
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Subsection 105.2- Plans and Shop Drawings: 

Add the following : 

( ) 

(B) 

Shop drawings are defined as drawings submitted to the Engineer by the Contractor pursuant to 
the contract, showing in detail (i) the proposed fabrication and assembly of stmctural elements 
and (ii) the installation (i.e., form, fit and attachment details) of materials or equipment. It 
includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, 
performance and test data, and similar materials furnished by the Contractor to explain in detail 
specific portions of the work required by the contract. 

Product Data is information on manufactured items, either stock or modified, and includes 
descriptive literature, operating data, performance curves, certified dimensional drawings, wiring 
or schematic control diagrams, piping, instrumentation, parts lists , and operating, maintenance 
and lubrication manuals . 

Subsection 105.3- Conformity with Plans and Specifications: 

Add the followinQ: Subsection: 

105.3.1 - Substitute Construction Methods or Procedures 
If a specific means, method, technique, sequence, or procedure of constmction is shown or indicated and 
expressly required by the Construction Documents, Contractor may furnish or utilize a substitute means, 
method, technique, sequence or procedure of construction acceptable to Engineer. Contractor shall 
submit at least two (2) weeks prior to construction sufficient information to allow Engineer, in Engineer's 
sole discretion, to determine that the substitute proposed is equivalent to that expressly called for by the 
Construction Documents. The procedure for review by Engineer will be similar to that provided in 
subparagraph 106.4(B). 

Subsection 105.5 - Cooperation of Contract01·: 

Add the following subsection: 

105.5.1- Partnering 
The Owner intends to encourage the foundation of a partnering relationship with the Contractor and its 
subcontractors. This partnering relationship will be structured to draw on the strength of each 
organization to identify and achieve reciprocal goals. The objectives are effective and efficient contract 
performance intended to achieve completion within budget, on schedule, and in accordance with plans 
and specifications. 

This partnering relationship will be bilateral in makeup. Any cost associated with effectuating pa.rtnering 
will be covered by the bid item. The initial pruinering workshop shall be scheduled after award of the 
contract, and prior to the otice to Proceed, and shall be facili tated by a third party competent in the 
fundamentals of partnering, and mutually acceptable to Contractor and Owner. The Contractor shall be 
responsible for scheduling, coordinating, and hiring the third party facilitator, and planning all of the 
partnering meetings in consultation with the Engineer. The Owner will be responsible to notify and 
coordinate attendance at the partnering meetings by other agencies . To achieve the desired partnering 
relationships, the Contractor will need to encourage attendance by its major subcontractors on the project. 
Follow-up workshops will be held periodically throughout the duration of the contract as agreed to by the 
Contractor and Owner. 
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An integral aspect of partnering is the resolution of disputes in a timely, professional, and non-adversarial 
manner. Alternative dispute resolution (ADR) methodologies will be encouraged in place of the more 
formal dispute resolution procedures. ADR will assist in promoting and maintaining an amicable 
working relationship to preserve the partnering relationship. ADR in this context is intended to be a 
voluntary, non-binding procedure available for use by the parties to this contract to resolve any dispute 
that may arise during performance. 

Payment for Partnering Allowance will be made on the basis of invoices of actual costs, and will be for a 
total amount not to exceed the amount shown in the bid schedule for the item. 

ITEM 105-1 - P ARTNERING ALLOWANCE 

Add the following subsection: 

Subsection 105.5.2- Pre-Construction Meeting: 

After award of the contract and prior to the commencement of the work or mobilization, a pre
construction meeting shall be s'cheduled at a location and time (prior to mobilization and start of 
construction) to be agreed upon between the Owner and the Contractor. The Contractor shall make all 
necessary arrangements to have key personnel of the Contractor ' s company and of the Contractor s 
principal subcontractors present at the meeting. Each representative shall have authority to make 
commitments and act for their firm. The purpose of the pre-construction meeting is to discuss any 
specific concerns or potential problems that the Contractor is aware of, to provide general information 
appropriate to the contract, to identify responsible individuals for various functions within each 
organization, and to develop tentative dates for the start of construction. The Contractor shall submit to 
the Engineer during the pre-construction meeting the following documents: 

1. Preliminary work schedule/sequence of construction; 

2. Preliminary traffic control plan and Contractor Contact; 

3. Emergency telephone numbers; 

4. Signing authority letter; 

5. Name and telephone number of the certified safety professional; 

6. Preliminary copies of the OI and SWPPP per Subsection 107.2.1; 

7. Qualifications outlined in Subsection 105.6 and 107.6.3; 

8. Estimated billing schedule; 

9. Shop drawings; 

10. Manufacturer' s certification fo r all materials; 

11. Material data safety sheets; 

12. Preliminary survey layout, staking and excavation plans; 

13. Contractor bid item cost breakdown as noted in the Special Provisions; and 

14. Any other documents specified in the SGC's and SP's. 

The pre-construction meeting will cover topics such as critical elements of the work schedule, payment 
application and processing of invoices. Additionally, a scheduled start date for the work will be 
determined. 
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The Contractor shall be responsible to take minutes of the pre-construction meeting and distribute copies 
to all meeting participants. The meeting minutes shall be distributed within forty-eight ( 48) hours of the 
meeting. At the subsequent construction progress meeting, the minutes will be attested or revised, as 
appropriate . The cost for attendance at the pre-construction meeting, and preparation and distribution of 
meeting minutes shall be incidental to the project and no extra payment will be made. 

Add the following subsection: 

Subsection 105.5.3- Construction Progress Meetings : 

Construction progress meetings shall be scheduled weekly, or as considered necessary by the Owner. The 
Contractor shal l make all arrangements to have key personnel of the Contractor' s company and of the 
Contractor' s principal subcontractors present at all progress meetings; representatives shall have authori ty 
to make commitments and act for their firms. The Contractor shall assume full responsibility to act for 
and commit any subcontractor employed by the Contractor, whether or not such subcontractor is 
represented at the meeting. 

During the construction progress meeting, the Owner' s representati ve wi ll act as chai rman and wil l advise 
the Contractor of any administrative matters connected with the contract. The Contractor shall submit for 
review the Contractor' s two (2) week roJJing schedule. The Contractor' s representative at these meetings 
shall be prepared to discuss and resolve construction problems and concerns, material delivery and vendor 
data submittals status, construction progress as measured against the Contractor's approved construction 
schedu le and the Contractor's short range construction activities as provided on the Contractor's two (2) 
week rolling schedule. The Contractor shall not be relieved of the Contractor's responsibility to fulfill all 
of the terms of the contract as a result of any inferences drawn or suggestions made available at these 
meetings. 

The Contractor shall be responsible to take minutes of the construction progress meetings and distribute 
copies to all meeting participants. The meeting minutes shall be distributed within forty-eight ( 48) hours 
of the meeting. At the subsequent construction progress meeting, the minutes will be attested or revised, 
as appropriate. The cost for attendance at meetings, and preparation and distribution of meeting minutes 
shall be incidental to the project and no extra payment will be made. 

Subsection 105.6- Cooperation with Utilities: 

Add the following : 

An attempt has been made to determine the location of all underground utilities, drainage pipes, and 
structures; however, it shall be the Contractor's responsibility to cooperate with the pertinent utility 
companies and private irrigation owners so that any obstructing utility installation(s) or private irrigation 
systems may be adjusted. The location of the underground and overhead utilities as shown on the plans is 
based on the best available information. The Contractor shall not assume that this represents an exact 
location of the utility line. o guarantee is made to the accuracy of the location shown on the plans. The 
Contractor shall determine for himself the exact location of all utilities prior to starting construction. 
Should Contractor's operations result in damage to any utility the location of which has been brought to 
the Contracto r' s attention, the Contractor shall assume full responsibil ity for such damage. Contractor 
shall contact Arizona Blue Stake (telephone number 602-263-11 00) a minimum of two (2) working days 
before beginning any underground work. In addition, Blue Stake notification(s) shall be maintained on a 
current basis. 
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The Contractor shall bid their work recognizing that utilities may exist that are not shown on the plans. 
The Contractor shall consider these utility interferences when bidding the project. All existing utilities, 
unless otherwise noted shall be protected-in-place (PIP). 

The Contractor shall ensure that utility interruptions are kept to a minimum. The Contractor shall notify 
the Engineer and affected landowners of utility interruptions at least two (2) days in advance of any 
interruptions, and Contractor shall ensure all utilities are connected and operable by the end of the 
workday that the interruption occurs. 

It shall be the responsibility of the Contractor to verify the location of all utilities prior to any 
construction activities in a particular area where such facilities exist. All existing overhead and 
underground utilities shall be protected-in-pace unless otherwise noted on the plans, these 
Supplementary General Conditions and/or Special Provisions. 

At all times during construction, the Contractor shall comply with all laws, ordinances, rules , 
regulations, and safety requirements, including, but not limited to, the National Electric Safety 
Code and the Occupational Safety and Health Standards for General Industry when working in 
the vicinity of utilities. 

Note: The cost for the repair of any damage to utilities, and any loss of revenue due to the loss of 
service of a utility that is in any way caused by the Contractor's actions shall be the ole 
responsibility of the Contractor at no cost to the project, Owner, or Engineer. 

The following phone numbers should put the Contractor in contact with the proper personnel: 

Flood Control District ofMaricopa County, 
Construction Branch Manager 602-506-1501 or 4728 

Arizona Public Service (APS) 
John Rael 602-371 -6945 

Qwest Communications 
Matthew Phillips 

Southwest Gas (SWG) 
Valerie Weller 

AT&T Fiber Optic Telephone 
Franco Jauregui 

Cox Communications (Cable TV) 
Tenan Guiten ez 

Cox Communications (Fiber Optics) 
Randy Sims 

El Paso Natural Gas 
Dennis Segars 

Maricopa Municipal Water District #1 
Glen Vortherms 

Salt River Project - Distribution 
Mariann Ward 

Salt River Project - Transmission 
Steven Lopez 

Salt River Project - Irrigation 

Contract FCD 2010C034 
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Kyle Tilghman 

Verizon Communications (Fiber Optics) 
Dave Jordan 

Add the following subsection: 

Subsection 105.6.3- Construction Water : 

602-236-4884 

602-241-6408 

The costs for fees , permits, obtaining, transporting, distributions, and use of water for construction 
activities is considered incidental to the project. The cost for such uses of these water resources is 
considered incidental to the project. 

Subsection 105.8 - Construction Stakes, L ines and Grades : 

Add the following: 

The Contractor must obtain in advance the approval of the Engineer to begin construction. Before such 
construction can begin, the Contractor will perform a survey check of existing ground elevations at the 
upstream and downstream ends of the project and provide such survey to the Engineer for review. This 
survey will be compared against the plan and finished grade elevations required at the upstream and 
downstream end of the improvements to ensure that construction can be completed as shown in the plans 
and will match the design elevations without the need to make any adjustments in the profile and grade. 

(A) The Contractor will utilize benchmarks shown in the plans to set line and grade for all construction. 
All surveying required for the project shall be the Contractor's responsibility. The Engineer will not 
set any construction stakes. 

(B) Before any construction work is started the Contractor shall perform all base surveys and cross 
sections of existing conditions that may be required as a basis for quantity determination. 

(C) The Contractor shall submit original construction surveyor ' s notes duly signed by a Registered Land 
Surveyor in the State of Arizona to the Engineer at the end of the project. Copies of the survey notes 
shall be submitted to the Engineer at the first weekly meeting after being generated. 

(D) It is mandatory that prior to the commencement of any construction activities, the Contractor, the 
Engineer and the consultant who prepared the plans will field verify project control identified on the 
plans. The physical location and description will be verified. The horizontal and vertical monument 
data relative to the assigned datum's will be verified using conventional electronic measurement 
techniques. Traditional field notes will be compiled and the original field notes will be provide to 
the Engineer. Such field verification will not be accomplished solely using GPS technology and 
equipment. 

(E) Record Drawings will be prepared by the Engineer of Record utilizing red-line working drawings 
maintained on the project site by the Contractor. These paper red-line working drawings shall be 
maintained by the Contractor in a current condition at all times, and updated at least weekly until 
completion of the work and shall be available for review by the Engineer and the Engineer of Record 
at all times. A formal review of the status of the red-line drawings will be conducted monthly just 
prior to compiling the contractor 's payment estimate. A co lor copy of the final red-line working 
drawings shall be provided by the Contractor to the Engineer prior to project close out and prior to 
the final contract payment. Final contract payment may be delayed if it is found that the red-line 
working drawings are incomplete or inaccurate, and until appropriate corrections are made by the 
Contractor to the red-line working drawings . 
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(F) Final surveyor as-built mylar drawings sealed by a Land Surveyor registered in the State of Arizona 
shall be provided by the Contractor to the Engineer for review and approval prior to project close out 
and prior to the final project payment. Final contract payment may be delayed if it is found that the 
surveyor as-built mylar drawings are incomplete or inaccurate, and until appropriate corrections are 
made. 

Subsection 106.1- Source of M aterials and Quality : 

Add the following: 

Select material, aggregate base, mineral aggregate (including filter), steel products and pipe shall be 
obtained from commercial sources . Contractor shall pay all royalties, or any other charges or expenses, 
incurred in connection with the securing and hauling of the material. Contractor will be required to 
furnish Engineer with a list of its proposed commercial sources prior to use, and shall present certificates 
stating that the material produced from any commercial sources is in accordance with the Uniform 
Standard Specifications and these Supplementary General Conditions. 

Sub section 106.2 - Samples and Test of M aterials: 

Add the following: 

The Contractor is responsible for all quality control in accordance with these Supplementary General 
Conditions and the contract Special Provisions. The locations (station, elevation, offset from construction 
centerline) of all field quality control testing shall be recorded by the Contractor and submitted to the 
Engineer in accordance with the Special Provisions. 

The Contractor shall be required to calibrate all material testing apparatus outlined in these specifications, 
or which may be required for quality control testing, in accordance with the requirements of the 
equipment manufacturer. 

Subsection 106.4 - Trade Names and Substitutions: 

Replace with the following: 

Whenever an item of material or equipment is specified or described in the Construction Documents by 
using the name of a proprietary item or the name of a particular Supplier, the specification or description 
is intended to establish the type, function and quantity required. Unless the specification or description 
contains or is fo llowed by words reading that no like, equivalent or "or-equal" item or no substitution is 
permitted, other items of material or equipment of other Suppliers may be accepted by Engineer under the 
following circumstances: 

(A) "Or-Equal": If in the Engineer's so le discretion an item of material or equ ipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in related 
Work will be required, it may be cons idered by Engineer as an "or-equal" item, in which case review 
and approval of the proposed item may, in Engineer's sole discretion, be accomplished without 
compliance with some or all of the requirements for acceptance of proposed substitute items. 

(B) Substitute Items: If in Engineer's so le discretion an item does not qualify as an "or-equal" item under 
subparagraph 106.4 (A), it will be considered a proposed substitute item. Contractor shall submit 
sufficient information as provided below to allow Engineer to determine that the item of material or 
equipment proposed is essentially equivalent to that named and an acceptable substitute therefore. 
The procedure for review by Engineer will include the following and may be supplemented in the 
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Special Provisions and as Engineer may decide is appropriate under the circumstances. Requests for 
review of proposed substitute items of material or equipment will not be accepted by Engineer from 
anyone other than Contractor. If Contractor wishes to furnish or use a substitute item of material or 
equipment, Contractor shall first make written application to Engineer for acceptance thereof, 
certifying that the proposed substitute will p rforrn adequately the functions and achieve the results 
called for by the general design, be similar in substance to that specified and be suited to the same 
use as that specified. The application will state the extent, if any, to which the evaluation and 
acceptance of the proposed substitute will prejudice Contractor's achievement of completion on time, 
whether or not acceptance of the substitute for use in the Work will require a change in any of the 
Construction Documents (or in the provisions of any other direct contract with Owner for work on 
the project) to adapt the design to the proposed substitute and whether or not incorporation or use of 
the substitute in connection with the Work is subject to payment of any license fee or royalty. All 
variations of the proposed substitute from that specified will be identified in the application and 
available maintenance, repair and replacement service will be indicated. The application will also 
contain an itemized estimate of all costs or credits that will result directly or indirectly from 
acceptance of such substitute, including costs of redesign and claims of other Contractors affected by 
the resulting change, all of which will be considered by Engineer in evaluating the proposed 
substitute. Engineer may require Contractor to furnish additional data about the proposed substitute. 

(C) Contractor's Expense: All data to be provided by Contractor in suppo1t of any proposed "or-equal" 
or substitute item will be at Contractor's expense. 

(D) If the final placement of a product will remain the property of the municipality or utility and/or 
owned by the municipality or utility, that entity is responsible for issuing written approval for any 
equivalent or "or-equal" products. The Contractor or Supp lier wi ll subm it to that entity the request 
and documentation for written approval of a product substitution. The Contractor will provide the 
entity's written approval to the Engineer at the Pre-Construction Meeting. 

Subsection 106.5 - Storage of M aterials: 

Add the fo llowing: 

The Contractor shall obtain approval of the Engineer when using vacant property to park and service 
equipment and store materials for use. The Contractor will obtain prior written approval of the property 
owner for such use and submit a copy of the approval to the Engineer prior to use of the property. In 
particular, the principal and auxiliary spillways shall be at all times kept clear of equipment, materials, or 
other obstructions. 

The Contractor will monitor on a daily basis all act1V1t1es with the Contractor Work Area (CWA), 
whether on County, City, or private property, that may result in the leakage of oils, fuels , vehicle wash 
water, which may contaminate soils, and promptly rep01t any suspected leaks to the Engineer. The 
Contractor will be solely responsible at the Contracto r's cost to correct and clean up any such leakage or 
other related problems. 

The Contractor shall grade and revegetate or rehabilitate all construction yards, easements and limits of 
construction which are disturbed by construction or construction related activities to a condition similar to 
or better than the pre- xisting condition. 
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Subsection 107.1- Laws to be Observed: 

Add the following: 

(G) The source of Federal-aid funds used on this project are from PL-566. The PL-566 funds are exempt 
from the provisions of the Davis-Bacon Act. 

Subsection 107.2 - Permits: 

Replace with the fo llowing: 

The Contractor shall obtain all permits and licenses, including but not limited to those required by the 
State of Arizona, Maricopa County, U.S. Government, and any local or federal agency; and shall pay all 
charges, fees, taxes, and provide all notices necessary and incidental to the due and lawful prosecution of 
the work. 

Permits for earth moving may be obtained from Air Pollution Control, Maricopa County Depmiment of 
Environmental Management, 2406 South 24'11 Street, Suite E-214, Phoenix, Arizona 85034, telephone 
number 602-506-6700. It is the responsibility of the Contractor to verify permit application fees. 

In particular the Contractor will obtain all necessary AZPDES and SWPPP permits as required and in 
accordance with subsection 107 .2.1. 

Corps of Engineers Section 404 Permit: 
A Corps of Engineers Section 404 permit will not be needed for this phase of the project. 

Subsection 107.2.1- AZPDES Permit Requirements : 

(A) This project is subject to the Arizona Pollutant Discharge Elimination System (AZPDES) storm 
water requirements for construction sites under the Arizona Department of Environmental Quality's 
(ADEQ's) General Permit for Arizona. Under provisions of that permit, the Contractor shall be 
designated as permittee, and shall take all necessary measures to assure compliance with the 
AZPDES General Permit for Arizona as well as all other applicable federal, state and local laws, 
ordinances, statutes, rules and regulations pertaining to storm water discharge. As the permittee, the 
Contractor is responsible for preparing, in a manner acceptable to the ADEQ, all documents required 
by this regulation, including but not necessarily limited to: 

1. Storm Water Pollution Prevention Plan (SWPPP) for the project, including certification of 
compliance form. Contractor shall be required to develop, implement, update and revise the 
SWPPP, as necessary, in order to assure compliance with the ADEQ permit requirements. The 
SWPPP shall be retained on the project site at all times during construction. 

2. otice of Intent OI) to assure compliance with the AZPDES General Permit for Arizona 
including certification of signatures. 

3. Notice of Termination (NOT) of coverage under AZPDES General Permit for Arizona. 

(B) Preliminary copies of the OI and the SWPPP shall be submitted to Owner during the pre
construction meeting and shall be subject to review by Owner prior to implementation. 
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(C) Contractor shall submit the completed and duly signed or forms to ADEQ no later than seven (7) 
days after contract award. Proof of the submittal date must be provided to the Owner. If the work is 
within one quarter ( 1.4 )-mile of an Impaired or Unique Water, the SWPPP needs to be submitted with 
the 1 or to ADEQ. If the location is farther away than that, no SWPPP needs to be submitted to 
ADEQ but it still must be available on site. 

(D) When the discharge is to an Impaired or Unique Water or is in or near endangered species habitat as 
identified by ADEQ 's smart NOI permitting system, applicants are not authorized under this permit 
for a minimum of thi1iy-two (32) business days following the receipt of the or and SWPPP. 
ADEQ may notify operators within this timeframe that there is a cause for SWPPP amendment, or 
denial of coverage as specified in Parts 1.D.5 and 1.D.6 of the general permit. If notification is not 
received in the thirty-two (32) business day time-frame, the Contractor may assume coverage under 
this permit according to ADEQ requirements. Contractor must notify Owner of the status of the 
NOI prior to commencing work. The applicant shall submit the OI (application) to: 

Arizona Department of Environmental Quality 
Water Permits Section/Stormwater NOI (5415B-3) 
111 0 W. Washington Street 
Phoenix, Ar.i.zona 85007 
or fax to (602) 771-4674 

If the facility has the potential to discharge to a municipal separate stormwater sewer system (MS4), 
the applicant must also forward a copy of the completed OI to the owner/operator of the MS4 
system at the time it is submitted to the Department. 

Failure by the Contractor (or Subcontractors of any tier) to submit NOI's within the mandated time 
frame shall result in delay of the construction start date, and no claim fo r extension of tin1e will be 
granted for such delay. A copy of the completed or shall be posted at the construction site and a 
copy of the general permit and SWPPP shall be on-site at all times. 

(E) Inspections of all storm water pollution control devices on the project shall be performed by the 
Contractor every seven (7) days or at least once every fourteen (14) calendar days, and also within 
twenty-four (24) hours of the end of a storm event of 0.50 inches or greater as required under 
provisions of the AZPDES General Permit for Arizona. A reduced inspection frequency may be 
used provided the conditions in Part N.H.2. of the general permit have been met. Contractor shall 
prepare reports on such inspections and retain the reports for a period of three years after permit 
coverage expires or is terminated. Inspection reports shall be submitted monthly to Owner along 
with progress payment requests. Additionally, Contractor shall maintain all storm water pollution 
control devices on the project in proper working order, which shall include cleaning and/or repair 
druing the duration of the project. 

(F) Contractor warrants that its employees and Subcontractors of any tier and their employees shall at all 
times comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all 
federal, state and local governments and the Arizona Department of Environmental Quality in 
connection with AZPDES Permitting requirements and laws and regulations pertaining to air, 
groundwater and surface water quality. 

Fines and penalties imposed by the ADEQ against Owner or the Contractor for Contractor's failure 
to comply with any of the requirements of AZPDES General Pennit of Arizona shall be borne by the 
Contractor at no cost to the project. 
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(G) Upon project completion, acceptance and demobilization, Contractor shall submit its completed, 
duly executed OI form to the Arizona Department of Environmental Quality (and the appropriate 
municipality), at the address listed in Section (C) above, thereby terminating all AZPDES permit 
coverage for the project. Contractor shall then surrender to Owner copies of the SWPPP, inspection 
information and all other documents prepared and maintained by the Contractor in compliance of the 
AZPDES General Permit. Contractor shall retain the originals of such documents for a period of 
three (3) years following the completion of the project. 

(H) The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to 
the preparation, installation and maintenance of the SWPPP dming project construction, including 
assuring proper operation of the pollution control devices installed, and all maintenance, cleaning, 
and disposal costs associated with clean-up and repair following storm events, runoff or releases on 
the project. The Lump Sum price for the SWPPP shall be inclusive of all costs, and no additional 
claims shall be made by Contractor under any other specification provision of these documents, 
including Changed Conditions. Payment for this bid item shall be upon fmal completion and 
acceptance of the project, per Section 1 09.1. 

(I) Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage 
Des ign Manual fo r Maricopa County, Vo lume ill Erosion Control." The manual is available at the 
Flood Control District, 2801 West Durango Street, Phoenix, Arizona 85009. For appropriate 
guidance and forms as provided by ADEQ the Contractor should refer to the ADEQ website at: 
http://www. azdeq . gov 

Payment for AZPDES/SWPPP permit requirements shall be made on the basis of lump sum for all work 
described in Subsection 107.2 .1. fo r: 

ITEM 107-1- AZPDES/SWPPP PERMITS 

Subsection 107.4- Archeological Reports : 
Add the followiwz: 

Any cultural and/or paleontological resource (historic or prehistoric site or object) discovered by the 
Co ntractor, or any person working on the Contracto r' behalf. sha ll be immediate ly reported to the 
Engineer. The Contractor shall suspend all operations in the immediate area of such discovery until 
written authorization to proceed is issued by the Engineer. An evaluation of the discovery will be made 
by authorized personnel and the Engineer to determine appropriate actions to prevent the lo s of 
s ignificant cu ltural or scientific resources. The Contractor shall prevent the Contractor's emp loyees from 
removing or otherwise disturbing such resources . 

Subsection 107.5- Safety, Health and Sanitation Provi ions: 

Add the following: 

The enti re construction site shall be cons idered a "Hard Hat Area" an d all personnel in the area will be 
required to wear a hard hat. This inc ludes a ll Contracto r personnel and Subcontractor' s employees . 
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Add the following sub ection: 

Subsection 107.5.3 - Compliance with the Arizona C ommunication Standard: 

Owner will provide Contractor with Material Safety Data Sheets (MSDS) for any products known to exist 
on the site that are deemed health hazards. Contractor will provide a copy of Owner-provided MSDS to 
all Subcontractors. 

Contractor will provide Owner and all Subcontractors with MSDS for any products that have or are 
deemed health hazards that will be brought onto the site or created on the site by either Contractor or by 
any Subcontractors. 

Contractor will provide Owner with a statement certifying that all personnel (Contractor and 
Subcontractor) employed by Contractor or by a Subcontractor on the job site have received the required 
Hazard Communication Standard training. 

Subsection 107.6- Public Convenience and Safetv : 

Add the following: 

The work area is within and adjacent to areas of public use, including roadways and businesses. The 
contractor shall provide protection measures, including, but not limited to, temporary fencing, as required 
to ensure the safety of the public in areas adjacent to the work area. 

Add the following subsection: 

Subsection 107.6.3- Public Information and Notification: 

Informing the public on a regular basis of construction act1v1t1es and associated disruptions and 
inconveniences will be extremely important on this project. The Contractor shall employ a specialty 
public information service as a subcontractor to provide the community relations program fo r the project 
as described herein. Contractor shall work closely with the Contractor·s subcontractor in developing and 
can-ying out the community relations program. Contractor shall submit a history of the subcontractor's 
qualifications and experience in public information services at the pre-construction meeting for 
acceptance by the Engineer. The community relations program shall be designed to run the full length of 
calendar days in the contract for this project. The program will include but not be limited to: 

1. Distributing a pre-construction information letter to all residents, businesses, fire stations, 
churches, schools, etc. within one half (~) -mile from project improvements. 

2. Printing and dist1ibution of public notices and/or newsletters as required or as directed by the 
Engineer within the above described geographic areas. 

3. All public invo lvement and information activ ities wil l be in accordance with the Owners "Public 
Involvement and Public Information Gu idelines, Latest Edition (August 2004)", a copy of which 
can be obtained from the Flood Control District Public Involvement Office at 602-506-2983. 

The Contractor will use these or other means to inform the local citizens of necessa1-y operations 
which create high noise levels, street closures, limited access, detour locations, haul route and 
material delivery routes , hours of construction and disruption of bus, trash, school bus and other 
delivery/pick-up routes. 
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The Contractor will be required to furnish a private line telephone to be used solely for receiving 
incoming calls from local citizens with questions or complaints concerning construction operations or 
procedures . 

The Contractor shall publish this phone number and maintain a twenty-four (24)-hour answering service. 
The answering service shall be operated by Contractor personnel during all hours that work is being 
performed on the job site. The Contractor shall maintain a log of incoming calls, responses, and action 
taken which shall be submitted to the Engineer weekly and/or upon request 

Prior to the start of work, the Contractor shall notify, by letter, all affected businesses, churches, schools, 
fire stations, and residents of construction plans and schedules within the geographic area identified 
above. In addition, all schools and emergency services which serve the geographic area will also be 
notified even though they may be located outside the geographic area described above. The letter shall 
contain, as a minimum, the following information: 

1. arne of Contractor; 

2. Contractor twenty-four (24)-hour telephone complaint number; 

3. Brief description of the project; 

4. arne of Contractor project superintendent; 

5. Name of Engineer; 

6. arne of area supervisor; 

7. Construction schedule including anticipated work hours; and 

8. Traffic regulations including lane restrictions. 

The Contractor shall submit a Public Information and Notification Plan to the Engineer at the pre
construction meeting. o payments shall be made for this item until the Engineer approves the plan. 

The plan and work which is eligible for reimbursement shall include: meetings with impacted businesses, 
schools, emergency services, residents, etc.; scheduling; preparation and distribution of newsletter at least 
monthly; and maintaining a twenty-four (24)-hour telephone bot line for complaints . 

The Contractor shall submit a fmal report/evaluation of the Public Information and Notification process 
performed for this project This report shall be submitted before the Contractor receives fmal payment 

Payment will be based on invoices, and will be for a total amount not to exceed the amount shown in the 
bid schedule for the item PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE, fo r 
work performed in notifying and coordinating with the local population impacted by this project. To 
cover the cost for administration and supervision, the General Contractor may add an amount equal to not 
more than five percent (5%) of the accumulated total invoiced billing for actual public information 
services provided by a Subcontractor. This cost for administration and supervision will be considered 
included in the "PUBLIC INFORMATIO AND OTIFICATIO ALLOWANCE". 

ITEM 107-2- PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE 

Add the followin!! subsection: 

Subsection 107.6.4 - Pro ject Signs: 

Contractor shall provide and install three project information signs, at locations to be determined by the 
Engineer, at the start of construction. The signs wi ll inform the public of the f01ihcoming project, 
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construction dates, and suggested alternate travel routes. Project signs shall include the names of all 
agencies participating in the project. The signs shall include the Contractor twenty-four (24)-hour hot line 
complaint telephone number. Signs shall be constructed in accordance with the Project Sign Information 
drawing to be provided to the Contractor at the pre-construction meeting. The signs shall be installed at 
the location(s) approved by the Engineer. The Contractor shall maintain the signs as necessary, and 
update the information as requested by the Engineer. Payment shall be made according to the allowance 
in the Bidding Schedule in installments of fifty (50) percent upon installation, and the remaining fifty (50) 
percent upon fmal payment for the work. 

ITEM 107-3 -PROJECT SIGNS ALLOWANCE 

Subsection 107.8 - Use of Explosives: 

Delete in its entirety and replace with the following: 

The use of explosives or blasting has not been approved for any construction activities on the project. 

Subsection 107.9- Protection and Restoration of Property and Landscape: 

Add the following : 

Under no circumstances shall the disposal of debris from construction operations create a blemish on the 
landscape. Material, which is to be stockpiled or disposed of off-site, shall not encroach on running or 
intermittent streams, or other waters of the U.S. unless the Contractor has obtained the appropriate 
permits in accordance with applicable state and federal regulations. 

The Contractor shall protect-in-place all existing structures and other features along the project corridor 
and as may be identified on the plans, including but not limited to existing utilities, mail boxes, chain link 
fences, irrigation facilities, roadways, traffic signs, fencing, block walls, signs, railroad, and other 
structures and features near construction activities and existing vegetation outside of the right-of-way 
limits. 

The Contractor will grade all Temporary Construction and Permanent Easement areas, and project areas 
which are disturbed during construction to the lines and grades shown on the plans, or as a minimum, 
where no lines and grades are shown, to a condition similar to or better than the pre-existing condition. 
Any disturbed areas resulting from the construction activities shall be appropriately re-vegetated upon 
completion of the project. 

Areas and features shown on the plans as restricted areas shall not be encroached upon by the contractor. 
The Restricted Areas shown on the plans are identified as " limits of grading" and are areas to be protected 
during construction. Any encroachment into these areas by the contractor may result in penalties to the 
Contractor from the Engineer. The contractor will be responsible for replacement of any habitat within the 
restricted areas that is disturbed during construction to the satisfaction of the Engineer. Prior to any 
activities, the contractor shall schedule with a minimum 7 days advance notice a field demarcation of the 
restricted areas with the owner's representative. The Contractor shall provide labor and materials to 
delineate these areas, as directed by the owners representative, and shall maintain these through 
construction. These areas will be del ineated using 2 strands of \14' ' yellow rope, flaggi ng, and steel T posts 
to accurately delineate the area. This delineation shall be maintained during the duration of the project, 
and shall be reset by the contractor if washed out or otherwise damaged. This work shall be paid for as a 
lump sum. 

ITEM 107-4- RESTRICTED AREAS DELINEATION 
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Subsection 107.10 - Contractor's Responsibility for Work: 

Add the followiiw: 

(A) The Contractor shall maintaii1 dust control measures at all times during the project. This is 
especially important along the project in the vicinity of residential areas. The Engineer reserves the 
right to direct the Contractor to mamtaill dust control measures. 

(B) Contractor is advised that the work will be subject to storm water flows of water of varymg amounts. 
Owner assumes no responsibility for notifying Contractor of any anticipated flows, nor for any 
damages mcurred by Contractor to equipment or to any of the Contractor's work as a result of any 
flows of water. 

(C) Storm water runoff ill the area generally flows from the northwest. The project mtercepts scattered 
dramages. These draillages can convey flood flows as well as low flow nuisance flows. The area 
within the project limits upstream of the existing White Tanks FRS o. 4 is subject to 
impoundment of these flows. The Contractor shall take all necessary precautions to protect his/her 
work from damage that may be caused by such runoff and ponding. 

(D) The Contractor shall take all necessary action to protect the public from the construction work area. 
The Contractor will also notify the Engilleer of any unauthorized personnel in the project area, 
including the presence of the general public. 

(E) Management of surface flows, subsurface flows, and groundwater within the project limits will be 
necessary ill order to construct the project. The Contractor will develop a plan for such water 
management and submit it to the Engineer for review. o separate payment will be made for water 
management. The cost of water management shall be illcidental to the total cost of the project. 

(F) o payment will be made for providmg excavation protective works for such things as dewatering. 
The cost thereof shall be included ill the bid price for the construction or installation of the items to 
which said excavation protective works are mcidental or appurtenant. 

(G) The Contractor shall maintain dust control measures at all times during the project. This is 
especially important along the project in the vicinity of residential areas. The Engineer reserves the 
right to direct the Contractor to mamtain dust control measures. 

(H) The Contractor shall not remove any vegetation, plants and/or trees off site. 

(I) Where no fences exist, or where existmg fences are to be removed, the Contractor shall provide 
temporary fencing . 

Subsection 108.1- Notice to Proceed: 

Delete Paragraph (A) and replace with the followmg: 

(A) Contractor shall commence work at least four ( 4) weeks after the otice to Proceed or receipt of the 
AZPDES General Permit, whichever is the first to occur. Prior to begii.mmg of mobilization work as 
specified in Section 202, the Contractor shall prepare and submit a work plan specified in Section 
206 .1.1 for review and approval by the Engineer. Mobilization work shall not be initiated until the 
work plan specified in Section 206.1 .1 have been approved by the Engmeer. It is recommended that 
the Contractor allow at least sixty (60) days in the construction schedule to meet this requirement 
prior to beginnillg of mobilization work. o additional compensation or time will be allowed as a 
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result of this requirement. All work shall be completed within two hundred twenty (220) calendar 
days beginning with the date specified in the otice to Proceed. 

ITEM 108-1 - WORK PLAN ALLOWANCE 

Subsection 108.2- Subl etting of Contract: 

Add the following:: 

For this project, Contractor shall perfom1, with its own organization, work amounting to fifty (50) percent 
or more of the total contract cost. 

Subsection 108.4 - Contractor' s Construction Schedule: 

Delete in its entirety and replace with the following:: 

Contractor shall submit a proposed cost loaded CPM work schedule to Engineer at the pre-construction 
meeting for review before struiing work using a software program that is acceptable to the Engineer. The 
Contractor shall supply the Engineer with a copy of the scheduling software and valid license for use 
during construction. The Contractor shall submit 2-week look-ahead schedules to Engineer at the weekly 
coordination meeting. The Contractor shall be responsible for the preparation and submittal to the 
Engineer, fully updated project schedules on a bi-monthly basis. 

Contractor shall be solely responsible for the planning, scheduling and execution of the work to assure 
timely completion of the project. 

Add the followi.J.w subsection: 

Subsection 108.4.1- Contractor' s Billing Schedule: 
The Contractor shall furnish the Engineer ru1 Estimated Billing Schedule which shall include the 
estimated amount of each billing for the total project at the pre-construction conference, and thereafter at 
monthly intervals as agreed to between the Contractor and Engineer. 

Subsection 108.5- Limitation of Oper ations: 

Add the following: 

The normal workweek shall be forty (40) hours, Monday through Friday, and the work hours will be 
detemuned at the pre-construction meeting. This does not i.J.nply that this contract can be completed on 
time utilizing normal working hours. The Contractor shall furnish sufficient forces and shall work such 
hours including overtime operations as necessary to ensure the completion of the work within the time 
required. No night work will be allowed on this proj ect unless approved by the E ngineer . ight work 
is defined between the hours of7:00 PM and 6:00AM. To work other than normal working hours, for 
other than emergency situations, the Contractor shall give the Engineer at least twenty-four (24) hours 
advance written notification and receive written approval before working. The notification shall include: 
the working hours , the type of work to be performed, and the name of and a phone number for the person 
in charge. Should the Contractor elect to perform any work after regular working hours , on weekends, or 
legal holidays, any chru·ges incwTed by the Owner for inspection of the work, surveys or tests of materials 
will be deducted from monies due or to become due to the Contractor. 
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Subsection 108.9- F ailure to Complete on Time: 

Add the following: 

The actual cost per calendar day incurred by the District for Administrative and Inspection Services on 
this project will be added to the daily charges as indicated by MAG TABLE 108, LIQUIDATED 
DAMAGES, and will be deducted from monies due or to become due to the Contractor for each and 
every calendar day that work shall remain incomplete after the time specified for the completion of the 
work in the proposal, or as adjusted by the Engineer. othing contained in this provision shall prohibit 
the Owner from deducting from monies due or to become due to the Contractor for any other costs 
incurred by the Owner directly attributable to the delay in completing this contract. 

Subsection 109.2- Scope of Payment: 

Add the following: 

In addition to the contained provisions, the work under this section shall consist of preparatory work and 
operations, including but not limited to, the movement of personnel, equipment, supplies and incidentals 
to the project site; the establishment of aU offices, buildings and other facilities necessary for work on the 
project, and for all other work operations that must be performed and costs incurred prior to beginning 
work on the various items on the project site. 

The "complete-in-place" rate shall include but not necessarily be limited to all labor, material and 
equipment costs for preparation, installation, construction, modification, alteration or adjustment of the 
items, which shall include all costs for salaries and wages, all payroll additives to cover employee 
benefits, allowances for vacation and sick leave, company portion of employee insurance, social and 
retirement benefits, all payroll taxes contributions and benefits imposed by any applicable law or 
regulation and any other direct or indirect payroll-related costs. The rate shall also include but not 
necessarily be limited to all costs for indirect charges or overhead, mileage, travel time, subsistence, 
materials, fre ight charges for material to Contractor' s facility or project site, equipment rental , 
consumables, tools, insurance to the levels specified in Section 103 .6, CONTRACTOR'S INSURA CE, 
al l applicable taxes, as well as Contractor's fee and profit. Th is rate shall further include all site clean-up 
costs and hauling of construction debris to disposal sites designated by the Engineer. 

Payment will be made for only those items listed in the proposal and will not be made in accordance with 
the measurement and payment provisions of the MAG Standard Specifications where this differs from the 
items listed in the proposal. All materials and work necessary for completion of this proj ect are included 
in proposal items. Any work or materials not specifically refened to in these items are considered 
incidental to the item and are included in the unit price. Payment shall not be made for unused 
materials. 

It is the responsibility of the bidders to contact all muni cipalities in the area to determine if they will 
charge Contractor sales taxes or any other fees for work on this project. Any such taxes or fees shall be 
paid by Contractor. 

Subsection 109.7- Payment for Bond Issue and Budget Proj ects: 

(A) To third para£raph. add: 

Payment or release of retained funds shall be made to the Contractor within thirty (30) calendar days 
fo llowing fmal payment to the Contractor [reference (B) following] , and Contractor furnishing to 
Engineer satisfactory receipts for all labor and material billed and waivers of liens from any and all 
persons and Subcontractors holding claims against the work. Additionally, Contractor shall furnish a 
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completed Certificate of Performance to Engineer evidencing it has satisfactorily discharged all its 
duties in connection with the work to be performed under this Contract. The form of Certificate of 
Performance shall be provided to Contractor by attachment to the Construction document. 

(B) Add the following: 

The fmal payment will be made to Contractor by Owner within thirty (30) days following receipt 
and approval of the final red-line working drawings, receipt and approval of the final surveyor as
built mylar drawings, receipt and acceptance of the completed Certificate of performance, execution 
of the Engineer's final estimate, and receipt by Owner of the Consent of Contractor's Surety to said 
final payment. If payment will be longer than thirty (30) days as aforesaid, Owner will provide 
Contractor specific written findings for reasons justifying the delay in payment. 

(C) The Contractor 's monthly pay estimate will be processed by the Owner's Construction Branch 
during the last week of the month. 

Subsection 110- Notification of Changed Conditions and Dispute Resolution: 

Delete in its entirety and replace with the following: 

The Contractor and Owner shall follow the established rules in the Maricopa Procurement Code. 
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SECTION 201 CLEARING AND GRUBBING 

(Replace this section of the MAG Uniform Standard Specifications with the following.) 

SUBSECTION 201.1 DESCRIPTION: 

This work shall consist of removal and disposal of objectionable material including all vegetation 
including shrubs, trees of all sizes (those not specifically called for salvage and relocation or to be 
protected in place under these Special Provisions and as shown on the Plans), from the right-of-way, 
easements, limits of work and such other areas as may be specified in the Special Provisions, required to 
perform grading operations, or shown on the Plans. Clearing and grubbing shall be performed in advance 
of grading operations. 

Flood Control District of Ma1icopa Country (FCDMC) biologist or its designee will sw-vey for active 
nests if clearing and grubbing occw-s between February 15th and June 15th to avoid violation of the 
Federal Migratory Bird Treaty Act. Additionally, FCDMC wildlife services consultants will survey for 
Desert Tortoises and Burrowing Owls prior to the start of Clearing and Grubbing. 

Contractor shall stake out limits of construction (also referred to as limits of disturbance or limits of 
excavation) as shown on the plans and obtain Engineer approval prior to the start of grading operations or 
any other construction. 

Contractor shall install temporary protective fencing at the limits of excavation and around protected 
areas. Temporary protective fencing shall consist at a minimum of four (4) foot height T-bar stakes at 
thirty (30) feet on center with a double strand of gold nylon rope. Temporary protective fencing shall 
remain in place for the dw-ation of construction. Contractor shall completely remove temporary protective 
fencing at the conclusion of construction. 

Prior to starting clearing, grubbing and stripping the Contractor must verify the location of existing 
utilities that may be damaged during this work. 

SUBSECTION 201.2 PRESERVATION OF PROPERTY: 

Existing improvements, adjacent property, utilities and other facilities, and trees and plants not to be 
removed, shall be protected from injury or damage resulting from the Contractor ' s operations, see Section 
107.9 of the Supplemental General Conditions. 

SUBSECTION 201.3 CONSTRUCTION METHODS: 

The construction site and any borrow or disposal areas shall be cleared of all trees, stumps, brush, roots 
(in excess of one (1) inch in diameter) , rubbish, debris and other objectionable matter, except as follow s. 

All trees and shrubs found suitable for improvement and beautification, which will not interfere with 
excavation or embankment or cause disintegration of the improvements shall not be disturbed. In any 
event, the Contractor shall avoid, as far as practicable, injury to shrubbery, vines , plants , grasses and other 
vegetation growing outside of the clearing limits. The dragging and the piling of materials of various 
kinds and the performing of other work which may be inj urious to vegetation shall, insofar as practicable, 
be confined to areas which have no vegetation or which will be covered by embankment or disturbed by 
excavation dw-ing grading operations . 
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Vegetative and deleterious material shall be carefully removed and discarded from fill material. Hand 
removal of roots in excess of one ( 1) inch diameter may be required. Dispose of material generated from 
clearing and grubbing activities shall be disposed off site, at an approved landfill or greenwaste recycling 
facility. Cavities left below subgrade elevation by removal of stumps or roots shall be carefully backfilled 
and compacted. Any debris generated and encountered shall be removed and disposed of so as to leave 
the construction site and adjacent areas in a neat and finished condition, free from unsightly debris. 

SUBSECTION 201.4 REMOVAL AND DISPOSAL OF SALVAGEABLE ITEMS: 

Items and materials of salvage value as determined by the Engineer, unless incorporated in the new work, 
shall remain the property of the Owner and shall be stored in adjacent areas as directed by the Engineer. 
Such items and materials shall be carefully removed and in such a manner as to permit reuse. 

SUBSECTION 201.5 PAYMENT, CLEARING AND GRUBBING: 

No payment will be made for clearing and grubbing as such; the cost thereof shall be included in the price 
bid for the construction or installation of the items for which said clearing and grubbing is incidental or 
appurtenant. 

o payment will be made for the removal or disposal of trees regardless of size. The cost thereof shall be 
included in the price bid for the construction or installation of the items for which said removal or 
disposal of trees regardless of size is incidental or appurtenant. 
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SECTION 202 MOBILIZATION 

(Add this section to the MAG Uniform Standard Specifications.) 

SUBSECTION 202.1 DESCRIPTION: 

The work under this section shall consist of preparatory work and operations, including but not limited to, 
the movement of personnel, equipment, supplies and incidentals to the project site; the establishment of 
all offices, buildings, utilities and other facilities necessary for work on the project, permits and licenses, 
and for all other work and operations that must be performed and costs incurred prior to beginning work 
on various items on the project site. The work under this section also includes the maintenance and 
utilities costs for all offices, buildings, and facilities during construction, and removal of all offices, 
buildings, and facilities upon completion of construction. 

As specified in Subsection 108.1 of the Supplemental General Conditions, mobilization work shall not be 
initiated until the work plans specified have been approved by the Engineer. 

SUBSECTION 202.1.1 Engineer 's F ield Office: 

This work shall consist of providing and maintaining furnished Field Offices for the exclusive use of and 
occupancy by the Engineer and the Engineer' s staff. 

The Engineer' s office shall be a building or mobile trailer erected at a location convenient to the project 
and acceptable to the Engineer. The Contractor ' s and the Engineer s offices shall not be in the same 
building or mobile trailer although the offices shall be located next to each other or within reasonable 
walking distance. 

A separate conference/meeting facility shall be a building or mobile trailer erected adjacent to the office 
trailer. 

All fie ld office trailers will comply with ADA access requirements for the general public's use. 

The field office shall be an approved and weatherproof building or mobile trailer providing a minimum of 
600 square feet of clear floor space, not including the toilet area. The interior shall be partitioned into two 
offices with privacy doors. The conference trailer shall be of similar size and configuration without the 
toilet facility. Both structures shall have a minimum ceiling height of seven (7) feet and shall be provided 
with weatherproof doors equipped with adequate locking devices. Windows shall also be provided with 
adequate locking devices. The Contractor shall also provide the following: 

a. Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level at 
desk height surfaces. A supply of replacement lamps and bulbs shall be maintained on site . 

b. Heating & Cooling - Adequate electrically powered equipment to maintain an ambient arr 
temperature of seventy-two (72) degrees Fahrenheit plus or minus eight (8) degrees. 

c. Office Trailer Toilet - A commode and wash sink in a separately enclosed room within the 
building or mobile trailer, properly lighted, ventilated and complying with applicable sanitary 
codes. Contractor shall provide a storage cabinet and maintain supplies of toilet paper, paper 
towels, and liquid hand soap. Water and sewer service shall be furnished and maintained. 
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d. Maintenance - The Contractor shall maintain all facilities and furnished equipment m good 
working condition and the office shall be professionally cleaned weekly. 

e. Fire Extinguishers - Two (2) mounted non-toxic, dry chemical, fire extinguishers meeting 
Underwriters Laboratories, Inc. approval for Class A, Class B, and Class C fires with a minimum 
rating of 2A:20B: 1 OC shall be mounted in each structure . 

f. Electricity- Contractor shall provide twenty-four (24) hour electric power and pay for all electric 
serv1ces. 

g. Office Furnishings - Four ( 4) office desks with drawers , four ( 4) office chairs (padded, swivel 
type), two (2) eight (8) foot conference tables, seating for ten (10) with six (6) additional folding 
chairs, two (2) four ( 4) drawer letter size file cabinets, two (2) dry erase white boards, two (2) 
wall calendars, two (2) wall clocks, and three (3) wastebaskets and a larger waste container near 
the copy machine. The conference facility will require two (2) desks, two (2) office chairs, a 
conference table and chairs to seat twenty (20) people and twelve (12) additional folding chairs. 
All furnishings shall be in good working order. 

h. Fax, Printer, Scanner, Copier- Contractor shall provide a new dedicated fax, printer, scanner and 
copier for the exclusive use of the Engineer. The printer and copier shall be capable of 
reproducing and collating 8.5 by 11 inch and 11 by 17 inch copied documents. Contractor is to 
furnish all associated consumables, i.e., paper, toner, staples, etc. The printer shall be networked 
to the Engineer 's computers with all required hardware and software installed and maintained. 
The digital scanner shall also be similarly networked and maintained. The fax shall be capable of 
telecommunicating via a dedicated land line or through a wireless service with all necessary 
hardware, software and service agreements furnished and maintained. 

1. First Aid Kit- Contractor shall provide complete first aid kits mounted in each facility with the 
products replenished as needed. 

J. Potable Water Supply- Contractor shall provide a potable water supply to the office trailer and 
pay for all water service. The office will require an electric water cooler and a supply of with 
factory bottled water and cups shall also be provided and replenished as needed. 

k. Coffee Service - Contractor shall provide an electric coffee maker and all coffee, filters , 
disposable cups and supplies weekly. 

1. Parking spaces with dust proof surface for twenty (20) vehicles . 

m. Security - Window and door secmity bars will be provided on the field office. The field office 
will also include an interior alarm system, which is monitored by a security service approved by 
the Engineer for the duration of the contract. The vicinity of the office facilities and parking area 
shall be covered by continuous video surveillance. The Contractor shall pay for the security 
monitoring service for the duration of the project. 

n. Two high-speed/broad band internet connections and wireless network via land lines or wireless 
modems will be provided for the use of District personnel and the Engineer. All costs and 
equipment (i.e. hardware and software; cable installation) associated with this service shall be 
borne by the Contractor for the duration of the contract. 
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The office shall be fully equipped and made availab le for the Engineer ' s use and occupancy prior to the 
start of any Contract work and not later than ten (10) days following initiation of mobilization work as 
specified in Subsection 108.1 in the Supplementary General Conditions. The Engineer will notify the 
Contractor, in writing, of the acceptability of the Field Office provided. The Contractor shall maintain the 
field office in operating condition until seven (7) days after acceptance of the Contract work. 

The Contractor shall maintain all facilities in good operating condition and appearance for the designated 
period, after which all portable buildings or trailers, fencing, surfacing, and utilities shall be removed 
from the site, the areas cleaned and seeded if required and left in a neat and acceptable condition. 

SUBSECTION 202.2 PAYMENT: 

Payment for mobilization shall be made in accordance with these Special Provisions on the basis of the 
lump sum price bid and shall be full compensation for supplying and furnishing all materials, faci lities, 
and services and performing all work involved as specified herein. The lump sum price bid shall not 
exceed three percent (3%) of the total project bid amount inclusive of mobilization and permits and 
licenses. No additional payment will be made for occupancy and services during periods of contract 
extension of time due to engineering changes or shutdowns. Payment of the mobilization bid line item 
will be at the discretion of the Engineer. 

BID ITEM 202-1 MOBll.,IZATION 
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SECTION 206 STRUCTURE EXCAVATION AND BACKFILL 

(Replace this section of the MAG Uniform Standard Specifications with the following .) 

SUBSECTION 206.1 DESCRIPTION: 

Structure excavation shall consist of the excavation of the existing embankment crest, filter material, crest 
survey monuments, foundation soil, unacceptable soils within the foundation zone for the new center 
filter and other excavation designated on the Plans or in these Special Provisions as structure excavation. 

Structure backfill shall consist of fill materials as described in Section 211 . Areas of incidental fill shall 
be further identified and approved as needed to complete the Work as designed. 

Structure excavation shall include the furnishing of all materials and equipment and the providing of other 
facilities that may be necessary to perform the excavations and the subsequent removal of these facilities, 
except where they are required or permitted by the Plans, Special Provisions or Engineer to remain in 
place. 

The work includes structure excavation and shoring/retention systems, if any, required for the 
construction as designated on the plans or in these specifications . The Contractor shall be responsible for 
all other shoring/retention systems at locations and as deemed necessary by the Contractor during 
construction to protect roads for traffic flow, surface drainage features , underground utilities , and other 
equipment as noted in the project drawings. The design of such temporary shoring/retention systems for 
the trench is the responsibility of the Contractor, and plans for such structures shall be sealed by an 
Arizona Registered Engineer and submitted to the Engineer prior to construction for review and approval. 

SUBSECTION 206.1.1 Sequence of Construction: 

The Contractor shall submit to the Engineer, a Work Plan for review and approval at least four ( 4) weeks 
after the otice to Proceed or receipt of the AZPDES General Permit, whichever is the first to occur. The 
Work Plan shall contain details of the planned construction sequence of structure excavation and backfill, 
borrow excavation and backfill procedures, and filter and fill construction. The Contractor shall provide 
the method, approach and equipment to be used for the each construction item. The Work Plan shall 
include any necessary shoring/retention system measures. All shoring/retention systems and slope 
stabilization measures, if needed, shall include the required calculations and necessary details for 
construction, sealed by a Professional Engineer registered in the State of Arizona. 

The Work Plan shall also specify locations and depths of trenching anticipated on a daily basis, the 
equipment that will be used, and the bucket widths. The work plan shall include provisions for sampling 
and laboratory analyses, as well as backfill and compaction after the work is complete. The work plan 
shall include a Construction Emergency Action Plan and a safety plan that addresses open trench safety, 
overnight safety, OSHA safety requirements, tie-off/harness, cave-in etc. The Work Plan shall also 
address measures to be taken by the Contractor in the case of a trench vertical wall failure. A draft work 
plan will be submitted for review and comment by the FCDMC, NRCS, and ADWR. FCDMC, NRCS, 
and ADWR will require a minimum of five (5) working days to review the draft work plan. The results of 
such review shall be communicated to the Contractor by the District or its designated agent. 

The construction of the project shall be completed in stages such that work is started and finished in one 
(1) segment of the dam prior to beginning work in another segment. Work shall be done sequentially 
within the following general segments: Station 99+89 to 117+39; Station 119+80.5 to 136+50; Station 
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136+50 to 157+69.7; and Station 159+00 to 164 95. The construction sequence for each segment of the 
project will generally be as follows: 

• Remove the existing crest survey monuments; 

• Excavate the top two (2) feet of the existing embankment to elevation 1,056.0 feet; 

• Remove the existing center filter material along centerline; 

• Remove the existing filter material within lateral finger drain trenches (where applicable); 

• Excavate the foundation soils to the appropriate depth below the centerline trench; 

• Place the geotextile on the downstream side of the centerline trench excavation; 

• Place the new filter material within the centerline and lateral finger drain trenches; 

• Cover the top of the centerline trench with geotextile and cut at downstream comer; 

• Place 8 inches of embankment fill on the exposed embankment crest so that the center portion is 

situated at Elevation 1,056.67; and 

• Place 4 inches of aggregate base on the exposed embankment fill so that the enter portion is 

situated at Elevation 1,057.0. 

SUBSECTION 206.2 EMBANKMENT CREST EXCAVATION: 

Excavation of the embankment to an elevation of 1,056 feet is required to establish a wider footprint for 
the construction equipment to work on. The excavated embankment material shall be stockpiled as noted 
in these Special Provisions . As part of this excavation, crest survey monuments shall also be removed. 
These monuments are Type B style survey markers that were installed in general accordance with MAG 
Detail 120-1. The location and number of these monuments is depicted on the Plans. The crest shall not 
be excavated below elevation 1,056 feet. 

Existing station markers are located along the crest of the embankment and shall be removed as pru.i of 
the embankment crest excavation. Station markers shall be replaced after crest construction is finished. 
Construction materials for station markers shall consist of galvanized steel posts, black plate, and high 
intensity silver reflector material. Construction materials for new station markers shall be reviewed and 
approved by the Engineer. 

SUBSECTION 206.3 CENTERLINE TRENCH EXCAVATION: 

The centerline trench excavations will consist of the following general activities: 

• Excavation of the centerline trench to the lines, grades and elevations as shown on the Plans. 

• Excavated existing filter material shall be side-cast on the downstream slope of the embankment 
in uniform layers not measuring more than 6 inches thick. Care should be taken to ensure that the 
final downstream slope does not contain ridges or rills that would cause runoff to be channelized 
and increase erosion potential. 
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SUBSECTION 206.4 LATERAL FINGER DRAIN TRENCH EXCAVATION: 

The lateral fmger drain trench excavations will consist of the following general activities: 

• Excavation of the lateral fmger drain trenches to the lines, grades and elevations as shown on the 
Plans. 

• Excavated existing filter material shall be side-cast on the downstream slope of the embankment 
in uniform layers not measuring more than six (6) inches thick. Care should be taken to ensme 
that the final downstream slope does not contain ridges or rills that would cause runoff to be 
channelized and increase erosion potential. 

• Lateral finger drain trench bottom surface cleaning. 

SUBSECTION 206.5 FOUNDATION EXCAVATION: 

The Contractor shall coordinate with the Engineer to allow for safe observation and access by the 
Engineer to obtain periodic samples from the trench in the excavation spoils. Excavation shall be 
coordinated with the placement of filter aggregate. Foundation excavation material shall be placed within 
the disposal areas designated on the Plans. 

The Contractor shall sequence the excavation operations and filter material placement to limit the amount 
of open trench within the embankment to no more than five hundred (500) lineal feet. In the event an 
emergency condition is declared, the contractor shall immediately backfill and compact to the extent 
feasible the entire open excavation, in accordance with Section 211 of these Special Provisions. 

The Contractor shall excavate the foundation materials beneath the existing centerline trench to construct 
the 3-foot wide center filter extension. The limits of the proposed extension for the various parts of the 
work are approximately as indicated on the Plans. The intent of the extension excavation depth is to 
remove, to the greatest extent possible, unacceptable foundation soil materials. Unacceptable foundation 
soil materials are generally defmed as soils that exhibit low in-place densities, low exploration blow 
counts, low seismic velocities and/or high collapse potential. The required foundation excavation will be 
approximately 28 feet deep below the existing crest, on average except for localized deeper zones where 
it may extend as deep as 33 feet. The Engineer reserves the right to change the depth of the center filter 
extension if unacceptable soil conditions are encountered at greater depths in the extension excavation. 

o trench extension excavation is needed below the lateral fmger drain trenches. 

The foundation excavation shall be visually inspected by the Engineer and a representative of ADWR to 
ensure unacceptable soil materials have been thoroughly removed. The Engineer may require quality 
assurance testing be perfonned to identify unacceptable soil materials in the foundation. The foundation 
testing may include, but not be limited to, in-place density tests using the nuclear or sand cone methods. 
Additional localized deeper zones of unacceptable soil materials will be quantified by the Engineer and 
removed by the Contractor in accordance with Subsection 206.6 of this Special Provision. It will be 
important for the Engineer to closely observe this construction activity, and for the Contractor to 
cooperate with the Engineer in completing the foundation preparation and treatment. 

At the direction of the Engineer, the Contractor shall proceed with the surface preparation as specified in 
Subsection 206.7 of this Special Provision. 
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SUBSECTION 206.6 FOUNDATION EXCAVATION ALLOWANCE: 

The Contractor shall be responsible for foundation excavation of localized deeper zones of unacceptable 
soil materials as directed by the Engineer. The bottom of the trench extension shall be visually inspected 
by the Engineer to ensure localized deeper zones of unacceptable soil materials have been thoroughly 
removed. Unacceptable soil materials may include, but not be limited to, loose soils, pervious zones, and 
other similar soils as determined by the Engineer. 

At the direction of the Engineer, the Contractor shall proceed with the surface preparation as specified in 
Subsection 206.7 of this Special Provision. 

SUBSECTION 206.7 TRENCH BOTTOM SURFACE PREPARATION: 

o special treatment for the trench bottom is required; however, the bottom of the trenches shall be 
visually inspected by the Engineer to ensure unacceptable soil materials have been thoroughly removed. 
Unacceptable soil materials may include, but not be limited to, loose soils, pervious zones, and other 
similar soils as determined by the Engineer. Additional localized deeper zones of unacceptable soil 
materials will be quantified by the Engineer and removed by the Contractor in accordance with 
Subsection 206.6 of this Special Provision. It will be important for the Engineer to closely observe this 
construction activity, and for the Contractor to cooperate with the Engineer in completing the foundation 
preparation and treatment. 

SUBSECTION 206.8 INSPECTION: 

All excavations shall be inspected and approved by the Engineer and a representative of ADWR as stated 
in Subsection 206.5 prior to placing any filter material. Any loose or disturbed zones shall be cleaned 
with a flat plate bucket. Any removed soils shall be replaced with filter material. Inspection of the 
excavation limits is required to verify lines and grades . 

SUBSECTION 206.9 MEASUREMENT: 

Measurement for payment of embankment crest excavation shall be on an in-place cubic-yard basis as 
determined by surveys and shall include station marker removal and replacement. 

Measurement for payment of the existing centerline and lateral fmger drain trench excavations shall be 
cubic yard, based on the neat lines shown of the Plans (3-foot wide) and the measured depth to the bottom 
of the existing trench excavation. 

Measurement for payment of foundation excavation shall be cubic yard, based on the neat lines shown of 
the Plans (3 -foot wide) and the measured depth to the bottom excavation. 

Measurement for payment of foundation excavation over-excavation shall be cubic yard, based on the 
neat lines shown of the Plans (3-foot wide) and the measured depth to the bottom excavation. 

o measurement for payment shall be made for bottom surface preparation; the cost thereof shall be 
included in the price bid for construction of the excavations. o measurement for payment shall be made 
for placement within the area designated on the Plans. No measurement for payment shall be made for 
incidental fill , compaction, or placement. The cost of incidental fill shall be included in the unit prices for 
construction of the excavations. 
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SUBSECTION 206.10 P AYMENT: 

Payment for embankment crest excavation as noted on the Plans will be made on the basis of the price bid 
per cubic yard. The cost shall include all labor, materials, and equipment necessary to remove the 
unsuitable material from the embankment crest as shown on the Plans and placement within the area 
designated on the Plans. 
BID ITEM 206-1 EMBANKMENT CREST EXCAVATION 

Payment for the centerline trench excavation as noted on the Plans will be made on the basis of the price 
bid per cubic yard. The cost shall include all labor, materials, and equipment necessary to remove the 
filter material as shown on the Plans and placement within the area designated on the Plans. 
BID ITEM 206-2 CENTERLINE TRENCH EXCAVATION 

Payment for the lateral finger drain trench excavation as noted on the Plans will be made on the basis of 
the price bid per cubic yard. The cost shall include all labor, materials, and equipment necessary to 
remove the filter material as shown on the Plans and placement on downstream slope of the embankment 
as noted above. 
BID ITEM 206-3 LATERAL FINGER DRAIN TRENCH EXCAVATION 

Payment for foundation excavation will be made on the basis of the price bid per cubic yard not to exceed 
the amount shown in the bid schedule for this item. The cost shall include all labor, materials, and 
equipment necessary to remove the unsuitable material from the foundations as directed by the Engineer 
and placement within the area designated on the Plans and placement on downstream slope of the 
embankment as noted above. 
BID ITEM 206-4 FOUNDATION EXCAVATION 

Payment for foundation excavation over-excavation less than twenty-five (25) feet deep as directed by the 
Engineer will be made on the basis of the price bid per cubic yard not to exceed the amount shown in the 
bid schedule for this item. The cost shall include all labor, materials, and equipment necessary to remove 
the unsuitable material from the foundations as directed by the Engineer and placement within the area 
designated on the Plans. Use of the allowance shall be approved by the Engineer. 
BID ITEM 206-5 FOUNDATION EXCAVATION ALLOWANCE LESS THAN 25 FEET 

Payment for foundation excavation over-excavation greater than twenty-five (25) feet deep as directed by 
the Engineer will be made on the basis of the price bid per cubic yard not to exceed the amount shown in 
the bid schedule for this item. The cost shall include all labor, materials, and equipment necessary to 
remove the unsuitable material from the foundations as directed by the Engineer and placement within the 
area designated on the Plans. Use of the allowance shall be approved by the Engineer. 
BID ITEM 206-6 FOUNDATION EXCAVATION ALLOWANCE GREATER THAN 25 FEET 
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SECTION 210 BORROW EXCAVATION 

(Replace this section of the MAG Uniform Standard Specifications with the following.) 

SUBSECTION 210.1 LOCAL BORROW: 

Local borrow shall consist of material excavated and used in the construction of fills . Local borrow shall 
be obtained by excavating from the designated borrow sources within the flood pool area shown on the 
Plans, foundation zone, or as directed by the Engineer. Local borrow shall be excavated to the lines and 
grades established by the Engineer. 

Investigative soil data showing the borrow material is "generally" consistent with project requirements 
can be made available for the Contractor's understanding and use· however, it remains the Contractor' s 
responsibility to satisfy the gradation, plasticity, and compaction requirements for fill. Copies of the Field 
Exploration Data Report and Design Reports that contain soils data (including sieve analyses) from onsite 
investigations will be made available for review upon request in accordance with Subsection 102.4 of the 
Supplementary General Conditions. 

The Contractor is required to excavate borrow material and stockpile the material that will be used for 
embankment fill at pre-approved locations . Stockpiling is necessary to mix and blend the materials. 

The Contractor shall submit to the Engineer a procedures and methods of borrow excavation and backfill 
within the Work Plan mentioned in Subsection 206.1.1 for review and approval four (4) weeks prior to 
commencing the work. Details of this work shall include descriptions of borrow excavation, stockpile 
construction, blending methods, hauling methods, moisture conditioning approach, and backfill methods. 

Borrow material shall be free of wood, vegetation, or other deleterious matter. 

The Contractor shall notify the Engineer two (2) weeks in advance of opening any borrow sites. 

SUBSECTION 210.2 IMPORTED BORROW: 

Imported borrow shall consist of filter and material aggregate base. The filter material and aggregate base 
shall meet the requirements in Section 211 of these Special Provisions. 

SUBSECTION 210.3 PLACING AND COMPACTING: 

Borrow material shall be placed as specified in Section 211 ofthese Special Provisions. 

SUBSECTION 210.4 MEASUREMENT: 

Measurement for payment of the excavation of borrow shall be made according to the quantity of material 
in cubic yards excavated from natural ground to finished grade as shown in the plans and completed using 
the average end areas method as follows: 

A. Contractor shall obtain cross sections of the original existing ground after clearing and grubbing 
and prior to any excavation. 
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B. Cross sections shall be taken at a minimum of fifty (50) foot stations, and at angle points and the 
beginning and ending of curves. 

C. After excavation and establishment of the final grades, the Contractor shall obtain new cross 
sections at the same locations as the existing ground cross sections were taken. 

D. The Contractor shall plot the cross sections taken as described above showing both the original 
existing ground and fmal grades, and shall provide volumetric calculations. 

E. The Contractor shall submit the cross sections in elech·onic format, in either .dgn or .dxf format, 
and in hard copy form sealed by a Registered Land Surveyor. 

The Engineer will compute the excavation quantities using a method which is best suited to obtain an 
accurate determination. 

Imported borrow used for filter material construction shall be measured for payment in accordance with 
Section 211 of the Special Provisions. 

SUBSECTION 210.5 PAYMENT: 

Payment of excavation of borrow shall be made on the basis of the price bid per cubic yard not to exceed 
the amount shown in the bid schedule for this item. Payment shall include all excavation within the 
designated bonow source shown on the plans, incidental backfill, finished grading, hauling, dust control, 
survey as required, and all miscellaneous items necessary to accomplish the work in conformance to the 
Plans and these specifications. Use ofthe allowance shall be approved by the Engineer. 

BID ITEM 210-1 LOCAL BORROW EXCAVATION - FLOOD POOL AREA ALLOWANCE 
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SECTION 211 FILL CONSTRUCTION 

(Replace this section of the MAG Uniform Standard Specifications with the following.) 

SUBSECTION 211.1 DESCRIPTION: 

Fill construction shall consist of constructing embankment fill, filter material and aggregate base. It shall 
also include the placing and compacting of approved fill material to the lines and grades in accordance 
with the Plans . 

The Contractor shall provide fill . construction procedures in the Work Plan that outlines all processes, 
equipment, and proposed construction approach for each of the materials outlined in this section of the 
Special Provis ions . The Contractor 's approach will require methodical planning and sequencing and may 
include, but is not required to, constructing access ramps on one or both sides of the embankment. 

SUBSECTION 211.1.1 Filter: 

The work under this subsection shall consist of filter construction to the lines and grades shown on the 
Plans. The minimum limits of filter are delineated on the Plans. The earthwork described in this section 
shall be coordinated with the requirements specific to fill construction and associated subsections. 

The backfill material for the filter shall be a sub-rounded or rounded, non-crushed material. The filter 
shall be imported, commercially manufactured material, shall be uniformly washed and conform to the 
following requirements: 

A) Certificates of compliance or recent test results signed and stamped by a representative of the 
commercial supplier that ensures the filter material delivered to the site meets the filter 
requirements listed in these Special Provisions. 

B) Filter certified by the supplier shall be subject to further laboratory testing in accordance with 
these Special Provisions and as specified in Table D-1 (see Appendix D of the Contract 
Documents) to ensure uniformity in material delivered to the site in accordance with these Special 
Provisions. 

C) A lime additive, or any additive, to control the percent passing the No. 200 sieve and/or the 
plasticity index shall not be allowed. The addition of lime and other additives will prevent the 
filter from performing as designed. 

D) Filter shall not be produced by crushing materials. 

E) Filter materials shall not contain or be processed with known calcium carbonate origin or content. 

F) The filter materials shall be non-plastic when tested in accordance with ASTM D 4318 . 

G) The filter shall be manufactured by a commercial material supplier. Both the coarse and fine 
fractions of the material for the filter, shall have the gradation requirements shown in Table 211 -1 
when tested in accordance with ASTM C 136 and C 117. 
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TABLE 211-1 

FILTER 
Sieve Percent Passing 

1-112 inch 100 

1 inch 100 

3/4 inch 100 

1/2 inch 100 

3/8 inch 100 

No. 4 95-100 

No.8 80-100 

No. 16 50-85 

No. 30 25-60 

No. SO 5-30 

No. 100 0-10 

No. 200 0-3 

The Contractor shall identify the methods, approach, and equipment to be incorporated for the 
construction of the filter in the Work Plan discussed in Subsection 206.1.1. Due to the potential for 
segregation of the filter material, extreme care shall be used in transport and delivery of filter material to 
the site. The Contractor s transport and delivery method shall be detailed in the Work Plan. This plan 
shall be submitted to the Engineer and approved prior to trenching for fLlter construction. 

The Contractor will be required to stockpile all filter material on-site at pre-approved locations prior to 
placement. Stockpiling of filter material is necessary to sample and perform laboratory testing before it is 
placed to verify that segregation of the material has not occurred. Samples shall be taken by the 
Contractor and tested for gradation and moisture content in accordance with the methods and frequencies 
identified in Table D-1 (see Appendix D of the Contract Documents). 

It may be necessary to blend and/or screen the filter material to meet the gradation requirements of the 
filter. Blending is not required if a single component filter material is used. The filter material shall not be 
gap graded. The additional handling and processing of the filter material to meet the gradation 
specification shall be the responsibility of the Contractor. To prevent contamination or degradation, filter 
material shall not be stockpiled onsite longer than seven (7) days unless approved by the Engineer nor 
shall the height of the stockpile exceed seven (7) feet. 

During placement, the filter material shall be in-place tested for gradation and moisture content using 
down trench "bucket" testing or other methods approved by the Engineer. 

SUBSECTION 211.1.2 Aggregate Base: 

The work under this subsection shall consist of aggregate base (AB) placement to the lines and grades 
shown on the Plans for the White Tanks FRS o. 4. The minimum limits of AB are delineated on the 
Plans. Placement of the AB shall be in accordance to the drawing lines, grades, and elevations without 
deviation unless specific express written approval from the Engineer is provided. The Contractor is 
responsible for quality control to achieve completed dimensions and elevations as designed. The 
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Contractor also has an obligation to notify the Engineer upon discovery of discrepancies within the 
dimensions or elevations prior to work for clarification or approved field design changes. 

AB material shall conform to MAG Section 702. 

SUBSECTION 211.1.3 Embankment Fill: 

The work under this subsection shall consist of embankment fill construction to the lines and grades 
shown on the Plans for the White Tanks FRS o. 4. The minimum limits of fill are delineated on the 
Plans . 

Construction of the embankment fill shall be in accordance to the drawing lines, grades, and elevations 
without deviation unless specific express written approval from the Engineer is provided. The Contractor 
is responsible for quality control to achieve completed dimensions and elevations as designed. The 
Contractor also has an obligation to notify the Engineer upon discovery of discrepancies within the 
dimensions or elevations prior to work for clarification or approved field design changes. 

Embankment fill shall consist of embankment soils excavated from the existing crest and/or foundation 
and on-site native soils from select borrow areas, free of vegetation, debris, organic contaminants, 
obtained from the borrow source(s) delineated on the Plans and these Special Provisions. Embankment 
fill shall be free of rocks and other solid material in excess of three (3) inches in size. The Embankment 
fill shall have a Plasticity Index (PI) ranging from at least three (3) to no greater than eighteen (18) when 
tested in accordance with ASTM D 4318 and have the gradation requirements shown in Table 211 -2 
when tested in accordance with ASTM D 422. 

TABLE 211-2 

EMBANKMENT FILL 

Sieve Percent Passing 

3 inch 100 

No.4 60-100 

No.8 55-100 

No. 40 40-95 

No. 200 20-60 

The Contractor is required to stockpile the material that will be used for embankment fill at pre-approved 
locations. Stockpiling is necessary to mix and blend the materials. It will be necessary to blend and may 
be necessary to screen the material to meet the gradation and plasticity requirements of the embankment 
fill. 

The Contractor may be required to perform additional excavation, stockpiling, mixing, and blending of 
materials for embankment fill. 

The stockpiled materials shall then be re-excavated in a manner that mixes and blends the materials and 
placed into a new stockpile. The re-stockpiled material shall be sampled and re-tested to determine if the 
material meets the requirements of these Special Provisions. The material from the new stockpile shall be 
excavated in a manner that mixes and blends the materials and used for embankment fill , structural fill , 
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common fill or landscape fill depending on the results of the soil testing. The Contractor is responsible for 
the materials meeting the gradation and plasticity requirements set forth in these Special Provisions. 

Each completed stockpile shall not exceed twenty thousand (20,000) cubic yards of material. Samples 
shall be taken by the Contractor and tested in accordance with the methods and frequencies identified in 
Table D-1 (see Appendix D of the Contract Documents) each time material is stockpiled and again during 
placement. The additional handling and processing of the material to meet the gradation and plasticity 
requirements shall be the responsibility of the Contractor. The Contractor may choose to sample and test 
material from the borrow areas prior to stockpiling. 

As stated in Section 210 of these Special Provisions, the Contractor shall submit to the Engineer a borrow 
excavation and backfill Work Plan for review and approval four (4) we~ks prior to commencing the 
clearing and grubbing for the work. The plan shall include details of the borrow excavation, stockpile 
construction, blending methods, hauling methods, moisture conditioning approach, and backfill methods. 

SUBSECTION 211.2 PLACING: 

SUBSECTION 21 1.2.1 Filter: 

Specific approval of the filter upon review of laboratory conformance testing results shall be obtained 
from the Engineer prior to placement. The Contractor' s Work Plan identifying the methods, approach, 
and equipment to be incorporated for the construction of the filter shall be reviewed and approved prior to 
beginning work by the District, NRCS and ADWR within 5 working days from the date of receiving it. 
The results of such review shall be communicated to the Contractor by the District or its designated agent. 

Placement shall be conducted using the appropriate combination of heavy equipment, small equipment, 
and labor. Placement of filter material to accurate lines, grades, and thickness, without contamination, is 
essential. Deviations from dimens ions shall not be permitted without the Engineer ' s approval. Placement 
of the filter requires a well-planned method and approach from the Contractor which shall be outlined in 
the Work Plan prepared by the Contractor and approved by the Engineer. These placement methods shall 
utilize equipment that will prevent segregation of the filter material. 

Filter shall be placed in a moist condition to minimize segregation and bulking. The required moisture 
content of the filter material during placement must be at a moisture content that achieves a filter material 
saturation between zero percent (0%) and five percent (5%) or ninety-five percent (95%) to one hundred 
percent (100%). The Contractor shall perform laboratory testing on the stockpiled filter material to verify 
that these filter material saturation ranges are appropriate. The contractor shall perform this verification 
tests by conducting laboratory testing at various moisture ranges in accordance with the testing procedure 
outline in Appendix E of the Contract Documents to determine the bulking moisture content and 
subsequent saturation percentage. The moisture content of the filter material at placement must allow for 
placement of the filter material in accordance with these Special Provisions. The minimum lift thickness 
shall be five (5) vertical feet, and the maximum allowable placement slope shall be forty-five ( 45) 
degrees. It is anticipated the placement of the filter will be in conjunction with excavation operations. A 
minimum separation distance of thirty (30) feet, measured from the filter leading edge toe to the 
excavation leading edge toe, will be required to ensure the filter is not contaminated by excavation spoils. 
In addition, the Contractor shall make sure the new filter material is not contaminated due to raveling and 
spalling of the existing filter material 
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Filter shall be placed by tremie method or other methods as approved by the Engineer. The maximum 
drop height for the placement of the filter into the excavated trench shall not exceed three (3) feet to 
minimize segregation. The Contractor is responsible for preventing contamination of the filter from 
sediments during rain events. In addition, the Contractor shall make sure the new filter material is not 
contaminated by spoils from the vertical excavation. The Contractor shall remove and replace any 
contaminated filter. Removal and replacement of commingled and contaminated filter material shall be at 
the Contractor's expense. 

SUBSECTION 211.2.2 Aggregate Base: 

Approval of AB by the Engineer will be based upon review of laboratory tests and field tests performed 
on the material placed on-grade. Placement s~1all be conducted using the appropriate combination of 
heavy equipment, small equipment, and labor. The Plans indicate measurements that defme the limits of 
the AB. Deviations from dimensions shall not be permitted without the Engineer ' s approval. 

AB material shall be placed in accordance with the lines, grades, and elevations shown on the Plans to 
within an allowable tolerance of +0.1 feet above design elevation. 

SUBSECTION 211.2.3 Embankment Fill: 

Approval of embankment fill by the Engineer will be based upon review of laboratory tests and field tests 
performed on the material placed on-grade. 

Placement of embankment fill requires a well-planned method and approach from the Contractor. The 
Contractor will be required to submit a Work Plan for fill placement for approval prior to beginning the 
clearing and grubbing for the work (see Work Plan in Section 210 of these Special Provisions). Placement 
shall be conducted using the appropriate combination of heavy equipment, small equipment, and labor. 
The Plans indicate measurements that define the limits of the fill. Deviations from dimensions shall not be 
permitted without the Engineer' s approval. 

Embankment fill shall be moisture conditioned prior to transporting to its final destination and placed in 
uniform lifts and compacted to the minimum requirements as stated in Subsection 211.3.3. 

The maximum particle size is three (3) inches in its greatest dimension. Material containing oversize rock 
will be rejected by the Engineer. However, should occasional random oversize material be encountered 
and the material otherwise meets the gradation requirements, the Contractor may employ hand labor and 
equipment to hand pick the oversize rock out of the loose lifts , only upon specific approval of the 
Engineer. Clods or hard lumps of earth greater than three (3) inches in greatest dimension shall be broken 
up and moisture conditioned before compacting the material in the embankment fill. 

The loose thickness of each layer of embankment fill material before compacting shall not exceed eight 
(8) inches for conventional mechanized compaction equipment and shall not exceed four (4) inches when 
non-conventional, hand operated, compaction equipment is employed. esting of coarse particles will not 
be permitted. 

Where embankment fill is constructed on top of underlying geotextile fabrics the Contractor shall be 
responsible for ensuring that the geotextile fabric is protected during embankment fill placement. In the 
event of damage to the geotextile fabric occurs, the Contractor shall immediately notify the Engineer and 
remove and replace the damaged fabric as recommended by Engineer at no cost to the Owner. 
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Embankment fill materials shall be placed in accordance with the lines, grades, and elevations shown on 
the Plans to within an allowable tolerance of +0 .1 feet above design elevation. 

SUBSECTION 211.3 COMPACTING: 

SUBSECTION 211.3.1 Filter: 

Mechanical compaction of the center filter material shall not be required, therefore it is anticipated that 
some post-construction settlement of the center filter material will occur. To reduce this settlement, the 
center filter material shall be placed with a mound at the top of the filter trench to account for future 
settlement. The Contractor is responsible for selecting a placement procedure. Water settling or jetting 
shall not be permitted. 

SUBSECTION 211.3.2 Aggregate Base: 

AB shall be placed and compacted in accordance with the requirements herein specified. AB placement 
shall consist of material compacted to a uniform density of not less than ninety-five percent (95%) of the 
maximum dry density and within a moisture range of two percent (2%) below optimum to two percent 
(2%) above optimum. Samples shall be taken by the Contractor and tested in accordance with the 
methods and frequencies identified in Table D-1 (see Appendix D of the Construction Documents) . 

SUBSECTION 211.3 .3 Embankment Fill: 

Embankment fill shall be constructed in compacted layers of uniform thickness and each layer shall be 
compacted in accordance with the requirements herein specified. Embankment fill construction shall 
consist of material compacted to a uniform density of not less than 95 percent of the maximum dry 
density and within a moisture range of two percent (2%) below optimum to two percent (2%) above 
optimum. Samples shall be taken by the Contractor and tested in accordance with the methods and 
frequencies identified in Table D-1 (see Appendix D of the Contract Documents). 

If, in the opinion of the Engineer, the fill surface has dried excessively due to temperature and/or 
wind effects, been exposed to inclement weather (rain or flooding) , or deformed due to other 
activities by the Contractor, the areas over which fi lls are to be placed shall be scarified to a depth of 
three (3) inches and re-conditioned to the appropriate moisture content to provide a bond between the 
existing ground and the material to be deposited thereon. 

Where the embankment fill is constructed on top of underlying geotextile fabrics the Contractor shall be 
responsible for ensuring that the geotextile fabric is protected during embankment fill compaction. In the 
event of damage to the geotextile fabric occurs, the Contractor shall immediately notify the Engineer and 
remove and replace the damaged fabric as recommended by Engineer at no cost to Owner. 

Compaction operations shall be accomplished by mechanical and ·vibratory methods, including padded 
foot rollers. Water settling or jetting shall not be permitted. The Contractor may be required to use 
separate compaction equipment for the filter and embankment fill to ensure that no cross-contamination 
occurs. 
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SUBSECTION 211.4 TESTS: 

Pre-qualification testing and conformance testing prior to and during placement shall be conducted on the 
filter material, embankment fill , and AB. Quality Control testing shall be conducted by the Contractor on 
the fill materials in accordance with the test methods and minimum testing frequencies listed in Table D-1 
(see Appendix D of the Construction Documents) and with the Construction Quality Control (CQC) Plan 
developed by the Contractor and approved by the Engineer prior to any fill construction. 

The embankment fill and AB materials shall be thoroughly compacted to not less than the stated densities 
when tested and determined by ASTM D 6938 (nuclear gauge) and Dl556 (sand cone), with the density 
and moisture content adjusted in accordance with the rock correction procedure for maximum density 
determination ASTM D 4 718. The sampling method and size for oversize correction of the nuclear gauge 
result shall be as specified in Section 10 .6.3 of ASTM D 6938 . 

The Contractor shall determine the maximum dry density and optimum moisture content of the 
embankment fill and AB in accordance with ASTM D 698 (Standard Proctor). 

Failing QA or QC test results are the responsibility of the Contractor. Any re-working, fill removal, fill 
replacement, and re-testing shall be at the Contractor s expense. 

SUBSECTION 211.5 MEASUREMENT: 

Measurement of fill construction used to construct the filter, embankment fill, and AB surface shall be per 
cubic yard volumes, within the limits of dimensions shown on the Plans. The Engineer will compute the 
quantities of fill by a method, which is best suited to obtain an accurate determination. 

SUBSECTION 211.6 PAYMENT: 

Payment for embankment fill shall include: excavation, stockpiling, mixing and blending of materials 
excavation from the stockpile, moisture conditioning, placing, compaction, grading, hauling, removal, 
dust control, disposal of excess material, survey as required, and all other miscellaneous items necessary 
to accomplish the work in conformance with the Plans and these specifications. 

BID ITEM 211-1 EMBANKMENT FILL 

Payment for filter material shall include: material cost and hauling to the site, moisture conditioning, 
placing, compaction, grading, on-site hauling, removal , dust control, disposal of excess material, survey 
as required, and all other miscellaneous items necessary to accomplish the work in conformance with the 
Plans and these specifications. 

BID ITEM 211-2 FILTER 

Payment for aggregate base material shall include: material cost and hauling to the site, moisture 
conditioning, placing, compaction, grading, on-site hauling, removal, dust control, disposal of excess 
material, survey as required, and all other miscellaneous items necessary to accomplish the work in 
conformance with the Plans and these specifications. 

BID ITEM.211-3 AGGREGATE BASE 
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Payment for fi lter placed in over-excavated areas as directed by the Engineer will be made on the basis of 
the price bid per cubic yard not to exceed the amount shown in the bid schedule for this item. The cost 
shall include all labor, materials, and equipment necessary to place, moisture condition, and compact filter 
material as directed by the Engineer. Use of the allowance shall be approved by the Engineer. 

BID ITEM 211-4 FILTER MATERIAL ALLOWANCE 
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SECTION 225 WATERING 

(Replace this section of the MAG Uniform Standard Specifications with the following.) 

SUBSECTION 225.1 DESCRIPTION: 

Water for compacting fill materials, constructing sub grade, placement of screened and crushed materials, 
and for laying dust caused from grading operations, shall be applied in the amounts and places as detailed 
in the Special Provisions or as directed by the Engineer. 

The moisture content of soil shall be kept at a level sufficient to insure that dust will be kept at a 
minimum for the excavation, hauling, and disposal or placement of soil. 

All fill materials shall be moisture conditioned with uniform water application prior to loading for 
transportation, spreading, or placing at the desired location. Blend soil with water to ensure uniform 
moisture content. Moisture content shall be adjusted to within the required range as specified in the 
applicable sections of these Special Provisions. 

SUBSECTION 225.2 WATER SUPPLY: 

Water shall consist of providing a water supply sufficient for the needs of the project for . construction 
purposes such as moisture conditioning, excavation, dust control and the Contractor' s means of hauling 
and applying the water required. 

The Contractor shall make arrangements for and provide all necessary water for his construction 
operation and domestic use at his own expense. 

If the Contractor purchases water from a water utility at a fire hydrant on or near the project, all 
arrangements shall be made by the Contractor at his own expense and payment made direct to the water 
utility as agreed upon. The Contractor shall use only those hydrants designated by the water utility in 
charge of water distribution and in strict accordance with its requirements for hydrant use. The Contractor 
is responsible for the conveyance of water from nearby sources and shall furnish all connections, 
wrenches, valves and small tools that may be necessary to meet the requirements of the water utility 
pertaining to hydrant use. Coordination and use of a local fire hydrant is the responsibility of the 
Contractor. There are no fi..re hydrants on District property. 

If the Contractor acquires water from sources other than the water utility described above, any such water 
intended for filter material moisture conditioning shall be tested for mineral content prior to use. Test 
results shall be submitted to the Engineer for approval. 

The Contractor is responsible for providing adequate water storage facilities (i.e. , tanks, impoundments, 
etc.) as necessary to maintain a sufficient amount of construction water on-site at all times. 

SUBSECTION 225.3 CONSTRUCTION EQUIPMENT: 

The tank truck and/or trailer shall meet all safety and licensing regulations and the water shall be applied 
by sprinkling with tank trucks equipped with spray bars and suitable apparatus. 

The location of any temporary water impoundments or tanks shall be approved by the Engineer. 
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SUBSECTION 225.4 MEASUREMENT: 

No measurement will be made for watering. The Contractor is responsible for measurement and recording 
of progress and total water used as agreement is made with the utility or water district. 

SUBSECTION 225.5 PA l'MENT: 

No payment will be made for watering as such; the cost thereof shall be included in the Contractor 's price 
bid for the construction operation to which such watering is incidental or appurtenant. 
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SECTION 231 GEOTEXTILE 

(Add this section to the MAG Uniform Standard Specifications.) 

SUBSECTION 231.1 DESCRIPTION: 

The work under this section consists of furnishing and installing geotextile fabric in accordance with the 
Plans and these specifications. Geotextile fabric shall be placed to the limits and dimensions on the 
downstream side of the filter material within the earthen embankment, as shown on the Plans . 

SUBSECTION 231.2 SUBMITTALS: 

All brands of geotextile and all seams to be used shall be accepted on the basis of mill certificates or 
affidavits. The Contractor shall furnish the Engineer, in duplicate, a mill certificate or affidavit signed by 
a legally authorized official from the company manufacturing the geotextile. The mill certificate or 
affidavit shall attest that the geotextile meets the project requirements and the physical and manufacturing 
requirements stated in this specification. 

The Contractor shall submit a Work Plan for placement of Geotextile. The Work Plan shall be reviewed 
and approved by ADWR and the Engineer prior to delivery of geotextile to the project site. The results of 
such review shall be communicated to the Contractor by the District or its designated agent. The 
Contractor shall communicate with the Engineer on the review and approval process . 

The Contractor shall provide samples for testing to determine compliance with any or all of the 
requirements in this specification. Samples shall be submitted a minimum of thirty (30) days prior to the 
beginning of installation of the product. A written certificate of compliance signed by a legally authorized 
official from the company shall be submitted, in duplicate, upon delivery of the· product. The certificate 
shall state that the product shipped to the site meets the project requirements and exceeds the minimum 
average roll values listed in Table 231 -1. The contractor shall supply manufacture quality control tests for 
the product. All samples of fabric provided shall be from the same production lot as will be supplied for 
the contract, and shall be the full manufactured width of the geotextile by at least ten (1 0) feet long, 
except that samples for seam strength may be a full width sample folded over and the edges stitched for a 
length of at least five (5) feet. Samples submitted for testing shall be identified by manufacturer ' s lot 
designation. The manufacturer shall ce1iify that the needle-punched geotextile has been inspected using 
permanent on-line metal detectors and does not contain any needles. 

SUBSECTION 231.3 SHIPMENT, HANDLING, AND STORAGE: 

Only approved geotextile rolls shall be delivered to the project site. All products shall be labeled, shipped, 
stored, and handled in accordance with ASTM D 4873. o hooks, tongs, or other sharp instruments shall 
be used for handling geotextile. 

SUBSECTION 231.4 MATERIALS: 

The geotextile shall equal or exceed the minimum average roll values listed in Table 231 -1. Strength 
values listed are for the machine direction. 
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The geotextile shall be a needle-punched, non-woven geosynthetic fablic suitable for reinforcement 
applications. Acceptable geotextile materials to be used with the filter shall equal or exceed the minimum 
average roll values listed in Table 231 -1. Strength values listed are for the machine direction. 

TABLE 231-1 

MINIMUM PHYSICAL REQUIREMENTS FOR 
GEOTEXTILE FOR FILTER 

Property Requirement Test Method 

Grab Tensile Strength, lb 380 ASTM D 4632 

Grab Elongation at Break, percent 50 ASTM D 4632 

CBR Puncture Resistance, lb 1025 ASTM D 6241 

Trapezoidal Tear, lb 150 ASTM D 4533 

Mass per Unit Area, oz/yd2 16 A.STM D 5261 

Fibers used in the manufactuling of the geotextile shall consist of a long-chain synthetic polymer 
composed of at least 85 percent by weight of polyolefins, polyesters, or polarnides. Stabilizers and/or 
inhibitors shall be added to the base polymer if necessary to make the filaments resistant to deterioration 
caused by ultraviolet light and heat exposure. Reclaimed or recycled fibers or polymer shall not be added 
to the formulation. Geotextile shall be formed into a network such that the filaments or yarns retain 
dimensional stability relative to each other, including the edges. The edges of the geotextile shall be 
finished to prevent the outer fiber from pulling away from the geotextile. 

Manufactured roll length and width shall be standard fo r the industry. Used or scrap pieces will not be 
accepted. 

SUBSECTION 231.4.1 Seams: 

Holizontal seaming of the geotextile shall not be allowed. Geotextile shall be overlapped at all vertical 
joints (perpendicular to the dam centerline) by a minimum of eighteen (18) inches. 

SUBSECTION 231.5 INSPECTIONS, VERIFICATIONS, AND TESTING: 

SUBSECTION 231.5.1 Manufacturing and Sampling: 

Geotextile and factory seams shall meet the requirements specified in Table 231 -1. 

SUBSECTION 231.5.2 Site Verification and Testing: 

Quality assurance testing shall be performed on the geotextile. The Contractor shall assist the quality 
assurance personnel with access to the geotextile rolls for sampling. Samples will be collected at the 
manufacturer prior to delivery to the site or on site. Samples shall be tested to verify that the geotextile 
meets the requirements specified in Table 231 -1 of the Special Provisions. Samples shall be identified by 
manufacturer 's name, type of geotextile lot number, roll number, and machine direction. Testing shall be 

Contract FCD 2010C034 
Special Provisions 

PCN 201.02.31 Page 26 of 37 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

performed at an approved laboratory. Test results from the lot under review shall be submitted and 
approved prior to deployment of that lot of geotextile. Rolls that are sampled shall be immediately 
rewrapped in their protective covering. 

SUBSECTION 231.6 INSTALLATION OF THE GEOTEXTILE: 

SUBSECTION 231.6.1 Gener al: 

The geotextile shall be placed in the manner listed in the Special Provisions and at the locations shown on 
the Plans. At the time of installation, the geotextile shall be rejected if it has defects, rips , holes, flaws, 
dete1ioration or damage incurred during manufacture, transpmiation or storage at no cost to the Owner. 

SUBSECTION 231.6.2 Placement: 

The geotextile shall be placed vertically within the excavated centerline filter trench on the downstream 
face. The Contractor shall weight the end of the geotextile strip to preclude twisting during placement to 
the required depths and widths. Strip weight shall not exceed 2 lbs per foot of lineal strip width and shall 
not cause damage to the geotextile. 

Pinning of the geotextile to help hold it in place while the filter material is placed shall be allowed. The 
pins shall be removed as needed to relieve high tensile stress, which may occur during placement of filter 
material. Trimming shall be performed in such a manner that the geotextile shall not be damaged in any 
way. 

Horizontal seaming of the geotextile shall not be allowed. Overlapping shall be in accordance with 
Subsection 231.6.4 in these Special Provisions. At the overlapping locations, the upstream facing panel 
shall be located closest to the leading edge of the filter placement, that is , the filter martial shall cover the 
upstream facing panel first and the downstream facing panel second. 

The geotextile shall not span the existing finger drains. The geotextile shall be terminated of either side of 
each finger drain as indicated on the Plans . o geotextile is needed within the lateral finger drain 
trenches. 

SUBSECTION 231.6.3 Protection: 

The geotextile shall be protected at all times during construction from contamination by surface runoff 
and any geotextile so contaminated shall be removed and replaced with uncontaminated geotextile. Any 
damage to the geotextile during its installation or during placement of filter shall be removed and replaced 
by the Contractor at no cost to the Owner. 

The work shall be scheduled so that the covering of the geotextile with a layer of the specified material is 
accomplished within 1 calendar day after placement of the geotextile. Failure to comply shall require 
replacement of geotextile. The geotextile shall be placed such that no more than one roll width of the 
geotextile is exposed prior to filling the trench with filter material. 

The geotextile shall be protected from damage prior to and during the placement of filter. Before 
placement of filter material, the Contractor shall demonstrate that the placement technique will not cause 
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damage to the geotextile. In no case shall any type of heavy equipment or motmized vehicle be allowed 
on the unprotected geotextile. Cushioning materials shall not be used with the geotextile for filter. 

Any repairs, rips or damages to the geotextile should be reported immediately to the Engineer. Repairs, 
rips or damages that are approved by the Engineer should be noted on the as-built documents. 

SUBSECTION 231.6.4 Overlapping: 

The overlap of geotextile rolls shall be a minimum 18 inches. Approp1iate measures shall be taken to 
insure minimum overlap. Only vertical overlaps in the direction of the filter backfilling process shall be 
allowed. 

SUBSECTION 231.7 MEASUREMENT: 

Measurement fo r installed geotextile for filter completed-in-place shall be per square yard to the nearest 1 
square yard of protected area to the neat lines and dimensions shown on the drawings or to the limits 
authorized by the Engineer in the field. In any case, measurement will include only geotextile lining the 
downstream face of the center filter trench. No additional measurement of overlapped material will be 
made. 

SUBSECTION 231.9 PAYMENT: 

The following items are included in the contract unit prices for geotextile and shall not be counted a 
second time in the process of determining the extent of geotextile placed: Mate1ial and associated 
equipment and operation used in laps, patches, scrap, seams, or extra length; securing pins and associated 
material, equipment, and operations. o payment will be made for geotextiles replaced because of waste, 
contamination, damage, repair, or due to contractor fault or negligence. 

Payment for geotextile for filter material shall be made on the basis of the p1ice bid per square yard and 
shall constitute full compensation to the contractor for providing all plant, labor, material, and equipment 
and performing all operations necessary for the complete and satisfactory installation of the geotextile. 

BID ITEM 231-1 GE OTEXTll,E 

Payment for additional geotextile placed in over-excavated areas as directed by the Engineer will be made 
on the basis of the price bid per square yard not to exceed the amount shown in the bid schedule for this 
item. The cost shall include all labor, materials , and equipment necessary to install and seam geotextile as 
directed by the Engineer. Use of the allowance shall be approved by the Engineer. 

BID ITEM 231-2 GEOTEXTll,E ALLOWANCE 
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SECTION 350 REMOVAL OF EXISTING STRUCTURES 

(Replace this section of the MAG Uniform Standard Specifications with the following. ) 

SUBSE CTION 350.1 DESCRIPTION: 

The work includes the demolition, removal, disposal and closure activities associated with the existing 
crest monuments, station markers and gates as necessary for the accomplishment of all construction 
activities . The crest monuments and gates that are planned to be removed for this project are noted of the 
Plans. The disposal of all construction debris waste material removed under this item shall be the 
responsibility of the Contractor and shall be disposed off site. 

o fencing is planned to be removed for this project. If the Contractor deems that fencing needs to be 
removed for construction activities, the limits, demolition, removal, disposal and closure activities should 
be included in the Work Plan for Engineer review and approval. 

SUBSE CTION 350.2 METHODS: 

The removal of existing strUctures shall be conducted in such a manner as not to injure utilities or any 
portion of the structure that is to remain in place. 

All construction debris and waste materials shall be disposed of at an approved landfill. If a Maricopa 
County landfill is selected for disposition of waste materials and/or debris a Maricopa County Landfill 
Use Permit will be required. Application for permit can be made at the Maricopa County Landfill Office, 
located at 2801 West Durango Street, Phoenix, Arizona 85009 (telephone (602) 269-2661). 

The project construction limits shall be cleared of all trash and construction debris. Such material as 
collected shall be disposed of at an approved landfill site and shall be subject to landfill fees so assessed, 
which shall be included in the unit price bid for Bid Item 420-2 of these Special Provisions. 

Weigh tickets from all landfill disposal must be furnished to the Engineer. 

SUBSECTION 350.3 MISCELLANEOUS REMOVAL: 

The work shall include, but not be limited to, the following, where called for on the Plans . 

A) Demolition of survey monuments and station markers on the embankment crest, within the limits 
of excavation for White Tanks FRS No.4. 

B) Demolition of the existing gates (as shown on Plans) along the upstream and downstream side of 
the existing White Tanks FRS o. 4 and where necessary within the property boundary and any 
TCEs to accommodate construction activities. Gates shall be replaced prior to completion of the 
project and in accordance with Section 420 in these Special Provisions. Existing gates that are 
anticipated to be removed as part of the project have been identified on the Plans. 

There is existing barbed wire fence along the property line. The Contractor may have to temporarily 
remove part of an existing barbed wire fence along the property line to maintain access to the work zone. 
It is the Contractor' s responsibility to minimize the amount of impacted fence and to restore the fence to 
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at least its original condition. If the contractor deems that fencing needs to be removed for construction 
activities, the limits, demolition, removal, disposal and closure activities should be include in the Work 
Plan for Engineer review and approval. No additional compensation will be made for materials or labor. 

SUBSECTION 350.4 MEASUREMENT: 

o measurement will be made for survey monument and station markers removal. 

No measurement will be made for fencing removal, if needed. 

Measurement for gate demolition shall be incorporated into Bid Item 420-2 of these Special Provisions. 

SUBSECTION 350.5 PAYMENT: 

Payment for survey monument removal shall be considered incidental to .the excavation of the existing 
dam crest listed in the plans and these specifications, and therefore no separate payment shall be made. 

Payment for fencing removal shall be considered incidental to the construction and therefore no separate 
payment shall be made. 

Payment for gate demolition shall be incorporated into Bid Item 420-2, which price shall be full 
compensation for the item complete as herein and on the Plans and these specifications. 
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SECTION 401 TRAFFIC CONTROL 

(Replace this section of the MAG Uniform Standard Specifications with the following.) 

SECTION 401.1- DESCRIPTION: 
Traffic control shall conform to Section 401 of the MAG niform Standard Specifications, and Section 
401 of the Maricopa County Department of Transportation Supplement to the MAG Uniform Standard 
Specifications, except as modified herein. 

SUBSECTION 401.2- FLAGMEN OR PILOT CARS: 
Flagmen shall consist of providing sufficient flagmen or uniformed off-duty law enforcement officers to 
expedite the safe passage of traffic at locations where earth-hauling construction traffic enters or exits the 
project site . 

SUBSECTION 401.3- GENERAL TRAFFIC REGULATIONS: 
Any road closure and/or restriction shall be coordinated with the appropriate j urisdiction as listed below: 

Maricopa County Department of Transportation (MCDOT) 
Town ofBuckeye 

602-506-8600 
623-349-6000 

The Contractor will develop routes for haul trucks on public streets, which will be submitted in writing 
through the Town of Buckeye and MCDOT for review and approval. The submittal shall include, but not 
be limited to, the proposed travel direction, turn movements, hours of use, street sweeping, watering, and 
clean up . Presently established truck routes must be u sed. The Town of Buckeye and MCDOT Traffic 
Engineering Department shall determine approach speed limits and speed limits within the construction 
areas. 

The Contractor shall maintain access on Jackrabbit Trail at all times. 

In add ition to the traffi c conb·ol requi red for the Co ntractor 's daily operations, the fo llowing is also 
included as part of this item: 

1. Traffic Control General Requirements - Construction shall be staged and scheduled to 
minimize disruption to the neighborhoods, schools and businesses. The Contractor shall provide 
and maintain at least two (2) variable message signs for project traffic control purposes for the 
duration of the project. 

2. Other Project Coordination -The Contractor shall be responsible to coordinate and schedule 
work to minimize disruption or conflicts with other projects in the project area. 

3. Sanitation Pick-up - The Contractor shall provide sanitation pick-up for affected residents by 
relocating trash containers, or by providing alternative measures. 

4. Special Events - The Contractor shall coordinate special events scheduled to take place during 
construction into the construction schedule. 
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5. Special Sign Requirements - The Contractor shall provide, erect, and maintain advance 
notification, information, and directional access signs (for businesses, churches , hospitals, etc.) 
that may be required by the Engineer. The cost shall be included in the bid item for Traffic 
Control. 

6. Bus Stops - The Contractor shall maintain all existing bus stop locations on this project in a safe 
manner, or provide alternate bus stop locations as required by the Engineer. 

7. Flagging of Traffic - o flagging of traffic will be permitted during the peak traffic hours of 
6:00 a.m. to 8:30 a.m. and 4:00p.m. to 7:00p.m. weekdays. If construction requires, intermittent 
flagging will be allowed from 8:30 a.m. to 4:00 p.m. to facilitate access for heavy construction 
equipment. 

8. Traffic Control Plan -The Contractor shall submit a traffic control plan for approval by the 
appropriate jurisdiction including Maricopa County Department of Transportation Traffic 
Engineering Department, Town of Buckeye Traffic Engineeting Department and the Engineer. 
The traffic control plan shall include the placement of all traffic control devices, including all 
conflicting signs to be covered/removed or relocated, or other features that may conflict with the 
placement of temporary signage. This plan shall be professionally drawn on a 24" x 36" 
reproducible medium and shall be submitted to the Engineer at the Pre-Construction meeting. 

9. Local Access Requirements - The Contractor shall maintain local access to all side streets, 
access roads, driveways, alleys, and parking lots at all times and shall notify residents in writing 
seventy-two (72) hours in advance of any restrictions which will affect their access as described 
in these Special Provisions. The Contractor shall restore the access as soon as possible. If the 
primary access cannot be restored in a timely manner, the Contractor shall provide an alternative 
that shall be predetermined with the residents prior to imposing any restrictions. Any local street 
restrictions imposed shall be such that local area traffic circulation is maintained. 

10. Residential and Business Area Requirements 

1 . The Contractor shall communicate in writing by use of door hangers, and in person as 
necessary, with all residences, businesses, schools, and other entities impacted by the 

proposed traffic control during construction. Written communication shall be completed 
prior to construction and during construction as refinements are made. The Contractor 
shall provide information on the planned traffic restrictions including timing, start dates, 
and finish dates by the areas restricted. This information shall be refined and made more 
specific, such as maps identifying temporary parking areas by date, excavation limits by 
date, truck routes, and other impacts to the neighborhood. 

2. Parking areas for residences whose driveways are blocked shall be identified by the 
Contractor and communicated to the neighborhood by use of door hangers. 

3. The Contractor shall provide assistance to residents whose driveways are blocked by 
construction. This assistance will include carrying groceries, moving heavy objects from 

vehicle to home and home to vehicle, clearing paths, and other worked deemed necessary 
by the Engineer to compensate for the temporary inconvenience of construction within the 
neighborhood. 

4. In the event the trash cannot be collected from various residents due to construction 
activities, the Contractor will make arr-angements to empty the trash containers for these 
residents. 

Contract FCD 2010C034 
Special Provisions 

PCN 201.02 .31 Page 32 of37 



I 
I 
I 
I 
I 
I 
I 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

The Contractor shall provide and maintain all necessary traffic controls to protect and guide traffic for all 
work in and around the construction area. This is especially important for Contractor operations that 
involve hauling material into and away from the project site. o changes in traffic speeds for local streets 
are anticipated to be required for construction of this project. All traffic controls must be installed prior to 
the start of any work in accordance with a Traffic Control Plan reviewed by the Engineer and approved by 
the local jurisdiction over the roadways affected. 

The Contractor shall maintain all existing stop, yield, and street name signs erect, clean, and in full view 
of the intended traffic at all times. All traffic control signs and devices must be ballasted with sand bags 
sufficient to maintain the sign or device to warn and protect the public. Signs shall be mounted on wind
resistant spring-type bases when conditions warrant or when requested by the Engineer. 

Any warning signs or devices that must remairi. in place overnight shall be protected with lighting to warn 
the public. 

The Engineer reserves the right to require of the Contractor any devices or services deemed necessary to 
protect the traveling public and users of the local streets around the project area. 

SUBSECTION 401.4 MEASUREMENT: 

o measurement for a lump sum payment will be made for traffic control implemented by the Contractor 
for construction or delivery of equipment or materials. 

o measurement will be made for traffic control devices. 

No measurement will be made for flagmen or uniformed off-duty law enforcement officers. 

SUBSECTION 401.5 PAYMENT: 

Payment for traffic control shall be made on the basis of the lump sum price bid and shall be full 
compensation for all work, including mobilization, placing, storing, removal and maintenance of all 
traffic control devices, signing and striping, flag persons, and other activities incidental to the 
implementation of the approved traffic control plan. 

BID ITEM 401-1 TRAFFIC CONTROL 
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SECTION 405 MONUMENTS 

(Replace this section of the MAG Uniform Standard Specifications with the following .) 

SUBSECTION 405.1 DESCRIPTION: 

The primary scope of work is the utilization and protection of existing survey monuments. Construction 
of new survey monuments is required in the event an existing monument was inadvertently damaged or 
altered. 1 o new monuments are planned for this phase of the project. The dam stationing associated with 
the existing monuments is shown on the Plans. 

The Contractor is required to utilize at least two of the benchmarks shown on the Plans to tie-in 
construction layout for work and as-built survey data. In addition, construction activity involving heavy 
earthmoving equipment shall be conducted using delineated work zones and planned haul routes that 
avoid existing subsidence monuments (including project survey control stakes). The Contractor has the 
responsibility of protecting the selected survey monuments from damage and inadvertent altering from its 
own earthmoving equipment and construction activity, including its subcontractors. 

SUBSECTION 405.2 MATERIALS: 

o new monuments are planned for this phase of the project. However, if an existing monument is 
inadvertently damaged or altered and needs to be replaced, the monument materials shall conform to the 
latest revision of the MAG Standard Detail 120-1, Type B. Construction materials for new monuments 
shall be reviewed and approved by the Engineer. 

Station markers shall be replaced after crest constmction is finished. Construction materials for station 
markers shall consist of galvanized steel posts, black plate, and high intensity silver reflector material. 
Construction materials for new station markers shall be reviewed and approved by the Engineer. 

Materials required for the protection of existing monuments shall include, but is not limited to, painted 
lath or staking, flagging, barricades, orange safety fence, etc. 

SUBSECTION 405.3 CONSTRUCTION: 

If needed, monument construction shall conform to the latest revision of the MAG Standard Detail 120-1, 
Type B. 

Cast-in-place monuments shall be cast in drilled holes without the use of forms. All loose material shall 
be removed from the drilled holes prior to concrete placement. The exposed surface of the finished 
monuments shall be uniform, of even texture, and shall be free from holes, cracks and chipped edges. 

Brass caps provided by the District shall be placed in survey monuments before the concrete foundation 
has reached initial set and shall be fmnly bedded in the concrete. The concrete foundation shall be so 
located that the reference point will fall within a one (1) inch circle in the center of the brass cap. 

Stationing markers shall be constructed in accordance with these specifications. 
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SUBSECTION 405.4 INSTALLATION: 

If needed, survey monuments shall be reset in position to equal the recorded location of the altered or 
damaged monument with tolerances allowed in the industry and agreed upon by the District. 

Stationing markers shall be installed on the upstream edge of the dam crest as directed by the Engineer. 

SUBSECTION 405.5 MEASUREMENT: 

o new monuments are planned for this phase of the project; therefore, no measurement will be made for 
survey monuments. 

Measurement for station maker removal and replacement shall be incorporated into Bid Item 206-1 of 
these Special Provisions. 

SUBSECTION 405.6 PAYMENT: 

o payment shall be made for protection or possible replacement of a new survey monument. Should the 
replacement of a survey monument be necessary, the Contractor shall bear the associated costs for 
construction and independent detailed survey and seal by a registered land surveyor. 

o payment will be made separately for materials or installation of the stationing markers. The cost 
thereof shall be included in the payments for monuments. 

Payment for station maker removal and replacement shall be incorporated into Bid Item 206-1, which 
price shall be full compensation for the item complete as herein and on the Plans and these specifications. 
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SECTION 420 NEW FENCING 

(Replace this section of the MAG Uniform Standard Specifications with the follow ing.) 

SUBSECTION 420.1 DESCRIPTION: 

This work shall consist of furnishing all materials and constmcting permanent smooth wire fence gates at 
the locations and in accordance with the details shown on the Plans. Gates shall be of the types and sizes 
shown on the Plans and shall be constmcted in accordance with the requirements of these specifications. 

The Contractor may constmct a separate, temporary security fence within the limits of work at his option. 
No payment will be made for temporary fencing. 

SUBSECTION 420.2 MATERIALS : 

Smooth fencing wire shall be composed of 4 strands of 12-gage galvanized steel wire and shall conform 
to ASTM A 854. 

Posts, rails , braces and caps shall conform to the requirements of the details shown on the Plans . Cement 
concrete shall conform to the requirements of the details shown on the Plans. 

SUBSECTION 420.3 CONSTRUCTION METHODS: 

SUBSECTION 420.3 .1 Fence Construction (as needed): 

As stated in Section 350 of these Special Provisions, no fencing is planned to be removed for this project. 
If the contractor deems that fencing needs to be removed for constmction activities, the details related to 
removal and installation activities should be included in the Work Plan for Engineer review and approval 
and shall follow the details on the Plans. In addition, before any fence is installed, the Contractor shall 
submit to the Engineer for approval, shop drawings showing the details of all fittings proposed to be 
furnished. Posts shall be spaced at not more than twenty-five (25) foot intervals, measured from center to 
center of posts, and shall be placed in a vertical position. Changes in line or grade where the angle of 
deflection is thirty (30) degrees or more shall be considered as comer and slope points, respectively, and 
comer or slope posts shall be installed at these points. Excavation in excess of one (1) foot to remove h.igh 
points will not be allowed. 

SUBSECTION 420.3.2 Gate Construction: 

The width of the gate to be installed shall be as indicated on the Plans. Gates in which the width of the 
leaf is greater than 6 feet shall be constmcted with an internal horizontal or vertical stiffener of the same 
diameter as the frame as indicated in the constmction details shown on the Plans. 

All gate piping and hardware shall be galvanized steel 
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The comers of gate frames shall be fastened together and reinforced with a fitting designed for the 
purpose or by welding. All welds and any ground surfaces shall be ground smooth and coated with 
Galvinox or approved equal. 

Semi-cantilever gates shall be provided with combination steel or malleable iron catch and locking 
attachment of approved design, and shall be subject to approval of the Contracting Agency. Stops to hold 
gates open and a center rest with catch shall be provided on all double drive gates and on all other gates 
where required. 

SUBSECTION 420.4 MEASUREMENT: 

Measurement for smooth wire fence gates shall be per each gate completed. 

SUBSECTION 420.5 PAYMENT: 

Payment for removal and installation of permanent smooth wire gates shall be made on the basis of the 
price bid for each gate required by the Plans, which price shall include full compensation for removal (as 
stated in Section 350 of these Special Provisions) , furnishing the gates, together with all necessary gate 
posts, fittings and hardware, and doing all the work involved in installing the gates complete in 
conformance to the Plans and these specifications. Double gates will be paid for at the price bid for each 
and shall include furnishing and installing both leaves. 

BID ITEM 420-2 FENCE GATE 
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SPECIAL PROVISIONS - APPENDIX A 
FEDERAL REQUIREMENTS 

The cooperator/signatories agrees to comply with the following special provisions which are 
hereby attached to this agreement, to the extent they are applicable. 

I. Drug-Free Workplace. 

By signing this agreement, the cooperator is providing the certification set out below. If it is 
later dete1mined that the cooperator knowingly rendered a false ce1iification, or otherwise 
violates the requirements of the Drug-Free Workplace Act, the RCS, in addition to any other 
remedies available to the Federal Government, may take action authorized under the Drug-Free 
Workplace Act. 

Controlled substance means a controlled substance in Schedules I through V of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined by regulation (21 CFS 1308.11 through 
1308.15); 

Conviction means a finding of (including a plea of nolo contenders) or imposition of sentence, or 
both, by any judicial body charged with the responsibility to determine violations of the Federal 
or State criminal drug statutes; 

Criminal drug statute means a Federal or non-Federal criminal statute involving the 
manufacturing, distribution, dispensing, use, or possession of any controlled substance; 

Employee means the employee of a grantee directly engaged in the performance of work under a 
grant, including: (1) AU direct charge employees; (ii) AD indirect charge employees unless their 
impact or involvement is insignificant to the perfom1ance of the grant; and, (iii) Temporary 
personnel and consultants who are directly engaged in the performance of work under the grant 
and who are on the grantee's payroll. This definition does not include workers not on the payroll 
of the grantee (e.g., volunteers, even if used to meet a matching requirements ; consultants or 
independent contractors not on the grantees ' payroll · or employees of sub-recipients or 
subcontractors in covered workplaces) . 

Certification : 

A. The grantee certifies that it will or will continue to provide a drug-free workplace by: 

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the grantee's 
workplace and specifying the actions that will be taken against employees for violation of 
such prohibition; 
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(b) Establishing an ongoing drug-free awareness program to info1m employees about 

(1) The danger of drug abuse in the workplace; 
(2) The grantee's policy of maintaining a drug-free workplace; 
(3) Any available drug counseling, rehabilitation, and employee assistance 

progran1s; and 
(4) The penalties that may be imposed upon employees for drug abuse violations 

occUITing in the workplace; 

(c) Making it a requirement that each employee to be engaged in the perfom1ance of the 
grant be given a copy of the statement requir~d by paragraph (a); 

(d) Notifying the employee in the statement required by paragraph 9a) that, as a condition of 
employment under the grant, the employee will -

(1 ) Abide by the terms of the statement; and 
(2) otifying the employer in writing of his or her conviction for a violation of a 

criminal drug statute occurring in the workplace no later than five calendar days 
after such a conviction; 

(e) Notifying NRCS in writing, within ten calendar days after rece1vmg notice under 
paragraph 9( d)(2) from an employee or otherwise receiving actual notice of such 
conviction. Employers of convicted employees must provide notice, including position 
title, to every grant officer or other designee on whose grant activity the convicted 
employee was working, unless the Federal agency has designated a central point for the 
receipt of such notices. otice shall include the identification number(s) of each affected 
grant; 

(f) Taking one of the following actions, within 30 calendar days of receiving notice under 
paragraph (d)(2) , with respect to any employee who is so convicted -

(1) Taking appropriate personnel action against such an employee, up to and 
including termination, consistent with the requirements of the Rehabilitation Act 
of 1973, as amended; or 

(2) Requiring such employee to participate satisfactorily in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State or local 
health, law enforcement, or other appropriate agency; 

(g) Making a good faith effort to continue to maintain a drug-free workplace through 
implementation of paragraphs (a) , (b), (c), (d), (e), and (f). 

(h) Agencies shall keep the original of all disclosure reports in the official files of the agency. 

B. The cooperator may provide a list of the site(s) for the performance of work done in 
connection with a specific project or other agreement. 
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II. 

(1) 

(2) 

Certification Regarding Lobbving (7 CFR 3018) (Applicable if this agreement 
exceeds $1 00,000) 

No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
cooperator, to any person for influencing or attempting to influence an officer or 
employee of an agency, Member of Congress, and officer or employer of Congress, or a 
Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement 

If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress, in connection with this Federal contract, grant, loan. , or cooperative 
agreement, the undersigned shall complete and submit Standard Form- LLL, "Disclosure 
Form to Repori Lobbying," in accordance with its instructions. 

(3) The cooperator shall require that the language of this ceriification be included in the 
award documents for all sub-awards at all tiers (including subcontracts, sub-grants., and 
contracts tmder grants, loans, and cooperative agreements) and that all sub-recipients 
shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this ceriification is a prerequisite for 
malcing or entering into this transaction imposed by section 1352, Title 31, U. S. Code. Any 
person who fails to rile the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure . 

III. Certification Regarding Debarment. Suspension, and Other Responsibilitv matters 
Primary Covered Transactions. (7 CFR 3017) 

(1) The cooperator ceriifies to the best of its knowledge and belief, that it and its 
principals: 

(a) Are not presently debatTed, suspended, proposed for debarment, declar·ed ineligible, or 
voluntarily excluded from covered transactions by any Federal depariment or agency; 

(b) Have not within a tlu·ee-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or perfonning a public (Federal, state or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records making false statements, or receiving stolen property; 
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(c) Al:e not presently indicted for or otherwise criminally or civil charged by a governmental 
entity (Federal, State, or local) with commission of any of the offenses enumerated in 
paragraph (1 )(b) of this certification; and 

(d) Have not within a three-year period preceding this application/proposal has one or more 
public transactions (Federal, State or local) terminated for cause or default. 

(2) Where the primary cooperator is unable to ce11ify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this agreement. 

I. Clean Air and Water Certification 

(a) 

(b) 

(c) 

(Applicable if this agreement exceeds $100,000, or a facility to be used has been the 
subject of a conviction under the Clean Air Act ( 42 U.S.C. 1857c-g(c)(l) or the Federal 
Water Pollution Control Act (33 U.S.C. 1319(c)) and is listed by EPA, or is not otherwise 
exempt.) 

The cooperator signatory to this agreement certifies as follows: 

Any facility to be utilized in the performance of this proposed agreement is , is not 
___X_, listed on the Environmental Protection Agency List of Violating Facilities. 

To promptly notify the State or Regional Conservationist prior to the signing of this 
agreement by NRCS, of the receipt of any communication from the Director, Office of 
Federal Activities, U. S. Environmental Protection Agency, indicating that any facility 
which he/she proposes to use for the performance of the agreement is under consideration 
to be listed on the Environmental Protection Agency List of Violating Facilities. 

To include substantially this certification, including this subparagraph (c), in every 
nonexempt sub-agreement. 
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Clean Air and Water Clause 

(Applicable only if the agreement exceeds $100,000, or a facility to be used has been the 
subject of a conviction under the Clean Air Act (42 U.S.C. 1857c-g(c)(1 ) or the Federal 
Water Pollution Control Act (33 U.S.C. 1319(c)) and is listed by EPA or the agreement is 
not otherwise exempt.) 

A. The cooperator agrees as follows: 

(1 ) To comply with all the requirements of section 114 of the Clean Air Act as amended (42 
U.S .C. 1857, et seq. , as amended by Public Law 91 -604) and section 308 of the Federal 
Water Pollution Control Act (33 U.S.C . 1251 et. sq. , as amended by Public Law 92-500), 
respectively, relating to inspection, monitoring, entry, reports, and information, as well as 
other requirements specified in section 114 and section 308 of the Air Act and the Water 
Act, respectively, and all regulations and guidelines issued thereunder before the signing 
of this agreement by NRCS. 

(2) That no portion of the work required by this agreement will be performed in a facility 
listed on the Environmental Protection Agency List of Violating Facilities on the date 
when this agreement was signed by NRCS unless and until the EPA eliminates the name 
of such facility or facilities from such listing. 

(3) To use their best effor1s to comply with clean air standards and clean water standards at 
the facilities in which the agreement is being performed. 

( 4) To insert the substance of the provisions of this clause in any nonexempt sub-agree~ent, 

including this subparagraph A. (4). 

B. The terms used in this clause have the following meanings: 

(1 ) The term "Air Act" means the Clean Air Act, as amended (42 U.S.C. 1957 et seq., 
as amended by Public Law 91-604). 

(2) The term "Water Act" means Federal Water Pollution Control Act, as amended (33 
U. S.C. 1251 et seq. , as amended by Public Law 92-55). 

(3) The term "clean air standards" means any enforceable rules, regulations, guidelines, 
standards, limitations, orders, controls, prohibitions, or other requirements which are 
contained in, issued under, or otherwise adopted pursuant to the Air Act or Executive 
Order 11738, an applicable implementation plan as described in section 11 0( d) of the 
Clean Air Act (42 U.S.C. 1857c-5(d)) , and approved in1plementation procedure or plan 
under section I 1 l(c) or section I 1 l(d), respectively, of the Air Act (42 U.S.C. 1857C-
6(c) or (d)) , or an approved implementation procedure under section 112(d) of the Air Act 
(42 U. S.C. 1857c-7(d)) . 
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( 4) The te1m "clean water standards" means any enforceable limitation, control condition, 
prohibition, standards, or other requirement which is promulgated pursuant to the Water 
Act or contained a permit issued to a discharger by the Environmental Protection Agency 
or by a State under an approved program, as authorized by section 402 of the Water Act 
(33 U.S.C. 1342), or by a local government to ensure compliance with pretreatment 
regulations as required by Section 307 ofthe Water Act (3 U.S .C. 1317). 

(5) The term "compliance" means compliance with clean air or water standards. Compliance 
shall also mean compliance with the scheduled or plan ordered or approved by a court of 
competent jurisdiction, the Environmental Protection Agency or any air or water pollution 
control issued pursuant thereto. 

(6) The term "facility" means any building, plant, installation, stmcture, mine, vessel or other 
floating craft, location or site of operations, owned leased, or supervised by a Sponsor, to 
be utilized in the performance of an agreement or sub-agreement. Where a location or site 
of operations contains or includes more than one building, plant, installation, or stmcture, 
the entire location shall be deemed to be a facility except where the Director, Office of 
Federal Activities, Environmental Protection Agency, determines that independent 
facilities are located in one geographical area. 

V. Assurances and Compliance 

As a condition of the grant or cooperative agreement, the recipient assures and certifies that it is 
in compliance with and will comply in the course of the agreement with all applicable laws, 
regulations, Executive Orders and other generally applicable requirements including those set 
out in 7 CFR 3015, 3016, 3017, 3018, 3019, and 3051 which hereby are incorporated in this 
agreement by reference, and such other statutory provisions as are specifically set forth herein. 

VI. Examination of Records 

Give the RCS or the Comptroller General, through any authorized representative, access to and 
the right to examine all records, books, papers, or documents related to this agreement. Retain 
all records related to this agreement for a period of three years after completion of the terms of 
this agreement in accordance with the applicable OMB Circular. 
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APPENDIX "B" 

Contract FCD 2010C034 

White Tanks FRS No. 4 Rehabilitation Project- Phase 1 

PCN 201.02.31 

FEDERAL REQUIREMENTS 
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SPECIAL PROVISIONS - APPENDIX B 
FEDERAL REQUIREMENTS 

I. EQUAL OPPORTUNITY (NRCS-AS-83) 

II. EQUAL OPPORTUNITY (FEDERAL ASSISTED CONSTRUCTION) (NRCS
AS-83) 

III. NOTICE TO CO TRACTING LOCAL ORGANIZATION OF REQUIREMENTS FOR 
CERTIFICATIO S OF NO SEGREGATED FACILITIES 

IV. NOTICE TO PROSPECTIVE FEDERALLY ASSISTED CONSTRUCTION 
CONTRACTORS 

V. NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR 
CERTIFICATIONS OF NONSEGREGATED FACILITIES 

VI. CERTIFICATION OF NONSEGREGATED FACILITIES (NRCS-AS-818) 

VII. STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 
11246) 
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NRCS-AS-83 
Rev. 12-73 

U.S. Dept. of Agriculture 
Natural Resources 
Conservation ervice 

EQUAL OPPORTUNITY 

The Contracting Local Organization agrees to incorporate, or cause to be incorporated, into any . 
contract for construction work, or modification thereof, as defmed in the rules and regulations of 
the Secretary of Labor at 41 CFR, Chapter 60, which is paid for, in whole or in part, with funds 
obtained from the Federal Government or bonowed on the credit of the Federal Government 
pursuant to grant, contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal 
program involving such grant, contract, loan, insurance, or guarantee, the following Equal 
Opportunity (Federally Assisted Construction) clause: 

EQUAL OPPORTUNITY (FEDERALLY ASSISTED CONSTRUCTION) 

During the performance of this contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national 01igin. The Contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, or national origin. Such action 
shall include, but not be limited to the following: Employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor 
agrees to post in conspicuous places, available to employees and applicant for employment, 
notices to be provided setting forth the provisions of this Equal Opportunity (Federally 
Assisted Construction) clause. 

2. The Contractor will , in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin. 

3. The Contractor will send to each labor union or representative of workers, with which he/she 
has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representative of the Contractor 's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicant for employment. 

4. The Contractor will comply with all provisions of Executive Order o. 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary or Labor. 

5. The Contractor will all information and reports required by Executive Order No. 11246 of 
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor or 
pursuant thereto, and will permit access to his/her books, records, and accounts by the 
administering agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 
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6. In the event of the Contractor 's noncompliance with the Equal Opportunity (Federally 
Assisted Construction) clause of this contract or with any of the said rules, regulations or 
orders, this contract may be canceled, temiinated, or suspended, in whole or in part, and the 
Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order No. 
11246 of September 24, 1965, and such other sanctions may be imposed and remedies 
invoked as provided in Executive Order o. 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or a provided by law. 

7. The Contractor shall include this Equal Opportunity (Federally Assisted Const:Iuction) 
clause in every subcontract or purchase order unless exempted by the rules, regulations, or 
orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order o. 
11246 of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. The Contractor will take such action with respect to any 
subcont:I·act or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, that 
in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the administering agency the 
Contractor may request the United States to enter into such litigation to protect the interests 
of the United States. 

The Contracting Local Organization further agrees that it will be bound by the above 
Equal Opportunity (Federally Assisted Construction) clause with respect to its own 
employment practices when it participates in federally assisted const1uction work: 
Provided, however, that if the Contracting Local Organization so participating is a State or 
local government, the above Equal Opportunity (Federally Assisted Construction) clause is 
not applicable to any agency, instrumentality, or subdivision of such government which does 
not participate in work on or under the contract. 

The Contracting Local Organization agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the compliance of Contractors 
and subcont:I·actors with the Equal Opportunity (Federally Assisted Const:Iuction) clause and 
the rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the 
admirristering agency and the Secretary of Labor such information as they may require for 
the supervision of such compliance, and that it will otherwise assist the administering agency 
in the discharge of the agency's primary responsibility for securing compliance. 

The Contracting Local Organization further agrees that it will refrain from entering into any 
contract or contract modification subject to Executive Order o. 11246 of September 24, 
1965, with a Contractor debarred from, or who has not demonstrated eligibility for, 
Government contracts and Federally assisted const:Iuction contracts pursuant to the Executive 
order and will cany out such sanctions and penalties for violation of the Equal Opportunity 
(Federally Assisted Construction) clause as may be imposed upon Contractors and 
subcontractors by the administe1ing agency or the Secretary of Labor pursuant to Part II, 
Subpart D, of the Executive order. In addition, 
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The Contracting Local Organization agrees that if it fails or refuses to comply with these 
undertakings the administering agency may take any or all of the following actions: Cancel, 
terminate, or suspend, in whole or in pari, this grant; refi:ain from extending any further 
assistance to the Contracting Local Organization under the prograrn with respect to which its 
failw-e or refusal occurred until satisfactory assurance of future compliance bas been received 
from such Contracting Local Organization· and refer the case to the Depariment of Justice for 
appropriate legal proceedings. 
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(a) 

NOTICE TO CONTRACTING LOCAL ORGANIZATION OR 
REQUIREMENTS FOR 

CERTIFICATIONS OF NONSEGREGATED FACILITIES 

A Certification of onsegregated Facilities must be submitted by the Contracting Local 
Organization prior to any agreement for Federal financial assistance where the 
Contracting Local Organization will itself perform a federally assisted construction 
contract exceeding $10,000 which is not exempt from the provisions of the Equal 
Opportunity clause. 

(b) The Contracting Local Organization shall notify prospective federally assisted 
construction contractors of the Certification of 1 onsegregated Facilities required, as 
follows: 

NOTICE TO PROSPECTIVE FEDERALLY ASSISTED CONSTRUCTION 
CONTRACTORS 

(a) 

(b) 

(a) 

(b) 

A Certification of onsegregated Facilities must be submitted prior to the awru·d of a 
federally assisted constmction contract exceeding $10,000 which is not exempt from the 
provisions of the Equal Oppottunity clause. 

Contractors receiving federally assisted construction contract awards exceeding $10,000 
which ru·e not exempt from the provisions of the Equal Oppmtunity clause will be 
required to provide for the forwarding of the following notice to prospective 
subcontractors for supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions ofthe Equal Opportunity clause. 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OR REQUIREMENTS FOR 
CERTIFICATIONS OF NONSEGREGATED FACILITIES 

A Certification of onsegregated Facilities must be submitted prior to the award of a 
subcontract exceeding $10,000 which is not exempt from the provisions of the Equal 
Oppottunity clause. 

Contractors receiving subcontract awards exceeding 10,000 which are not exempt from 
the provisions of the Equal Oppmtunity clause will be required to provide for the 
forwarding of this notice to prospective subcontractors for supplies and construction 
contracts where the subcontracts exceed $10,000 and are not exempt from the provisions 
of the Equal Opportunity clause. 
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NRCS-AS-818 
Rev. 4-70 
File Code AS-14 

CERTIFICATION OF NONSEGREGATED FACILITIES 

(Applicable to federally assisted construction contracts and related subcontracts exceeding 
$10,000 which are not exempt from the Equal Opportunity Clause.) 

The federally assisted construction contractor certifies that he/she does not maintain or provide 
for his/her employees any segregated facilities at any of his/her establishments, and that he/she 
does not permit his/her employees to perform their services at any location, under his/her control 
where segregated faci lities are maintained. The federally assisted construction contractor 
certifies that he/she will not maintain or provide for his/her employees any segregated facilities 
at any of his/her establishments, and that he/she will not permit his/her employees to perform 
their services at any location, under his/her control where segregated facilities are ed. The 
federally assisted construction contractor agrees that a breach of this certification is a violation of 
the Equal Oppmtunity Clause in this contract. As used in this certification, the term "segregated 
facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants and other 
eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains , recreation or ente1iainment areas, transportation and housing facilities provided for 
employees which are segregated by explicit directive or are in fact segregated o the basis of race, 
color, religion, or national migin, because of habit, local custom, or otherwise. The federally 
assisted construction contractor agrees that (except where he/she has obtained identical 
certifications from proposed subcontractors for specific time periods) he/she will obtain identical 
certifications from proposed subcontractors prior to the award of subcontractors exceeding 
$10,000 which are not exempt from the provisions of the Equal Opportunity Clause, and that 
he/she will retain such ce1iifications in his/her files. 

OTE: The penalty for making false statements in offers is prescribed in 18 
U.S.C. 1001. 

Contractor 

Ce~gn.ff~ 
Title ~bate 
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2. 

3 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 
CONSTRUCTION CONTRACT SPECIFICATIONS 

(EXECUTIVE ORDER 11246) 

As used in these specifications: 

a. 

b. 

c. 

d. 

"Covered area" means the geographical area desc1ibed in the solicitation from 
which this contract resulted; 

"Director" means Director, Office of Federal Contract Compliance Program, 
United States Department of Labor, or any person to whom the Director delegates 
authority; 

"Employer identification number" means the Federal Social Security number used 
on the Employer's Quarierly Federal Tax Return, U.S. Treasury Depaliment Form 
941. 

"Minority" includes: 

(i) Black (all persons having ongms m any of the Black African racial 
groups not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central 
or South American or other Spanish Culture or origin, regar·dless 
ofrace); 

(iii) Asian and Pacific Islander (all persons having ongms in any of the 
original peoples of the Far East, Southeast Asia, the Indian Subcontinent, 
or the Pacific Islands); and 

(iv) American Indian or Alaskan ative (all groups having origins in 
any of the original peoples of orth America and maintaining 
identifiable tribal affiliations through membership and 
participation or community identification) . 

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the 
work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000, the provisions of these specifications and the otice which contains 
the applicable goals for minority and female pariicipation and which is set forth in the 
solicitations from which the contract resulted. 

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually . or 
through as association, its affi1mative action obligations on all work in the Plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades 
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4 

5 

6. 

7. 

which have unions participating in the Plan. Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan. 
Each Contractor or Subcontractor participating in an approved Plan is individually 
required to comply with its obligations under the EEO Clause, and to make a good faith 
effort to achieve each goal under the Plan in each trade in which it has employees. The 
overall good faith perfonnance by other Contractors or Subcontractors toward a goal in 
an approved Plan does not excuse any covered Contractor's or Subcontractor's failme to 
take good faith efforts to achieve the Plan goals and timetables. 

The Contractor shall implement the specific affirmative action standards provided in 
Paragraphs 7-a. through 7.p. of these specifications. The goals set forth in the solicitation 
from which this contract resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should 
reasonably be able to achieve in each construction trade in which it has employees in the 
covered area. Covered construction contractors performing construction work in 
geographical areas where they do not have a Federal or Federally assisted construction 
contract shall apply the minority and female goals established for the geographical area 
where the work is being performed. Goals are published periodically in the Federal 
Register in notice form, and such notices may be obtained from any Office of Federal 
Contract Compliance Programs or from Federal procurement Contracting Officers. The 
Contractor is expected to make substantially uniform progress toward meeting its goals in 
each craft during the period specified. 

1 either the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either 
minorities or women shall excuse the Contractor's obligations under these specifications, 
Executive Order 11246, or the regulations promulgated pmsuant thereto. 

In order for the nonworking training homs of apprentices and trainees to be counted in 
meeting the goals, apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities. Trainees must be trained pursuant to training programs 
approved by the U.S . Department of Labor. 

The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of the Contractor's compliance with these 
specifications shall be based upon its effort to achieve maximum results from its 
actions. The Contractor shall document these efforts fully, and shall implement 
affllTilative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work. The Contractor, where possible, will assign two or more women 
to each construction project. The Contractor shall specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of and 
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carry out the Contractor's obligations to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such 
facilities. 

b. Establish and maintain a current list of minmity and female recruitment sources, 
provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organization's responses. 

c. Maintain a cunent file of the names, addresses and telephone numbers of each 
minority and female off-the-street applicant and minority and female referral from a 
union, a recruitment source or community organization and of what action was 
taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not refened back to the Contractor by the union or, 
if refened, not employed by the Contractor, this shall be documented in the file 
with the reason therefore, along with whatever additional actions the Contractor 
m~y have taken. 

d. Provide immediate written notification to the Director when the union or unions 
with which the Contractor has a collective bargaining agreement has not refened to 
the Contractor a minmity person or woman sent by the Contractor, Dr when the 
Contractor has other information that the union refenal process had impeded the 
ContTactor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs 
for the area which expressly include minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the Contractor's 
employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor shall provide notice of these programs to the 
sources compiled under Paragraph 7.b. above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions 
and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, 
etc. ; specific review of the policy with all management personnel qnd with all 
minority and female employees at least once a year; and by posting the company 
EEO policy on bulletin boards accessible to all employees at each location where 
construction work is performed. 

g. Review, at least annually, the company's EEO policy and affim1ative action 
obligations under these specifications with all employees having any responsibility 
for hiling, assignment, layoff, termination, or their employment decisions, including 
specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foreman, etc. , prior to the initiation of construction work 
at any job site. A written record shall be made and maintained identifying the time 
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and place of these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter. 

h. Disseminate the Contract's EEO policy externally by including it in any advertising 
in the news media, specifically including minority and female news media, and 
providing w1itten notification to and discussing the Contractor's EEO policy with 
other Contractors and Subcontractors with whom the Contractor does or anticipate 
doing business. 

1. Direct its recruitment efforts, both oral and written, to min01ity, female, and 
community organizations, to schools with minority and female students and to 
minority and female students and to minority and female recruitment and training 
organizations serving the Contractor's recruitment area and employment needs. 

ot later than one month prior to the date for the acceptance of the applications for 
apprenticeship or other training by any recmitment sources, the Contractor shall 
send written notification to organizations such as the above, describing the 
openings, screening procedures and tests to be used in the selection process. 

J. Encourage present minority and female employees to recruit other minority 
persons and women and, where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in other 
areas of a Contractor's workforce. 

k. Validate all tests and other selection requirements where there is an obligation to do 
so under 41 CFR Pa1i 60-3. 

1. Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel for promotional opportunities and encourage these employees to 
seek or to prepare for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classification, work assignments, and other 
personnel practices, do not have a discriminatory effect by continually monito1ing 
all personnel and employment related activities to ensure that the EEO policy and 
the Contractor's obligations under these specifications are being carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user toilet and necessary changing facilities shall be provided to 
assure p1ivacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 
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p. Conduct a rev1ew, at least annually, of all supervisors' adherence to and 
performance under the Contractor ' s EEO policies and affirmative action 
obligations. 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or 
more of the affirmative action obligations (Paragraphs 7.a. through 7.p.). The efforts of a contractor 
association, joint conh·actor-union, contractor-community, or other similar group of which the 
Contractor is a member and participant, may be assened as fulfilling any one or more of its 
obligations under Paragraphs 7.a. through 7.p. of these Specifications provided that the Contractor 
actively participates in the group , makes every effort to assure that the group has a positive impact on 
the employment of minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor's minority and female workforce participation, makes a good 
faith effort to meet its individual goals and timetables, and can provide access to documentation 
which demonstrates the effectiveness of actions taken on behalf of the Contractor. The obligation to 
comply, however, is the Contractor 's and failure of such a group to fulfill an obligation shall not be a 
defense for the Contractor's noncompliance. 

9. A single goal fo r minorities and a separate single goal for women have been established. The 
Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both 
minority and non-minority. Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate marmer (for 
example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women 
is undemtilized). 

10. The Contractor shall not use the goals and timetables of affumative action standards to 
disc1iminate against any person because of race, color, religion, sex, or national origin. 

11. The Contractor shilll not enter into any Subcontract with any person or firm debarred from 
Government contacts pursuant to Executive Order 11246. 

12. The Contractor shall cany out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, te1mination, and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs. Any Contractor who fails to can y out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

13. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports relating 
to the provisions hereof as may be required by the Government, and to keep records . 
Records shall at least include for each employee the name, address, telephone numbers , 
construction trade, union affiliation if any, employee identification nmnber when assigned, 
social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay 
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and locations at which the work was performed. Records shall be maintained in an easily 
understandable and rehievable form, however, to the degree that existing records satisfy this 
requirement, Contractors shall not be required to maintain separate records . 

14. The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in 
Paragraph 7. of these specifications, so as to achieve maximum results from its effmi to 
ensure equal employment oppmiunity. If the Conti·actor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 604.8. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws 
which establish different standards of compliance or upon the application of requirements for 
hiring of local or other area residents (e.g., those under the Public Works Employment Act of 
1977 and the Community Development Block Grant Program). 
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APPENDIX "C" 

Contract FCD 2010C034 

White Tanks FRS No.4 Rehabilitation Project- Phase 1 

PCN 201.02.31 

FEDERAL REQUIREMENTS 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

ATTACHMENT C 
CONTRACTING LOCAL ORGANIZATION (CLO) CERTIFICATION 

ST A DARDS OF CO DUCT 

The CLO's officers, employees or agents, shall neither so licit nor accept gratuities , favors , or 
anything of monetary value from contractors or potential contractors. The contract or other 
procurement action shall not be awarded to a sponsor, the CLO, or firms in which any 
official of such organizations or any member of such official's immediate family has direct or 
indirect interest in the recur-ring profits or contracts of such firms. To the extent permissible 
by state or local law, rules or regulations, such standards shall provide for penalties, 
sanctions, or other disciplinary actions to be applied for vio lations of such standards by either 
the CLO officers, employees, or agents, or by contractors or their agents. 

FINANCIAL MA.t"\JAGEMENT SYSTEM 

The CLO's financial management system meets the requirements specified in Section 510.50 
of the National Contracts, Grants, and Cooperative Agreements Manual. Any reference in 
Section 510.50 to the acronym SCS refers to NRCS. 

PROCUREMENT 

All procurement by the CLO shall be in accordance with OMB Circular A-1 02. 

Contracting Local Organization: Flood Control District of Maricopa County 

Signed by: __ ~---=-~_s __ \2__ ___ __ _ 
Timothy S. Phillips, P.E. 

Title: Chief Engineer & General Manager 

Date: '-o 0 e::c_ a 
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APPENDIX "D" 

Contract FCD 2010C034 

White Tanks FRS No. 4 Rehabilitation Project- Phase 1 

PCN 201.02.31 

CONSTRUCTION QUALITY CONTROL (CQC) TESTING REQUIREMENTS 



- - - - ·- - - - - - - - -
TABLE D-1 

MINIMUM CQC TESTING REQUIRED 
(FOR EARTHWORK) 

- - -

Test Method Freq uency ofTests(J)(s) 

R efe r ence Desc ri ptio n 
Fou ndation 

FiltH 
Em ba ni<-

Aggt·ega te Base 
Preparation ment F ill 

ASTM C 136 Laborat ory S ieve Ana lys is fo r F in e 
I I I ,000 cy and I 

I I 500 sy on dam and 
N/A per materi a l N/ A 

and C 11 7 and Coarse Aggregates 
changeC4

> 
I I I ,000 sy on roads 

ASTM D 422 Laborat01y Test for Pa1t ic le S izeC7
> N/A N/ A I I 500 cyc2> NIA 

ASTM D 698 Labo ratory Test fo r Moistu re-
I I 500 sy o n dam and 

or ASTM D Density Re lati onships fo r Fi ll Mate- NIA NIA I I 500 c/2
> 

1557 ri a ls 
I I I ,000 sy on roads 

Append ix E of A Procedure fo r Ob ta ining th e 
Contrac t Docu- Bulking Characteris ti cs of a Sand y N/A I I 8,000 cy N/A N/A 

ments and/or Grave lly So il 

Ari zo na Test M o isture Density Relat ionship Us-
N/A N/A 

I per mat eria l 
N /A 

Method 232 ing Typ ica l Curves (one-po in t) change(") 

ASTM D 22 16 Laboratory Test for Mo istu re Con-
I I 500 cy' 11 and I ll 0 nu clear 

or tent (oven-d1y method or NIA N/A 
AS TM C 4643 m ic rowave met hod) 

J I I 0 nu c lea r tes ts tes ts 

I I I ,000 cy and I 
I I 500 sy on dam and 

ASTM 0 43 18 A tterberg Limi ts N/A per Jfla teria l I I 500 c/2
> 

change('') I I I ,000 sy on roads 

ASTM C 13 1 Percent age o f Wear N/A N/A N/A 
I I 5 00 sy on dam and 
I I I ,000 sy on roads 

A ppendi x D, QC Testing .doc Page I of2 

- - -

Conuete 

N/A 

N /A 

N/A 

N/A 

NIA 

N/A 

N/A 

N/A 



- - - - - - - - - - - - -
TABLE D - L 

MINIMUM CQC TESTING REQUIRED 
(FOR EARTHWORK) 

- - -

Test Method Frequency of Tests13H
5J 

Reference Description 
Founda li on 

Filter 
E mbank-

Aggregate Base 
Pt·epuation ment Fill 

ASTM 0 1556 
Fie ld Tes t for In -Place Density NIA NIA Ill 0 nucl ear NIA 

(sa nd cone meth od) tes ts 

ASTM 0 693 8 
Fie ld Tes t for In-P lace Dens ity and NIA NIA 1 I 500 cy o r I I 500 sy on dam and 

M ois ture (nuc lear method) 21liftl s hift II I ,000 sy o n roads 

Appendi x E o f 
114,000 cy and J per 

Contrac t Docu- Unco nfined Compress ive Strength NIA 
materi a l change<4J 

NIA NIA 
ments 

I ) Filter mo istu re co ntent at the two separate stages of: stockpiling and placement on grade. 

2) Embankment fil l is tes ted at thi s frequency during lirst stockp ile, then during the second stockp ile, and then during placement. 

-

Concrete 

NIA 

NIA 

NIA 

3) The Ji·equency of testing presented in thi s table is based on the minimum tes ting required. Final frequency and quantity of tes ts per me thou per materi al will be a fun c-
tion of fa iling tes ts and required retests. 

4) At any time when the materi a l and/or source changes or when there may be concern with the quality of construc tion, additional labo ratory tes ting may be required. 
De termination of materi a l change will be based on grada tion and pl as ticity and may also be ev ide nt due to inco nsistent density tes t results or visual inspection. 

5) Where different frequencies are indicated for the same tes t and material (e.g. , 1/l ifl/shift or 1/2,000 cy ), the number of tes ts performed shall be that whi ch res ults in the 
grea tes t frequency . 

6) Em bankment Fill maximum dry density and optimu m moisture content shall be determ ined in accordance with ASTM D 698. 

7) The Particle Size Analys is does not need to include the hydrometer analysis. 

A ppendi x 0 , Q C Tes ting.doc Page 2 o f 2 

- -
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APPENDIX "E'' 
Revised as per Addendum No.2 

Contract FCD 2010C034 

White Tanks FRS No.4 Rehabilitation Project- Phase 1 

PCN 201.02.31 

NON-ASTM TESTING PROCEDURES AND REQUIREMENTS 
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SPECIAL PROVISIONS- APPENDIX E 
NON-ASTM TESTING PROCEDURES AND REQUIREMENTS 

STANDARD TEST FOR MEASURING COMPRESSIVE STRENGTH OF MINUS #4 
FRACTION MATERIAL 

1. Screen out all plus # 4 sieve particles using a standard size sieve. 

2. Using about 2,000 grams of the minus # 4 sieve, moisten the soil to 10 percent water 
content by adding 200 grams of disti lled ·water to the 2,000 grams of dry soil. 

3. Thoroughly mix the water and sand in a plastic bag and allow the sand and water to 
equilibrate for at least 1 hour. 

4. Use the moist sand to compact a test specimen into a compaction mold similar to that 
used to mold laboratory samples for the ASTM D698A test. Mold the sample in 3 lifts us
ing Standard Proctor energy. 

5. The test does not require a specific dry density to be obtained , and whatever the density 
resulting from the specified effort is satisfactory for the test. 

6. A plastic liner may be used in the mold to ensure separation of the sand from the mold 
when disassembled . 

7. Mold the sample so that the mold is filled completely where a porous disc or other suita
ble extrusion shim can be placed on the compacted sample. Careful ly extrude the 
sample with the compacted sand resting on the extrusion shim . 

8. Place the molded sample on the porous stone or sh im in a hot room set at a temperature 
of no cooler than 95 degrees and no warmer than 120 degrees fo r a minimum of 48 . 
hours. 

9. Perform a compressive strength test of the cylindrical sample. 

10. Perform 3 tests and determine if all values are within 30 percent of the average of the 
values. If they are not, perform additional tests until 3 values are obtained that satisfy 
this requi rement. 

11. Report the resu lt as the average of the 3 tests. 

12. The average compressive strength shall not exceed 15 pounds per square inch . 
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A PROCEDURE FOR OBTAINING THE BULKING 
CHARACTERISTICS OF A SANDY AND/OR GRAVELLY SOIL 

1. Scope: 

2. Apparatus: 

Quantity 

6 

1 

6 

6 

3. Procedure : 

A method for determining the maximum bulking percentage and the 
range of moisture contents within which a sandy and/or gravelly soil 
will bulk. 

Description 

Balance , torsion , laboratory 4/5 kg capacity , sensitive to 0.5 gm with 
set of weights. 

Clipboard for data sheet. 

Containers, samples, metal cans- 6 x 12 inch cylindrical. 

Graduate, 25 ml graduated to 0.2 mi. 

Graduate, 2000 ml graduated to 1.0 mi. 

Oven , drying , temperature control 11 ooc:: 3°C. 

Pans, drying metal , approximately 8" x 8" x 2" deep. 

Scoop, hand , small. 

Spoon, large, curved. 

Bags, soil sample, textile , 7 oz. to 8 oz. cotton, approximately 17" x 
30". 

(a) Oven-dry approximately 8000 gms of soil. 

(b) Weigh out six 1000:: 1 gm samples of the dry soil and 
place each in metal container. 

(c) 

(d) 

Place one 1000 gm sample into the 2000 ml graduate 
per ASTM D 4254, Method C. Read and record the 
volume to the nearest mi. Pour the sample back into the 
container. Repeat this step a total of three times and 
record the average volume. 

For the next 1000 gm sample , in its oven-dry condition , 
place the 1 000 gm sample into the 2000 ml graduate 
per ASTM D 4254 , Method C. Read and record the 
volume to the nearest mi. Pour the sample back into the 
container. Repeat this step a total of three time and 
record the average volume. 
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(e) 

(f) 

(g) 

(h) 

(i) 

(j) 

(k) 

Add 2% water by weight (20 ml) to the soil in the first 
container while stirring briskly. Record the percent 
water. 

Place the 1000 gm sample into the 2000 ml graduate 
per ASTM D 4254, Method C. Read and record the 
volume to the nearest mi. Repeat this step a total of 
three time and record the average volume. 

Repeat steps (d) and (f) for the remain ·ng samples 
except increase the water content by 2% increments for 
each succeeding sample; i.e., 4%, 6%, 8%, ... 

If maximum bulking volume is not exceeded, repeat 
steps (a) through (f) using 3% water increments; i. e. , 
3%, 6%, 9%, .... 

Continue to add water in measured amounts to the last 
sample while in 2000 ml graduate until the water line 
reaches the volume read in step (c). Record the 
percentage of water = the saturation moisture content. 

The moisture content at which the volume returns to 
zero bulking volume read in step (c) gives the moisture 
content range within which the soil will bulk. If the 
volume of the last sample in step (f) has not returned to 
the zero bulking volume read in step (c), plot on 
standard cross-section paper the moisture contents 
against the bulking percentages. Extend the back side 
of the curve to intersect the zero bulking line. Read the 
range of moisture contents within which the soil will bulk 
form the curve. 

Compute the bulking percentage for each point as: 

Bulking Percentage= [(Average Volume, Wet+ Average Volume , Oven-dry) -1.0] x 100 

(I) Record the maximum bulking percentage and the range 
of moisture content within which the soil will bulk. 


