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•
ATTENTION

ALL PROSPECTIVE BIDDERS

•

•

A.R.S. Sec. 34-201 now requires that construction bid proposals be accompanied by a certified check, cashier's

check or surety bond for ten percent (10%) of the total amount of the bid.

All bonds must be executed solely by a surety company or companies holding a certificate of Authority to transact

surety business in Arizona, issued by the Director of the (State) Department of Insurance.

• Bonds (bid, payment and performance) executed by an individual surety or sureties are not in compliance with the

Arizona Revised Statutes.

• Bids received containing bid bonds not in compliance with the Arizona Revised Statutes will be considered as being

non-responsive. The use of County-supplied bond forms is encourage<L but is not mandatory.

• Please submit your bids accordingly.

•

•

•

•
-ii-

•
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•
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

INVITATION TO BID

•
BID OPENING DATE:

LOCATION:

•
PROPOSED WORK:

• BIDS:

November 4, 1993

North of the City of Litchfield Park, one quarter mile north of Camelback
Road from Litchfield Road to the Agua Fda River.

This project provides for the Excavation of a 2.82 mile long earthen channel;
construction of two cast-in-place bridges, and assorted channel features.

SEALED BIDS for the proposed work will be received by the Flood Control District of Maricopa County. 2801
West Durango Street. Phoenix. Arizona 85009 until 2:00 p.m. (Phoenix time) on the above date and then publicly
opened and read at 2801 West Durango Street. Phoenix. Arizona 85009. No bids will be received after the time
specified for bid opening. All bids must be submitted on proposal forms furnished by the Flood Control District and

• included in the Proposal Pamphlet. The Board of Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

• It is the policy of Flood Control District of Maricopa County to endeavor to ensure in every way possible that
minority and women-owned business enterprises have every opportunity to participate in providing professional
services, purchased goods, and contractual services without being discriminated against on the grounds of race,
religion, sex, age, handicap or national origin.

The bidder shall be required to certify that it has the appropriate "A" Contractor's license in the State of Arizona to
• perform the before-mentioned type of work. Verification shall be on the form provided herein.

The bidder may be required to furnish an affidavit as evidence of previous satisfactory performance in the
above-mentioned type of work.

CONTRACT TIME:

• All work on this Contract is to be completed within two hundred fifty (250) calendar days after date of Notice to
Proceed.

•

•

•
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• MBE/WBE PARTICIPATION:

For this contract, a goal of ten (10) percent MBE /WBE is established for Minority/Women-Owned
Business Enterprises. Instructions and required forms are included in the Minority and Women-Owned
Business Enterprise Program Contracting Requirements section. The Maricopa County Minority and

• Women-Owned Business Enterprise Program, effective January 1, 1992, is incorporated by reference.

PRE-BID CONFERENCE:

A Pre-bid conference will be held on October 26, 1993 at 10:00 am. in the Flood Control District Adobe room,
• 2801 West Durango Street, Phoenix, Arizona 85009. It is in the best interest of prospective bidders to attend the

Pre-bid Conference.

Questions or items for clarification may be addressed to the Chief, Contracting Branch, in writing, at least ten (10)
days prior to bid opening date. Where appropriate, any answers or cIarifications affecting the cost may be addressed
to all bidders in an addendum. Verbal interpretations, unless specifically addressed by addendum, shall not be
binding nor have any legal effect.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control District of Maricopa County, 2801 West
Durango Street, Phoenix, Arizona 85009 upon payment of $30.00 by check, payable to the FLOOD CONTROL

• DISTRICT of MARICOPA COUNTY. This payment will not be refunded. Mail orders for project documents must
include an additional $7.50 for flrst class U.S. postage and handling. The total $37.50 will not be refunded.
Regardless of circumstances, we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money Order equal to 10 percent (10%) of the bid, made payable to the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a guarantee that if the work is awarded to the
bidder, the bidder will within ten (10) days of receipt of the Proposal Acceptance, enter into proper contract and

• bond condition for the faithful performance of the work, otherwise, said amount may be forfeited to the said
BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform Standard Speciflcations and addressed to
the Chief Engineer and General Manager, Flood Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009.

• .*.***.*

As provided for in the Agenda Information Form authorizing the Invitation to Bid.

•

•

•

•
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•

•
*********

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

•

•

•

•

•

•

•

•

•

QUANTITY

284,310

2,062

225

521

Contract FCD 93-08

UNIT

CY.

c.Y.

L.F.

L.F.

DESCRIPTION

CHANNEL EXCAVATION

STRUCTIJRAL CONCRETE

6 INCH WATER LINE

REINFORCED CONCRE1E PIPE
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•
PROPOSAL

• TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

• Gentlemen:

•

•

•

•

•

•

The following Proposal is made for excavation of a 2.82 mile long earthen channel, construction of two
cast-in-place bridges, and assorted channel features, FCD 93-08, Colter Channel in the County of Maricopa, State of
Arizona

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is herewith furnished. The Proposal is in all respects
fair and is made without collusion on the part of any person, fIrm, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or fInancially interested, directly or indirectly, in the Proposal,
or in any purchase or sale of any materials or supplies for the work in which it relates, or in any portion of the
profIts thereof.

The Undersigned certifIes that the approved Plans, Supplementary General Conditions, Special Provisions,
Forms of Contract, Bonds, and Sureties authorized by the Board of Directors and constituting essential parts of this
Proposal, have been carefully examined and also that the site of the work has been personally inspected.

The Undersigned declares that the amount and nature of the work to be done is understood and that at no
time will misunderstanding of the Plans, Construction SpecifIcations, Special Provisions, Supplementary General
Conditions, or conditions to be overcome, be pled. On the basis of the Plans, Construction SpecifIcations, Special
Provisions, Supplementary General Conditions, the Forms of Contract, Bonds, and Sureties proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools, apparatus, and other means of
construction, to do all the work and to furnish all the materials in the manner specifIed and to fInish the entire
project within the time hereinafter proposed and to accept, as full compensation therefore, the sum of various
products obtained by multiplying each unit price, herein bid for the work or materials, by the quantity thereof
actually incorporated in the complete project, as determined by the Engineer or Architect.

The Undersigned understands that the quantities mentioned herein are approximate only and are subject
to increase or decrease and hereby proposes to perform all quantities of work, as either increased or decreased. in
accordance with the provisions of the SpecifIcations, at the unit price bid in the Bidding Schedule.

The Undersigned further proposes to perform all extra work that may be required on the basis provided in
the SpecifIcations and to give such work personal attention and to secure economical performance.

The Undersigned further proposes to execute the Contract Agreement and furnish satisfactory Bonds and
Sureties within ten (10) days of receipt of Notice of Proposal acceptance, TIME BEING OF THE ESSENCE.
The Undersigned further proposes to begin work as specifIed in the Contract attached hereto, and to complete the
work within two hundred fIfty (250) calendar days from the effective date specifIed in the Notice to Proceed, and
maintain at all times a Payment and Performance Bond, approved by the Board of Directors, each in an amount

• equal to one hundred percent of the contract amount. This Bond shall serve not only to guarantee the completion of
the work on the part of the Undersigned, but also to guarantee the excellence of both workmanship and material and

•
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•

•

•

•

the payment of all obligations incurred, said Bonds and Sureties to be in full force and effect until the work is
finally accepted and the provisions of the Plans, Specifications, and Special Provisions fulfilled.

A Proposal Guaranty in the amount and character named in the Invitation to Bid is enclosed amounting to
not less than ten (10) percent of the total bid, which Proposal Guaranty is submitted as a guaranty of the good faith
of the Bidder and the Bidder will enter into written contract, as provided, to do the work, if successful in securing
the award thereof; and it is hereby agreed that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw its Proposal, if the Proposal is accepted and there should be failure on
the part of the Undersigned to execute the Contract and furnish satisfactory Bonds and Sureties as herein provided,
the Flood Control District of Maricopa County in either of such events, shall be entitled and is hereby given the
right to retain the said Proposal Guaranty as liquidated damages.

The Undersigned acknowledges receipt of the following addenda, attached these to the bid package, and
has included their provisions in the proposal:

Addendum No. Dated

Addendum No. Dated• Addendum No. Dated

Addendum No. Dated

Addendum No. Dated•
The Undersigned has enclosed the required bid security to this Proposal.

•

•

•

•
Contract FeD 93-08
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• • • • • •
BIDDING SCHEDULE

• • • • •
MUST BE LEGIBLY WRITIEN IN INK OR TYPED
PROJECT: Colter Channel
CONTRACT: FCD 93-08

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
107 NPDES/SWPP Permits LS 1
202 Mobilization LS 1 50,000.00 50,000.00
206 Structural Backfill C.Y. 685
211 Fill Construction C.Y. 32142
215 Channel Excavation C.Y. 284310

220-1 Riprap (6-inch D50) C.Y. 1918
220-2 Riprap (4-inch D50) C.Y. 62
220-3 Grouted Riprap C.Y. 370
301 Subgrade Preparation S.Y. 13040

310-1 AQQreQate Base (Reconstruction) TON 6230
310-2 Aggregate Base (Access Roads) TON 17250
315 Bituminous Prime Coat TON 19
321 Asphaltic Concrete (C-3/4) TON 2670
329 . Bituminous Tack Coat TON 1

334-1 Preservative Seal TON 2
334-2 Sand Blotter TON 8
340-1 Concrete Walks SF 320
340-2 Embankment Spillway EA 8
350-1 Miscellaneous Removals L.S. 1
350-2 Removal of Existing Improvements L.S. 1
350-3 Removal and Disposal of Trash TON 200
350-4 Removal and Disposal of Discarded Tires TON 2
401-1 Traffic Control and Detour L.S. 1
401-2 Airline Canal/Maintenance Rd Detour L.S. 1
405 Survey Monuments (MAG 120-2, Type D) EA 3
420 Chain Link Fence L.F. 348

421-1 Wire Fence L.F. 28932
421-2 Fence Gates (14 foot) EA. 20
502-1 Drilled Shafts (30 inch) L.F. 1100
502-2 Drilled Shafts (24 inch) L.F. 60
505-1 Class "AA" Concrete C.Y. 1497
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• • • • • •
BIDDING SCHEDULE

• • • • •
MUST BE LEGIBLY WRIITEN IN INK OR TYPED
PROJECT: Colter Channel
CONTRACT: FCD 93-08

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
505-2 Class "A" Concrete CY. 565
505-3 Reinforcinq Steel LB. 448272
505-4 Class "B" Concrete C.Y. 1955
505-5 Class "B" Concrete (with Fiber) CY. 980
505-6 Catch Basin (MAG 537, Tvpe G) EA 1
505-7 Siphon Headgate Headwall EA 1
505-8 Headwall (MAG 501 , Type U) EA 2
505-9 Headwall (MAG 501-3, Modified) EA 2

505-10 Siphon Headwal (MAG 502-1) EA 2
505-11 Siphon Manhole EA 1
505-12 Eiqht-Pipe Headwall EA 2

515 Steel Flume Pipe (12 inch) L.F. 336
520-1 Barricade L.F. 738
520-2 Steel Handrail L.F. 90
610-1 Waterline Relocation (6 inch) L.F. 225
610-2 Waterline Valves EA 2
610-3 AirNacuum Release Valve EA 1
615-1 VCP Siphon (8 inch Cleanout) L.F. 18
615-2 VCP Siphon (15 inch) L.F. 240
615-3 VCP Siphon (21 inch) L.F. 161
618-1 Reinforce Concrete Pipe (18 inch) L.F. 57
618-2 Reinforced Concrete Pipe (24 inch) L.F. 188
618-3 Reinforced Concrete Pipe (36 inch) L.F. 156
618-4 Reinforced Concrete Pipe (42 inch) L.F. 120
621-1 Corruqated Metal Pipe (36 inch) L.F. 128
621-2 Corruqated Metal Pipe (21 "X15" Arch) L.F. 67
621-3 Corrugated Metal Pipe (24" X35" Arch) L.F. 214
621-4 Flap Gates (36-inch) EA 8
635 Concrete Lined Ditch L.F. 1123

TOTAL BID AMOUNT:-------
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• IF BY AN INDIVIDUAL:

(NAME - TITLE) (ADDRESS)

• DATE (PHONE)

IF BY A FIRM OR PARTNERSIDP:

• (FIRM NAME) (FIRM ADDRESS)

BY'
(NAME - TITLE) (PHONE)

• DATE

** Name and Address of Each Member:

•
** The name and post office address of each member of the fIrm or partnership must be shown.

IF BY A CORPORATION:

•
(CORPORATE NAME)

By'

• .,LT.....1TIu...LE_·----------

DATE

* Incorporated under the Laws of the State of Arizona
Names and Addresses of OffIcers:

•
(PRESIDENT)

(SECRETARy)

•
(TREASURER)

(CORPORATION ADDRESS)

(PHONE)

(ADDRESS)

(ADDRESS)

(ADDRESS)

•
* The name of the State under which the laws of the Corporation was chartered and names, title, and business
address of the President, Secretary, and Treasurer must be shown.

•
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• SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions, the following is a listing of Subcontractors
and material suppliers that are to be used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list, however, no change in the subcontractors listed will be made unless fIrst

• approved by the Owner.

•

•

•

•

•

•

•

•

•
Contract FCD 93-08

(Signature) _
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•
KNOW ALL MEN BY THESE PRESENTS:

SURETY BOND

That we, , as Principal, (hereinafter called the Principal), and the
________, a corporation duly organized under the laws of the State of , as Surety,

• (hereinafter called the Surety), are held and fmnly bound unto the Flood Control District of Maricopa County as
Obligee, in the sum of ten percent (10%) of the total amount of the bid of Principal, submitted by him to the Flood
Control District of Maricopa County, for the work described below, for the payment of which sum, well and truly to
be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, and administrators, successors
and assigns, jointly and severally, fmnly by these presents, and in conformance with the Arizona Revised Statutes.

• WHEREAS, the said Principal is herewith submitting its proposal for FCD 93-08, Colter Channel.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept the proposal of the Principal
and the Principal shall enter into a contract with the Flood Control District of Maricopa County in accordance with
the terms of the proposal and give the Bonds and Certificates of Insurance as specified in the Standard
Specifications with good and sufficient Surety for the faithful performance of the contract and for the prompt

• payment of labor and material furnished in the prosecution of the contract, or in the event of the failure of the
Principal to enter into the contract and give such Bond and Certificates of Insurance, if the Principal pays to the
Flood Control District of Maricopa County the difference not to exceed the penalty of the bond between the amount
specified in the proposal and such larger amount for which the Flood Control District of Maricopa County may in
good faith contract with another party to perform the work covered by the proposal then this obligation is void.
Otherwise it remains in full force and effect, provided, however, that this bond is executed pursuant to the

• provisions of Section 34-201, Arizona Revised Statutes, and all liabilities on this bond shall be determined in
accordance with the provisions of the section to the extent as if it were copied at length herein.

Signed and sealed this __ day of " A.D., 1993.

•

•

•

•

•

•

AGENCY OF RECORD, STATE OF ARIZONA

AGENCY ADDRESS

BOND NUMBER~ _

Contract FCD 93-08

PRINCIPAL

BY:

'I'l'I'LE:

SURETY

BY:

'I'd'LE

ATTACH SURETY POWER OF ATTORNEY
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•
AFFIDAVIT BY CONTRACTOR

CERTIFYING THAT THERE WAS NO COLLUSION
IN BIDDING FOR CONTRACT

• STATE OF ARIZONA )
)ss

COUNTY OF MARICOPA)

• being fIrst duly sworn, deposes and says:

That he/she is of _

(Title) (Name of Business)

• bidding on FCD Contract No. 93-08 for excavation of a 2.82 mile long earthen channel, construction of two cast-in
place bridges, and assorted channel features, in the County of Maricopa, State of Arizona.

That, in connection with the above-mentioned project, neither he/she, nor anyone associated with the aforesaid
business, has, directly or indirectly, participated in any collusion, entered into any contract, combination, conspiracy
or other act in restraint of trade or commerce in violation of the provisions of A.R.S. Sec. 34-251, Article 4, as

• amended.

(Signature of Affiant)

•
Subscribed and sworn to before me this __day of " 1993.

My Commission Expires:

•
( Notary Public)

•

•

•

•
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• VERIFICAnON OF UCENSE

Pursuant to AR.S. Sec. 32-1169, I hereby state that I hold a current contractor's license, duly issued by the office of
the Registrar of Contractors for the State of Arizona, said license has not been revoked, that the license number is:

that my privilege license number (as required by A.R.S. Sec. 42-1305) is:
• ; and that, if any exemption to the above licensing requirements is claimed;

(1) The basis for the claimed exemption is: _
__________________ and;

(2) The names(s) and license number(s) of any general, mechanical, electrical, or plumbing contractor(s) to be
• employed on the work are:

•

•

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
• INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR

PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSWORN
FALSIFICATION PUNISHABLE ACCORDING TO AR.S. SEC. 13-2704.

•

•

•

•

•

DATE: _

Contract FCD 93-08

SIGNATURE OF LICENSEE_· _

COMPANY..L_· _
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•
A.

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM
CONSTRUCTION CONTRACTING REQUIREMENTS

The following conditions will apply in the calculation of the percentage attainment:

•

•

•

•

•

•

1.

2.

3.

4.

5.

All MBE/WBE fIrms used in attainment of the goal must be certifIed with the Maricopa
County Minority Business OffIce (MBO). The MBO is located at 100 West Clarendon, Suite
1420, Phoenix, Arizona 85013, telephone 506-8653. In addition, only those firms certifIed
prior to the bid opening will be considered in the attainment of the goal.

Prime contractor subcontracts to MBE or WBE:
The MBE/WBE amount to be applied to the goal will be based on that portion (dollar
value) of the contract that the MBE/WBE performs. For example, if a prime contractor
subcontracts work amounting to $100,000 of a contract for which the total project cost is
$1,000,000. the MBE/WBE participation will be credited as 10 percent.

Prime Minority Contractor:
An MBE/WBE prime contractor will be credited with the MBE/WBE participation for
that portion of the contract which they themselves perform plus that portions
subcontracted to other MBE/WBE fInns. For example, if an MBE/WBE prime
contractor proposes to perform 50 percent of a project quoted at $1,000,000 and
subcontracts 25 percent to an MBE fIrm and 25 percent to a non-MBE/WBE fInn,
MBE/WBE participation will be credited as 75 Percent, or $750,000.

Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/WBE participation and non-MBE/WBE business
enterprises, functioning as a prime contractor, will be credited with minority participation
on the basis of the percentage of profIt accruing to the MBE/WBE fInn. For example, if
a MBE/WBE and non-MBE/WBE joint venture proposes to perform 50 percent of a
$1,000,000 project and 50 percent of the joint venture profIts ($500,000) are to accrue to
the MBE/WBE partner in the joint venture, MBE/WBE participation will be credited at
25 percent or $250,000.

Lower Tier Non-MBE/WBE Participation:
MBE/WBE subcontractors proposing to further subcontract to non-MBE/WBE
contractors shall not have that portion of subcontracting activity considered when
determining the percentage of MBE/WBE participation.

•

•

•

B.

6. MBE/WBE Suppliers:
Any MBE/WBE supplier that performs a commercially useful function, manufactures or
substantially alters the material or product it supplies will have that portion of activity
considered when determining the percentage of MBE/WBE participation.

7. MBE/WBE Trucking:
Credit for trucking by MBEs or WBEs will be the amount to be paid when the MBE or
WBE trucker will perform the trucking with his/her trucks, tractors, and employees or
when a MBE or WEE trucking broker has signed agreements with MBE and WEE
truckers.

Required forms:
Two Affidavits are included as part of this section. The fIrst form, the "MBE/WBE
Assurances AffIdavit", must be completed and submitted with the bid-- FAILURE TO DO SO
SHALL BE CAUSE FOR REJECTION OF THE BID.,

A SAMPLE of the "Actual MBE/WBE Participation AffIdavit", that must be completed and
returned by the fIrst and second bidders to the Minority Business OffIce by 4:00 p.m. on the

•
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•

•

•

•

•

•

•

c.

seventh calendar day after bid opening, if M/WBE goals have been established, is provided
for infonnation purposes. A copy of the sample or the sample fonn itself may also be used.
The affidavit will list the MBE/WBE participation by MBE/WBE fInn name and the relative
dollar value of the MBE/WBE contract. The infonnation in this affIdavit is binding on the
contractor, to the extent that any amounts may be increased and not decreased, and that if any
listed MBE/WBE's are unable to enter into a subcontract with contractor, the contractor must
provide a written report to the Procurement OffIcer, through the Owner's representative in
accordance with instructions provided elsewhere in this document.

Good Faith Efforts:
Bids which fail to meet MBE or WBE minimum goals at levels which equal or exceed
established goals may be considered nonresponsive unless good faith efforts can be
detennined. Only MBE and WBE finns certified by Maricopa County prior to the bid
submittal date, and which will perfonn a commercially useful function will be counted
toward meeting the participation goals. Any portion of the work that a proposed MBE or
WBE fIrm will subcontract to other than a certifIed finn, regardless of tier, will not be
counted toward the applicable goals.

The apparent fIrst and second low bidders who do not fulfill the established MBE and WBE
goals must demonstrate. through detailed and comprehensive documentation, that "good faith"
efforts have been made to solicit, assist and utilize MBE and WBE fIrms to meet participation
goals.

The County Minority Business OffIce (MBO) will assist prime contractors in identifying
possible qualifIed and interested MBE and WBE subcontractors to meet designated MBE and
WBE goals. A MIWBE listing will be furnished with the bidding documents, which
contractors must utilize in identifying M/WBE fInns. It will be the responsibility of the
prime contractors to obtain the MBE and WBE fIrms necessary to meet the MBE and WBE
goals.

FAILURE TO CONTACT THE MBO FOR ASSISTANCE IN COMPLYING WITH THESE
GOALS MAY RESULT IN NOT HAVING IMPLEMENTED "GOOD FAITH" EFFORTS.
Contact may be in writing, by telephone, or in person. If by phone or in person, name of
MBO person spoken to should be obtained and written within the "CONTRACTOR
CERTIFICATE OF GOOD FAITH" SUBMITTAL FORM (supplied if a contract has
M/WBE goals).

(The Minority Business Office is located at 100 W. Clarendon, Suite 1420, Phoenix,
Arizona 85013. Telephone number is 506-8653).

FAILURE TO IMPLEMENT "GOOD FAITH" EFFORTS IN ACCORDANCE WITH THE
MARlCOPA COUNTY MINORITY BUSINESS ENTERPRISE PROGRAM TO THE

• SATISFACTION OF MARlCOPA COUNTY MAY RESULT IN THE REJECTION OF THE
BID.

If infonnation submitted by a prime contractor indicates that established MBE and WBE
goals have not been met, the contractor must be required to provide sufficienl documentation
to demonstrate that he/she has complied with MBE and WBE requirements or good faith

• efforts. Good faith efforts will be detennined by both quality and intensity of these efforts.
Documentation provided to the Minority Business OffIce (MBO) must include:

1. The date bidder requested assistance in writing, in person, or by telephone from the
MBO. The bidder should request assistance from the MBO offIce in order for a
detennination to be made. As Maricopa County M1WBE listings are updated

• frequently, bidders shall contact the MBO to ensure that they have the most recent
edition.

Contract FCD 93-08 Page 14 of 30
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•

•

•

•

•

•

•

•

•

D.

2. Names, addresses and telephone numbers; and dates of notification of Maricopa
County certified MBEs and WBEs solicited by direct mail for this project; and dates and
methods used for follow up of initial solicitations to determine with certainty whether
MBEs or WBEs were interested in subcontracting. (SEE FOLLOWING NOTE)

3. Items of work for which bidder requested subbids, proposals or materials to be
supplied by MBEs and WBEs; information furnished to interested MBEs and WBEs such
as specifications and requirements of the work; plans; and any breakdown of items of
work into economically feasible units to facilitate MBE and WBE participation.

4. Names of MBEs and WBEs who submitted bids for any of the work indicated above
and were not accepted by the prime contractor. An explanation of why MBEs or WBEs
contacted will not be awarded subcontracts. If price was the reason for rejection of the
bid, the price bid of rejected MBEs or WBEs and price bid of the selected subcontractor
shall be submitted. Since utilization of available MBEs and WBEs is the program
objective, price differences will not automatically be considered as cause for a prime
contractor's rejection of MBE and WBE bids.

5. Documentation of written notices or telephone calls to a reasonable number of
MlWBEs soliciting their participation in sufficient time to allow M/WBEs to participate
effectively. All MlWBEs listed on the Maricopa County Certification list which provide
applicable goods and services for subject procurement/project should be contacted.

NOTE: THE ABOVE GOOD FAITH EFFORTS MUST HAVE BEEN CONDUCTED
DURING THE BIDDING PERIOD AND PRIOR TO THE BID OPENING WITH
SUBSTANTIAL TIME IN ORDER TO ALLOW FOR A RESPONSE FROM
POTENTIAL MlWBE SUBCONTRACTORS. ORIGINAL CONTACT BY A PRIME
CONTRACfOR ruST PRIOR TO OR ON THE BID OPENING WILL NOT BE
CONSTRUED AS HAVING PROVIDED SUFFICIENT RESPONSE TIME FOR
SUBMISSION OF SUBCONTRACT BIDS.

The following efforts can also be utilized in demonstrating "Good Faith" in soliciting
M/WBE participation.

1. A description of the efforts made to assist MBEs and WBEs whose bids were
rejected to be more competitive in their subcontracting bids. These efforts
could include assistance in meeting bonding or insurance requirements.

2. Names and dates of advertisement of each newspaper, trade paper, and minority
focus paper in which a request for MBE and WBE participation for this project
was placed by the bidder.

Contractors are encouraged to seek M/WBEs in the same geographical area in which the work
is to be performed or goods provided. If the bidder cannot meet the established goals using
M/WBEs from the geographical area, the bidder should expand its search to a reasonable
wider geographical area.

The MBO will make the final decision as to whether good faith efforts were met, based on
the information submitted.

Appeal Process for Bid Award:
If the Owner is considering award of a contract to a bidder other than the low bidder because
of failure to meet MBE and WEE participation goals or good faith efforts, the low bidder will
be notified and given an opportunity to protest the decision. TIllS protest will be made in
accordance with the Maricopa County Procurement Code, Article 9, MCI-90S, which is
incorporated by reference.

•
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•

•

•

•

•

•

•

•

•

E.

F.

Contract Compliance:
Failure of any bidder, contractor or subcontractor to comply with any of the requirements of
the Maricopa County Minority and Women-Owned Business Program shall be a material
breach of contract During the term of an awarded contract, the prime contractor shall:

1. Fulfill the MBE and WEE participation commitments submitted with their bid;

2. Continue to make every effort to utilize MBEs and WBEs;

3. Require that their subcontractors make every effort to utilize MBEs and WEEs;

4. Maintain records necessary for monitoring their compliance with provisions contained
in the M/WBE Program.

The primary responsibility for assuring contractor's compliance with these M/WBE contract
requirements after award rests with the Owner's designated representative. The Owner's
designated representative should ascertain that no one other than the approved MBE or WEE
contractors or subcontractors are performing the work, and that MBE and WBE subcontractor
substitutes have been approved in advance. The prime contractor shall not perform any MBE
or WBE contract work items without prior approval by the Owner's Procurement Officer,
through the Owner's designated representative.

The Owner's Procurement Officer shall advise the Minority Business Office immediately of
any circumstances where a contractor appears to be in violation of the MBE and WBE
contract requirements. An investigation will be held by the MBO and a recommendation for
corrective action shall be forwarded to the Owner's Procurement Officer. Intentional
noncompliance with the MBE and WBE requirements may result in withholding funds on the
items already completed, in termination of the contract, and/or formal debarment from future
contracts. The Maricopa County Minority Business Office (MBO) reserves the right to
inspect all records of the contractor, MBEs and WBEs concerning this project.

The MBO will conduct MBE and WEE compliance reviews on a regular basis.

Substitution of Subcontractors:
The prime contractor shall request approval to replace an approved MBE or WBE
subcontractor that is unable or unwilling to perform successfully on a contract with another
MBE or WBE. This failure does not remove the contractor's responsibility for meeting the
MBE and WEE participation goals on the contract. A written request for substitution must be
made to the Owner's Procurement Officer, through the designated Owner's representative, of
the Procurement Agency. The substitute MBE or WBE, obtained to perform an equal or
greater dollar value of work, must be approved by the Owner's Procurement Officer, through
the designated Owner's representative, prior to beginning of any work by the substitute MBE
or WBE. The request for substitution must include. but is not limited to the following:

1. Reason for substitution.

2. Name, address, and telephone number of the approved MBE or WBE.

3. Name, address and telephone number of the MBE or WBE substitute.

4. Item, numbers, description of work and the proposed MBE and/or WBE dollar amount.

5. Good faith effort documentation if the substitute subcontraclOr is not an MBE or WBE.

•
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•

•

•

•

•

•

•

•

•

G. Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County Minority/Women-Owned
Business Enterprise Program "MBE/WBE PARTICIPATION REPORT" in the fonn as
provided by the Flood Control District of Maricopa County.

The fmal pay request shall include a listing of total contract MBE/WBE participation. Line
numbers and a description of actual work perfonned shall also be included. If, at the time of
contract completion, the MBE and WEE commitments are not actually attained, the report is
to provide an explanation of failure to comply. These reports shall be submitted within thirty
(30) days of contract completion, PRIOR TO RELEASE OF ANY REMAINING
CONTRACT RETENTION.

•
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•

•

•

•

CONTRACTOR CERTIFICATE OF GOOD FAITH*

The intent of this certification is to document the good faith efforts implemented by the apparent low
bidder in soliciting and utilizing M/WBE firms to meet the established M/WBE goals for County
contracts. This certificate will assist Maricopa County in determining whether the apparent low bidder
has implemented "good faith" efforts in accordance with the Maricopa County Minority Business
Program. The burden of proof rests with the apparent low bidder.

(NOTE: Prior to filling out this certificate it is important that contractors review the" good faith"
efforts requirements in the MlWBE section of the project specification booklet.)

Failure to implement"good faith" efforts to the satisfaction of Maricopa County will result in
rejection of the proposal.

I, do hereby acknowledge that I am
the oJ..,f _

who has been identified as the selected contractor on Flood Control District Project/Contract
No. FCD 93-08 Colter Channel

Provide a brief summary of why the established M/WBE goal for this project has not been met. (AttaCh
additional sheets if necessary.)

• I hereby certify that I have made comprehensive "good faith" efforts to solicit and utilize County certified
M/WBEs to meet the established M/WBE goal of this project as demonstrated by my responses to the
following questions:

•

•

•

•

A. IDENTIFYING SUBCONTRACTOR WORK ITEMS

Contractors are encouraged to select portions of work to be subcontracted in a manner which will
increase the likelihood of meeting the established M/WBE goal for the project. In selecting work to be
perfoffi1ed, contractors will consider, where appropriate, breaking down the project into economically
feasible units to facilitate M/WBE participation. Contractors are reminded that only M/WBE certified by
the County can be used as participants towards meeting the project goals. A County M/WBE
Certification listing will be provided to all contractors interested in submitting bids for projects. This
listing is the only authorized source from which to select M/WBEs for project participation. Current
copies of this listing may be obtained by calling the Minority Business Office at (602) 506-4068.

•
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• 1. Which portions of the contract proposal, in terms of the nature of the work were selected to be
subcontracted to M/WBE firms?

•
B. NOTIFYING MlWBE FIRMS OF CONTRACTING OPPORTUNITIES

•

•

1. Solicitations by mail/fax must be made to all M/WBE firms identified on the M/WBE Certification
Listing that perform the type of work which is proposed for subcontracting. Following this initial
solicitation, at least one follow-up telephone call must be made to any of the M/WBE firms who have not
responded to the mailing.

2. In the spaces provided below, indicate which firms received written notification of work items to be
subconstracted. In the appropriate space, also indicate when the M/WBE firms received subsequent
telephone solicitations. Please attach additional sheets so that all firms contacted are listed and attach
photo copies of all written/fax solicitations to M/WBEs to this documentation.

•
MlWBE Firm Contacted Name Date Tel. No. Date

• 3. Were the services of the County Minority Business Office used to assist the contractor in the
recruitment of M/WBEs or to assist in solving other problems?

•
Yes

Contact was made by

Date contacted

No _

______ telephone

Staff person contacted

written correspondence

C. PROVIDING MlWBEs WITH ASSISTANCE

• 1. Explain any efforts undertaken to provide M/WBEs with information regarding project plans,
specifications and requirements of the project:

•

•

•
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• 2. Describe any efforts initiated to provide special assistance to M/WBE firms interested in participating
in this project:

•
3. Describe any efforts undertaken to assist M/WBE firms in obtaining bonding, lines of credit, or
insurance required by the County for this project:

•

•

•

•

•

•

•

•

4. Was solicitation for M/WBEs advertised in local papers, ethnic periodicals, or trade journals? If YES,
please list the name of the periodical and dates advertised.

D. SOLICITING QUOTES FROM MlWBE FIRMS

Contractors must solicit quotes in good faith with interested M/WBE firms. Quotes and bids from
interested M/WBEs must not be rejected by bidders without sound justification based upon a thorough
investigation of the capabilities of the M/WBE firms.

1. Indicate in the space provided below, which M/WBE firms submitted quotes on the project proposal.
Also provide a brief explanation of why any of these M/WBE quotes were rejected. If price was a
determining factor, provide documentation showing the non-minority quotes. Please attach additional
sheets if necessary.

Name of MlWBE Firm Explanation for rejecting quote

* To be included in contract documents or those procurements which have M/WBE contract goals.

•
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•

•

•

•

•

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/WBE ASSURANCES AFFIDAVIT

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS AFFIDAVIT WITH THE BID
PROPOSAL SHALL BE CAUSE FOR REJECTION OF THE BID.

The undersigned, fully cognizant of the Flood Control District of Maricopa County MBE/WBE Program
requirements and of the goal established, hereby certifies that in the preparation of this bid,

(the entity submitting the bid)
(CHECK ONE)

Will meet the established goal for participation by Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business Office to establish that a good faith effort
was made.

The first and second low bidders will specify their MBE/WBE participation on the Actual Participation
Affidavit or provide documentation of their good faith efforts not later than 4:00 p.m., the seventh calendar
day following the bid opening. If participation is "None", the Affidavit will be completed and returned with
"None" so stated therein, together with the documentation of bidder's good faith efforts to obtain the
participation. This documentation will be reviewed by the MBO to determine whether in fact a
comprehensive "good faith" effort has been implemented. The required affidavit shall be obtained by the
apparent first and second low bidders from the Minority Business Office, 100 West Clarendon,
Suite 1420, Phoenix, Arizona 85013, Telephone 506·8653, following the bid opening and verbal notification
from the Procurement Officer of the Procurement Agency; a SAMPLE affidavit form for reference purposes
follows.

Name of Firm

Signature

Title

•
STATE OF ARIZONA

County of Maricopa

)
)ss.
)

•

•

Subscribed and sworn to before me this day of ,199_,

By: _

Notary Public

•
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• • • • • • • • • • •

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITYIWOMEN OWNED BUSINESS ENTERPRISE PROGRAM

ACfUAL MBFlWBE PARTICIPATION AFFIDAVIT
(COMPLETED AFFlDAvrr MUST BE SUBMlTTED WlI'BIN SEVEN CALENDAil. DAYS

FOLWWING THE COMPLrIlON OF CONTIlACf FEE NEGOI'IATIONS)

Name or Prime Consul"'nt ProJ«I!Contract Numbtr
Contract M/WBE Goal: %

Total Amount of Contraet

Contact Person The required amdavll shall be obtained by the consultant rrom the County Minority Bu.lne.. Omee,
100 West Clarendon, Suite 1420, Phoenix, Arlwna 85013, telephone 306-8633, rollawlne compleUon
of contract nellOUaUons with lbe County cootracllne deparbnentldlstrlcl.

Street No..

Clly State ZIp

Tille

Signature

Type or WorkAddressPrincipalMinorltylWomen Owned Flrrn

K::(
Th, '00'"'''' ... ,."", ,.". "._,·"·""S""'" r"·"

Date

STATE OF ARIZONA }

Iss
County or Maricopa }

Subscribed and sworn to before me

this day or by -::~_::-:":':""" _

Notary Public

M'y commission Expires: _
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•

•
Date:
Contractor:
Contact Person:
Address:

• Telephone:

Project:
Contract Number:
For Pay Period of:

•
Subcontractor:
Person to Contact:
Address:
Telephone Number:•
Type of Firm:
Class of Work:

MARICOPA COUNTY
MINORITY/WOMEN·OWNED BUSINESS ENTERPRISES PROGRAM

MBE/WBE PARTICIPATION REPORT
(To be attacbed witb Request for Pay)

Colter Channel
FCD 93-08

Subcontract Amount:

• Amount Earned
(Commission) This Period:

•

•

Total Earned by This Subcontractor:
Total I\.1BE/WBE Contract Goal, %:
Total Cumulative MBE/WBE

Participation on This Contract, %:
MBE/WBE subcontract payment made
during this reporting period (yes or no):

Ten Percent (10%)

• cc: Minority Business Office
100 West Clarendon, Suite 1420
Phoenix, Arizona 85013

Contract FCD 93-08

•
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•

• CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this _ day of , 1993
by and between FLOOD CON1ROL DIS1RICT OF MARICOPA COUNTY, hereinafter called the OWNER, acting

• by and through its BOARD OF DIRECTORS, and
hereinafter called the CONTRACTOR.

WITNESSTH: That the said CONTRACTOR, for and in the consideration of the sum of _
to be paid to him by the OWNER, in the manner and at the times hereinafter provided, and of the other covenants
and agreements herein contained, hereby agrees for himself, heirs, executors, administrators, successors, and assigns

• as follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall construct, and complete in a
workmanlike and substantial manner and to the satisfaction of the Chief Engineer and General Manager, a project
for the Flood Control District of Maricopa County, designated as FCD Contract 93-08, and furnish at its own cost
and expense all necessary machinery, equipment, tools, apparatus, materials, and labor to complete the work in the

• most substantial and workmanlike manner according to the Plans and Construction Specifications on ftle with the
Flood Control District of Maricopa County, 2801 West Durango Street, Phoenix, Arizona, and such modifications of
the same and other directions that may be made by the Flood Control District of Maricopa County as provided
herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications (Invitation to
• Bid., Plans, Standard Specifications and Details, Supplementary General Conditions, Special Provisions, Addenda, if

any, Proposal, Affidavits, Performance Bond, Payment Bond, Certificates of Insurance, and Change Orders, (if any,)
are by this reference made a part of this Contract and shall have the same effect as though all of the same were
fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and agrees
• at its own proper cost and expense, to do all work as aforesaid for the construction of said improvements and to

completely construct the same and install the material therein, as called for by this agreement free and clear of all
claims, liens, and charges whatsoever, in the manner and under the conditions specified within the time, or times,
stated in the proposal pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful performance of the
• work herein embraced as set forth in the Contract Documents, which are a part hereof and in accordance with the

directions of the OWNER, through its Engineer and to its satisfaction, the OWNER agrees to pay the said
CONTRACTOR the amount earned. computed from actual quantities of work performed and accepted or materials
furnished at the unit bid price on the Proposal made a part hereof, and to make such payment in accordance with the
requirements of A.R.S. Sec. 34-221, as amended. The CONTRACTOR agrees to discharge its obligations and make
payments to its subcontractors and suppliers in accordance with A.R.S. Sec. 34-221.

•

•
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• ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to A.R.S.
Sec. 38-51l(A) this contract may be cancelled without penalty or further obligation within three years after
execution if any person significantly involved in initiation, negotiation, securing, drafting or creating a contract on
behalf of the OWNER is, at any time while the contract or any extension of the contract is in effect, an employer
agent of any other party to the contract in any capacity or a consultant to any other party of the contract with respect

• to the subject matter of the contract. Cancellation under this section shall be effective when written notice from the
Chief Engineer and General Manager of the OWNER is received by all of the parties to the contract. In addition,
the OWNER may recoup any fee for commission paid or due to any person significantly involved in initiation,
negotiation, securing, drafting or creating the contract on behalf of the OWNER from any other party to the contract
arising as a result of the contract.

• ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible, which is unreasonable under the
circumstances and which was not within the contemplation of the parties to the contract, shall be negotiated between
the CONTRACTOR and the OWNER This provision shall be construed so as to give full effect to any provision in
the contract which requires notice of delays, provides for arbitration or other procedure for settlement or provides for
liquidated damages.

• ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's signature on this contract
cenifies compliance with the provisions of the 1-9 requirements of the Immigration Reform Control Act of 1986 for
all personnel that the CONTRACTOR and any subcontractors employ to complete this project. It is understood that
the OWNER shall conduct itself in accordance with the provisions of the Maricopa County Procurement Code.

•

•

•

•

•

•

ARTICLE VIII - MBE/WBE PROGRAM: The Flood Control District of Maricopa County
will endeavor to ensure in every way possible that minority and women-owned business enterprises shall have every
opportunity to participate in providing professional services, purchased goods, and contractual services to the Flood
Control District of Maricopa County without being discriminated against on the grounds of race, religion, sex, age,
handicap, or national origin. The Maricopa County Minority Business Program implemented January 1, 1992, is
incorporated by reference.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race, religion, color, sex, national origin,
age, or handicap and funher agrees not to engage in any unlawful employment practices. The CONTRACTOR
further agrees to insert the foregoing provision in all subcontracts hereunder.

•
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•

•

IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract, each of which shall for all purposes be
deemed an original thereof, have been duly executed by the parties hereinabove named, on the date and year fIrst
above written.

•

•

•

•

•

PARTY OF THE FIRST PART

BY:
Printed Name

BY: _

Signature

Title

DATE:-------

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

DATE,:..- _

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

PARTY OF THE SECOND PART

By: _

CHAIRMAN. BOARD OF DIRECTORS

DATE: _

ATrEST:

CLERK OF THE BOARD

•

•

•

•

LEGAL REVIEW
Approved as to fonn and within the powers and authority granted under the laws of the Slate of Arizona
to the Flood Control District of Maricopa County,

By:, _

GENERAL COUNSEL. FLOOD CONTROL
DISTRICT OF MARICOPA COUNTY

DATE: _
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• STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:
That, (hereinafter called the Principal), As Principal, and

• a corporation organized and existing under the laws
of the State of , with its principal office in the City of. _
(hereinafter called the Surety), as Surety, are held and fmnly bound unto the Flood Control District of Maricopa

County, in the County of Maricopa, State of Arizona (hereinafter called the Obligee), in the amount of
____________________ dollars ($ ), for the payment whereof, the

said Principal and Surety bind themselves, and their heirs, administrators. executors, successors and assigns, jointly and
• severally, fmnly by these presents.

WHEREAS, the Principal has entered into a certain written contract with Rood Control District
of Maricopa County, dated the day of , 1993 for FCD Contract 93-08 which contract is hereby
referred to and made a part hereof as fully and to the same extent as if copied at length herein.

• NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall promptly pay all monies due to all persons supplying labor or materials to the Principal or the Principal's
subcontractors in the prosecution of the work provided for in the contract, this obligation is void. Otherwise it remains
in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
• Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance

with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same
extent as if it was copied at length in this Agreement.

The prevailing party in a suit on this bond shall recover as part of the judgement reasonable
attorney's fees that may be fixed by the court or a judge thereof.

• Witness our hands this __ day of -', 1993.

BY: _•

•
AGENT OF RECORD, STATE OF ARIZONA

AGENT ADDRESS

PRINCIPAL

SURETY

SEAL

SEAL

•

•

•

BOND NUMBER. _

Contract FCD 93-08

BY: --------------
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• STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

• That, (hereinafter called the Principal), As Principal, and
a corporation organized and existing under the laws of the State of -'-

with its principal office in the Cily of (hereinafter called the Surety), as Surely, are held and fmnly
bound unto the Flood Control District of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars ($ 2, for the
payment whereof, the said Principal and Surely bind themselves, and their heirs, administrators, executors, successors

• and assigns, jointly and severally, fmnly by these presents.

WHEREAS, the Principal has entered into a certain written contract with Flood Control District
of Maricopa Counly, dated the __day of , 1993, for FCD Contract 93-08 , which contract is hereby referred
to and made a part hereof as fully and to the same extent as if copied at length herein.

• NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said
contract during the original term of said contract and any extension thereof, with or without notice to the Surety, and
during the life of any guaranly required under the contract, and shall also perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may
hereafter be made, notice of which modifications to the Surely being hereby waived; then the above obligation shall be

• void, otherwise to remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance
with the provisions of said Title, Chapter, and Article, to the extent as if it was copied at length herein.

The prevailing party in a suit on this bond shall be entitled to such reasonable attorney's fees as
• may be fixed by a judge of the court.

Witness our hands this day of , 1993.

BY: _•

•
AGENT OF RECORD, STATE OF ARIZONA

AGENT ADDRESS

PRINCIPAL

SURETY

SEAL

SEAL

•

•

•

BOND NUMBER. _

Contract FCD 93-08

BY: _
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!
INSURANCE COMPANIES AFFORDING COVERAGES
Company A
Letter
Company B
Letter

PROJECT TITLE

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
Colter ChannelCONTRACT FCD Fl'n g1-08

NAME AND ADDRESS OF INSURANCE AGENCY

•

•

Company C
Letter !

NAME AND ADDRESS OF INSURED Company 0
Letter

1-
--'--'c:.:..o:.:.:m:.:...oa_n_

y
_G _L~tter .

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME. !

LIMITS OF LIABILITY IN $1,000
MINIMUM each occurrence

•

•

•

•

COMPANY
LETTER TYPE OF INSURANCE

COMMERCIAL GENERAL

oLIABILITY FORM

o PREMISES OPERATIONS

oCONTRACTUAL

o BROAD FORM PROPERTY DAMAGE

o EXPLOSION & COLlAPSE

o PRODUCTS/COMPLETED
OPERATIONS HAZARD

o UNDERGROUND HAZARD

G]INDEPENDENT CONTRACTORS

o PERSONAL INJURY

Company Ei Letter

POUCY I EXPIRATION
NUMBER i DATE

!
:

:,
I

:
i

i
i
!

I

I
BODILY INJURy
per person

I

PROPERTY DAMAGE
each occurrence

2,000,000

2,000,000

i
i

I

I
I

•
COMPREHENSIVE AUTO

0l1ABILITY & NON-OWNED

o EXCESS LIABILITY

SAME AS ABOVE

NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

•
n WORKERS' COMPENSATION
I2:.J AND

EMPLOYERS' LIABILITY

o ENGINEERS PROFESSIONAl LIABILITY

STATUTORY

each occident

EACH CLAIM
AND ANNUAL
AGGREGATE

$100

1Xl0THER ADD MARICOPA COUNIY ~ ADDITIONAL INSURED.

• Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District of
Maricopa County is added as an additional insured in respect to liability arising ,n any manner out of the
performance of any contract entered into befween the insured and the Flood Control District or liability arising out
of any services provided or duty perfonrned by any party as required by statute, low, purchase order, or otherwise
required. It is agreed that any insurance available to the named insured shall be primary of other sources that
may be available. It is further agreed that no policy shall expire. be cancelled. or materially changed to effect the
coverage available to the District without thirty (.30) (jays written notice to the District. THIS CERTIFICATE IS NOT
VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE It~SURANCE COMPANY.
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

2801 West Durango Street

Phoenox, Arizona 85009

DATE ISSUED -----1
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•
It is further agreed that

• The Contractor hereby agrees to indemnify and save harmless the FLOOD CON1ROL DIS1RICT OF MARICOPA

COUNTY, Maricopa County, or any of their departments, agencies, officers or employees, from and against all loss,

expense, damage or claim of any nature whatsoever which is caused by any activity,condition or event arising out of

• the performance or nonperformance of any of the provisions of this Agreement.

•

•

The FLOOD CON1ROL DIS1RICT OF MARICOPA COUNTY and Maricopa County shall in all instances be

indemnified against all liability, losses and damages of any nature for or on account of any injuries to or death of

persons or damages to or destruction of property arising out of or in any way connected with the performance or

nonperformance of this Agreement, except such injury or damage as shall have been occasioned by the negligence of

the FLOOD CON1ROL DIS1RICT OF MARICOPA COUNTY or Maricopa County.

The above cost of damages incurred by the FLOOD CON1ROL DIS1RICT OF MARICOPA COUNTY, Maricopa

County, or any of their departments, agencies, officers or employees, or others aforesaid shall include in the event of an

• action, court costs, expenses for litigation and reasonable attorney's fees.

• Firm

Date

• Principal

Title

•

•

•
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FLOOD CONTROL DISTRICT OF.MARICOPA COUNTY
CONTRACT FCD 93-08

COLTER CHANNEL DRAINAGE IMPROVEMENTS

SUPPLEMENTARY GENERAL CONDITIONS

ELEMENTS OF WORK:

The work includes the following major elements:

1. Construction of 2.82 miles of earthen channel.
2. Construction of bridges at Dysart and EI Mirage Roads.
3. Construction of a box culvert overshoot for the Airline Canal.
4. Construction of six grade control structures and eight side-weir structures.
5. Construction of two tributary reinforced concrete pipe culverts.
6. Relocation of miscellaneous water and irrigation utilities, and local access roads.

LOCATION OF WQRK:

The project is located in Maricopa·County immediately north of the community of Litchfield Park approximately
one-quarter mile north of Camelback Road between Litchfield Road and the Agua Fria River.

SPECIFICATIONS:

Except as otherwise required in these Supplementary General Conditions and the Special Provisions, construction
of this project shall be in accordance with all applicable Maricopa Association of Governments (MAG) Uniform
Standard Specifications and Uniform Standard Details, latest revision, together with Maricopa County
Department of Transportation Supplements to the Uniform Standard Details.

PRECEDENCE OF CONTRACT DOCUMENTS

In case of a discrepancy or conflict, Project Plans will govern over the MAG Standard Specifications and
Details. The Supplementary General Conditions and Special Provisions will govern over the MAG Standard
Specifications and Details and the Project Plans.

PAYMENT

Payment will be made for only those items listed in the proposal and will not be made in accordance with the
measurement and payment provisions of the Standard Specifications where this differs from the items listed in
the proposal. All material and work necessary for completion of this project are included in proposal items. Any
work or material not specifically referred to in these items is considered incidental to the item and included in
the unit price.

• CONTRACT NO. FCD 93·08 SGC Page 1 of 13



WORK STANDARDS

The Contractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 327-330) as supplemented by Department of Labor Regulations (29 CPR Part 5). Contractor shall also
comply with all applicable provisions of the Americans with Disabilities Act (Public Law 101-336,42 U.S.C.
12101-12213) and all applicable federal regulations under the Act, including 28 CFR Parts 35 and 36.

CONTRACT TIME:

The Contractor shall commence work within seven (7) calendar days after the date of the Notice to Proceed and
complete all work within two hundred fifty (250) calendar days from the effective date specified in the Notice to
Proceed. In the event the Contractor elects to work overtime, second shifts, weekends, or legal holidays, to
complete the work required by the Project Plans and these Supplementary General Conditions or Construction
Special Provisions, the Contractor will be responsible to bear the additional costs that may be incurred by the Owner
including engineering, inspections, testing, surveying and construction administration all in accordance with Section
108.5. These costs will be deducted from the monies due to the Contractor for each Payment Request. The costs
associated with these items shall be incidental to the unit price items in the bid schedule.

NEGOTIATION CLAUSE:

Recov(,::ry of damages related to expenses incurred·by the Contractor for a delay for which the Owner is responsible,
which is unreasonable under the circumstances and which was not within the contemplation of the parties to the
contract, shall be negotiated between the Contractor and the Owner. This provision shall not be construed to void
any provisions in the contract which requires notice of delays, provides for arbitration. or other procedure for
settlement, or provides for liquidated damages.

WATER, LIGHT, POWER, HEAT, TELEPHONE:

All water for construction purposes, drinking water, lighting, temporary electric power, heat and telephone service
shall be arranged for and provided for in the requirements of the work by the Contractor at its expense.

PROGRESS SCHEDULE:

The Contractor shall submit a proposed work progress schedule to the Engineer for review before starting work.
Weekly updates shall be submitted to the Owner's Inspector at the weekly coordination meeting.

MATERIALS SOURCES:

Select Material, Aggregate Base, Mineral Aggregate, concrete, steel products and pipe shall be obtained from
commercial sources. The Contractor shall pay all royalties, or any other charges or expenses, incurred in connection
with the securing and hauling of the material. The Contractor will be required to furnish the Engineer with a list of
its proposed commercial sources prior to use, and shall present certificates stating that the material produced from
any commercial sources is in accordance with the Uniform Standard Specifications and these Supplementary General
Conditions.

GENERAL:

It shall be the Contractor's responsibility to protect the structure and construction site from damage that may occur
during the construction period and until fmal acceptance of the completed project by the Engineer.

Upon completion of the construction, the Contractor shall clear the work area of all debris.

•

•

•

•

•

•

•

•

•

•
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•

•
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The property owner west of Dysart Road may be underway with the construction of a planned development during
the construction of the Colter Channel project, and MCDOT may also be underway with its Dysart Road
Improvements project. The Contractor will coordinate as required with developer and MCDOT contractors to avoid
conflicts and other problems.

The Contractor will coordinate with the farm owners in whose fields the channel construction will occur. The
Contractor will contact the farm operators at least 30 days and preferably 60 days in advance of disrupting their
fields. The farm operators are Mr. Charlie Crews of River Ranch (east of EI Mirage Road) at 936-6212 or 390
7620, and Mr. Warren Downs of Suncor (west of EI Mirage Road) at 935-2700.

GUARANTEE:

The.Contraetor shall guarantee all structures for one year against faulty materials, faulty workmanship, and failure to
meet the specifications requirements. Said guarantee by the Contractor shall not apply to damage caused by
earthquakes or other acts of God, land subsidence or faulty operations or any abuse of the structures by others.

Subsection 101.2 - Definitions and Terms:

• 1. Change the defmition of the phrase "Board of Supervisors" to being the Board of Directors acting under
the authority of the laws of the State of Arizona and in their capacity of the Board of Directors of the
FCDMC.

2.

• 3.

4.

•
5.

6.

•
7.

8.

• 9.

10.

•

•

Change the defmition of the phrase "Budget Project" to being a project financed by funds set aside in the
annual budget or otherwise approved by the FCDMC Board of Directors.

Add to the defmition of the phrase "Contract Documents", the phrase "Supplementary General
Conditions".

Change the defmition of the term "Engineer" to being the person appointed by the FCDMC Board of
Directors to the office of Chief Engineer and General Manager of the FCDMC acting directly or through
its authorized representative, the Chief of the FCDMC Construction and Operations Division.

Change the defmition for the phrase "Notice of Award" to a letter from the FCDMC advising the
Contractor that he is the successful bidder and the FCDMC has accepted its proposal.

Whenever the word "District" is used in these Specifications, it shall mean the Flood Control District of
Maricopa County.

Whenever the word "Consultant" is used in these Specifications, it shall mean CRSS Civil Engineers, Inc.

Change the definition of the term "Owner" to the Flood Control District of Maricopa County, acting
through it's legally constituted officials, officers, or employees.

Add the definition for Maricopa County Minority Business Office (MBO); the office responsible for
administering the Maricopa County Minority and Women Owned Business Enterprise Program.

Add the definition for the Maricopa County Minority and Women Owned Business Enterprise
Program as being the Program adopted by the Board of Supervisors effective January 1, 1992.
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SECTION 102 - ADDENDA & SUBMISSION OF BIDDING SCHEDULE

Subsection 102.4 - Examination of the Site: The Contractor shall visit the site and become familiar with existing
conditions and the proposed construction requirements prior to submittal of its bid.

Subsection 102.5 - Preparation of Proposal: Proposals, including the Bidding Schedule, must be legibly written in
ink or typed.

It shall be the responsibility of prospective bidders to determine, prior to submission of a bid, if any addenda have
been issued by the Flood Control District This may be accomplished by calling 602-506-1501. Any addendum
issued, if not already bound into the Special Provisions, must be attached and included as part of the Special
Provisions and any quantities on the Bidding Schedule requiring change shall be adjusted to the new figure by pen
and ink.

Bids which do not have appropriate addenda attached and show appropriate changes to the Bidding Schedule, and
receipt of addenda acknowledged in the Proposal shall be invalid.

The bidder's Arizona State Contractor's License number and the classification under which it proposes to perform
the work shall be shown on the proposal. An II A" General Engineering License is required for this contract. The
two lowest bidders may be required to provide certification of prior satisfactory completion for similar construction
and to furnish a copy of their license and the renewal certificate.

Subsection 102.6 - Subcontractors' List: A list of subcontractors to be employed on the project shall be submitted
with the bid, on the form provided in the Proposal. No change of the subcontractors named therein will be made
unless first approved in writing by the Owner.

Subsection 102.7 - Irregular Proposals: Add the following to the MAG Specifications:

(F) If bidder fails to complete and submit the Maricopa County Minority and Women-Owned Business
Enterprises Assurances Affidavit.

Subsection 102.8 - Proposal Guarantee: No proposal will be read unless accompanied by a proposal guarantee in
the proper amount and in the form provided in the proposal pamphlet Surety bonds will be accepted only on the
form/forms, or true copies thereof, provided by the Contracting Agency and included with the specifications. The
guarantee shall be made payable and acceptable to the Flood Control District of Maricopa County, as a guarantee
that the bidder, if awarded the contract, will execute the contract documents and furnish the required bonds and
certificates of insurance, to be forfeited if the Contractor fails or refuses to enter into a contract as required by the
bid documents.

The proposal guarantee shall be in the form of a certified check, cashiers check, or surety bond for ten (10%)
percent of the amount of the bid. The surety bond shall be executed solely by a surety company or companies
holding a certificate of authority to transact surety business in the State of Arizona issued by the Director of the
Department of Insurance. The surety bond shall not be executed by an individual surety or sureties. The
requirement contained in MAG Specifications "....In addition, said company or companies shall be rated "Best A_"
or better as required by the Contracting Agency, as currently listed in the most recent Best Key Guide, published by
the A.M. Best Company...." is hereby removed and of no effect

•

•

•

•

•

•

•

•

•

•
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•

•

•

•

•

•

•

SECTION 103· AWARD AND EXECUTION OF THE CONTRACT

Subsection 103.5 - Requirement of Contract Bonds: The Performance and Payment Bonds included in the
Contract Documents shall be used in the execution of the Contract by the successful bidder. No substitution nor
other form of Bond will be allowed. Each such bond shall be executed by a surety company or companies holding
a certificate of authority to transact surety business in the State of Arizona, issued by the Director of the Department
of Insurance. The bond(s) shall not be executed by an individual surety or sureties. The bond(s) shall be made
payable and acceptable to the Flood Control District of Maricopa County, and shall be written or countersigned by
an authorized representative of the surety who is either a resident of the State of Arizona or whose principal office
is maintained in this State, as by law required, and the bond(s) shall have attached thereto a certified copy of Power
of Attorney of the signing official.

The requirement contained in MAG Specifications "....In addition, said company or companies shall be rated "Best
A-" or better as required by the Contracting Agency, as currently listed in the most recent Best Key Guide,
published by the A.M. Best Company...." is hereby removed and of no effect.

Subsection 103.6 - Contractor's Insurance: A statement from bidder's insurance carrier shall be included in the
proposal certifying that it will furnish the specified kind and amounts of insurance to the bidder if it is awarded the
contract As required by law, the statement will be from an insurance carrier or carriers authorized to do business in
the State of Arizona, or countersigned by an agent of the carrier authorized to do business in the State of Arizona.

Subsection 103.6.1(D) • Contractor's Insurance: Add additional insureds as indicated on the included Certificate
of Insurance.

Subsection 103.6.2 • Indemnification of the Contracting Agency Against Liability: Replace with
Indemnification on Page 29 of 29 of the Contract Documents.

SECTION 104 - SCOPE OF WORK

Subsection 104.1.2 • Traffic Regulations:

A. Dysart Road shall be considered a major street.

B. All traffic and/or traffic control devices on this project shall be provided, maintained and/or controlled as
specified in the Uniform Traffic Control Manual and the City of Phoenix Traffic Barricade Manual, latest
revision.

C. Unless otherwise provided for in the following "Special Traffic Regulations" all traffic on this project shall
regulated as specified in Section IV of the Traffic Barricade Manual.

• CONTRACT NO. FCD 93·08 SGC Page 5 of 13
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Subsection 104.1.3 - Special Traffic Regulations:

During the construction period, the Contractor shall provide for the following special traffic considerations:

A. During the construction of the EI Mirage Road bridge, EI Mirage Road can be closed to through traffic. Local
traffic access shall be maintained as required for the agricultural activities in the area. Specifically, access to
the "farm road" south of the channel alignment and east of EI Mirage Road will be provided. The Contractor
will develop and submit a traffic control and signing plan., The plan shall be reviewed and approved by
MCDOT, and the Engineer.

B. A two-lane detour plan has been prepared and included in the construction plans for the construction of the
Dysart Road bridge.

C. The Contractor will construct the canal and maintenance road detours as shown on the plans prior to the
construction of the Airline Canal culvert and flume.

D. The Contractor will maintain access at all times during construction to the ABC Sand & Rock Facility on
the north side of the project limits, east ofEI Mirage Road. Contact Dave Waltemath at 935-1677.

Subsection 104.2 - Boring Logs and Soils Report:

The soil boring logs are available for review at the District. No guarantee is made of the accuracy of the boring
logs in the soils report. The Contractor shall make his own determination as to soil and subsurface conditions
and shall complete his work in whatever material and under whatever condition he may encounter or create,
without extra cost (except as modified in MAG). Existing moisture conditions shall be no basis for claim for
additional monies or time extensions. The Contractor shall manipulate the existing soil as required to achieve
stable soil conditions and the required densities.

SECTION 105 - CONTROL OF WORK

Subsection 105.2 - Plans and Shop Drawings: Shop plans shall be submitted as follows:

Initial submittal for review - three (3) copies, of which one (1) copy will be returned to the Contractor
within five (5) working days.

Final submittal for approval - five (5) copies, of which two (2) copies will be returned to the Contractor
within five (5) working days.

Subsection 105.2.1 - Substitutes and "Or-Equal" Items: Whenever an item of material or equipment is
specified-or described in the Contract Documents by using the name of a proprietary item or the name of a
particular Supplier, the specification or description is intended to establish the type, function and quantity
required. Unless the specification or description contains or is followed by words reading that no like, equivalent
or "or-equal" item or no substitution is permitted, other items of material or equipment of other Suppliers may be
accepted by Engineer under the following circumstances:

A. "Or-Equal": If in Engineer's sole discretion an item of material or equipment proposed by Contractor is
functionally equal to that named and sufficiently similar so that no change in related Work will be
required. it may be considered by Engineer as an "or-equal" item, in which case review and approval of
the proposed item may, in Engineer's sole discretion, be accomplished without compliance with some or
all of the requirements for acceptance of proposed substitute items.

•

•

•

•

•

•

•

•

•

•
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B. Substitute Items: If in Engineer's sole discretion an item does not qualify as an "or-equal" item under
subparagraph 105.2.1 (A), it will be considered a proposed substitute item. Contractor shall submit sufficient
information as provided below to allow Engineer to determine that the item of material or equipment
proposed is essentially equivalent to that named and an acceptable substitute therefor. The procedure for
review by the Engineer will include the following and may be supplemented in the Special Provisions.andas
Engineer may decide is appropriate under the circumstances. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than Contractor. If
Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall first make
written application to Engineer for acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general design, be similar in substance to
that specified and be suited to the same use as that specified. The application will state the extent, if any, to
which the evaluation and acceptance of the proposed substitute will prejudice contractor's achievement of
completion on time, whether or not acceptance of the substitute for use in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract with Owner for work on the
project) to adapt the design to the proposed substitute and whether or not incorporation or use of the
substitute in connection with the Work is subject to payment of any license fee or royalty. All variations of
the proposed substitute from that specified will be identified in the application and available maintenance,
repair and replacement service will be indicated. The application will also contain an itemized estimate of all
costs or credits that will result directly or indirectly from acceptance of such substitute, including costs of
redesign and claims of other contractors affected by the resulting change, all of which will be considered by
the Engineer in evaluating the proposed substitute. Engineer may require Contractor to furnish additional data
about the proposed substitute.

C. Contractor's Expense: All data to be provided by Contractor in support of any proposed "or-equal" or
substitute item will be at Contractor's expense.

105.2.2 - Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence or
procedure of construction is shown or indicated and expressly required by the Contract Documents, Contractor may
furnish or utilize a substitute means, method, technique, sequence or procedure of construction acceptable to
Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to
determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The
procedure for review by Engineer will be similar to that provided in subparagraph 105.2.1(B).

105.2.3 - Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to subsections 105.2.1 and 105.2.2. Engineer will be the sole judge of
acceptability. No "or-equal" or substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. Owner may require
Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to any
"or-equal" or substitute. Engineer will record time required by Engineer and Engineer's Consultants in evaluating
substitutes proposed or submitted by Contractor pursuant to subparagraphs 105.2.1(B) and 105.2.2 and in making
changes in the Contract Documents (or in the provisions of any other direct contract with Owner for work on the
project) occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or submitted by
Contractor, Contractor shall reimburse Owner for the charges of Engineer and Engineer's Consultants for evaluating
each such proposed substitute item.

Subsection 105.6 - Cooperation with Utilities:

•

•

A. An attempt has been made to determine the location of all underground utilities and drainage pipes,
culverts, and structures; however, it shall be the Contractor's responsibility to cooperate with the pertinent
utility companies so that any obstructing utility installation(s) may be adjusted. Should the Contractors
operations result in damage to any utility the location of which has been brought to its attention, he shall
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assume full responsibility for such damage. The Contractor shall contact Arizona Blue Stake (telephone
number 263-1100) a minimum of two (2) working days before beginning any underground work. In
addition, Blue Stake notification(s) shall be maintained on a current basis.

B. The following phone numbers should put the Contractor in contact with the proper personnel:

Maricopa County Department of Transportation,
Herb Miller 602/506-4683

Flood Control District of Maricopa County,
Fred Fuller ..•............................. , 602/506-1501

U.S. West Communications,
Beth Wood 602/395-2216

Arizona Public Service Co.,
John Herrera 602/371-6942

Tierra Buena Water (Valley Utilities),
Bob Prince 602/935-1356

Santa Fe Pacific Pipeline Partners, L.P.,
George ReedlDan Tarango 213/486-7736

SunCor Farms,
Warren Downs 602/935-2700

Tucson Electric Power Company
Patti Morris 602n45-3170

Salt River Project
Chuck Hughes 602/236-4853

•

•

•

•

•

C. Salt River Project, Arizona Public Service, Tucson Electric Power, and the Department of Energy,
maintain a high voltage transmission tower corridor along the east end of the project. Do not consider
these lines to be insulated. Construction personnel working in the proximity of these lines are exposed to
an extreme hazard from electrical shock. Contractors, their employees, and all other construction
personnel working on this project must be warned of the danger and instructed to take adequate protective
measures, including maintaining minimum clearances between the lines and all construction equipment and
personnel. (See also H)

•

•
D. An outage of the overhead APS power lines along EI Mirage Road for construction of the bridge can be

obtained by contacting APS (Mr. John Herrera) at least 30 days in advance of the need for the outage.
The cost of the outage should be accounted for in the Contractor's bid. Refer to bid item 502.

For construction of the Dysart Road bridge, the Contractor must determine the need for a shoofly of the
overhead APS power lines. The cost of the shoofly will be incidental to the construction costs for the
bridge and should be accounted for accordingly in the Contractor's bid Refer to bid item 502. The
request for the shoofly must be made to APS at least 60 days in advance of the need for the shoofly.
Adjustment to contract time for the purpose of obtaining and to accommodate the outage or the shoofly
will not be permitted.

Pole bracing if required, should be accounted for in the Contractor's bid.

•

•
E. Flows along Dale Creek, south to Camelback Road, will be maintained until such time as the siphon is

constructed and operational.

F. All existing irrigation facilities which cross or are located within the project construction limits must be
maintained as operational during construction. If necessary, the Contractor will construct temporary
facilities in order to maintain the existing irrigation operations, at no cost to the District.

•
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•

•

•

G.

H.

The Suncor Airline Canal and the Suncor delivery ditch east of the Airline Canal may both convey "reused
water". The Contractor should contact Warren Downs at 935-2700 to determine if "reused water" is being
conveyed in the canal and ditch. If such water is being conveyed, the Contractor will take appropriate
precautions when working in and around this water.

Notify Tucson Electric 72 hours in advance of work under the high voltage transmission lines, so that they
may have an inspector on site.

Subsection 105.8 - Construction Stakes, Lines, and Grades: Add the following to MAG:

•

•

A.

B.

The Engineer will set the project survey control line which the construction contractor will use to set line
and grade for all construction. The control line shall consist of (1) alignment staking at an interval
appropriate to the project requirements and (2) elevation controls, both of which shall be at frequent
enough intervals to maintain a line of sight between staking. All other surveying required for the project
shall be the contractor's responsibility. The Engineer will not set any construction stakes.

Before any construction work is started, the Engineer shall perform all base surveys and cross sections of
existing conditions that may be required as a basis for quantity determination.

Subsection 106.5 - Contractors Marshaling Yards:

The Contractor shall obtain approval of the Engineer when using vacant property to park and service equipment and
store materials for use. The Contractor will obtain prior written approval of the property owner for such use and

• submit a copy of the approval to the Engineer prior to use of the property.

Contractor access to the construction limits will be as follows:

A. An access Temporary Construction Easement from Camelback Road to the west end of the project (see
District for map and legal description).

• B. From Dysart and EI Mirage Roads.

C. Along the Airline Canal maintenance roads, subject to the prior written approval of Suncor.

•
D. Along existing dirt roads ONLY which cross the Bureau of Land Management parcel (SW 1/4 SE 1/4

Section 13) off of Camelback Road.

•
SECTION 107 - LEGAL RELATIONSHIPS & RESPONSIBILITY TO PUBLIC

Subsection 107.2 - Permits: The Contractor shall be responsible for being aware of and obtaining all permits and
licenses, pay all charges, fees, taxes, and give all notices necessary and incidental to the due and lawful prosecution
of the work. Permits for earth moving may be obtained from the Bureau of Air Pollution Control, Maricopa County
Department of Health Services, 1845 East Roosevelt, Phoenix, Arizona, telephone number 258-6381.

Subsection 107.2.1 - NPDES Permit Requirements: Add the following to MAG:

•

•

A. This project is subject to the National Pollutant Discharge Elimination System (NPDES) Stormwater
requirements for construction sites under the Environmental Protection Agency (EPA) General Permit
for Arizona. Under provisions of that pennit, the Contractor shall be designated as permittee, and shall
take all necessary measures to assure compliance with the NPDES General Permit for Arizona, as well
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as all other applicable Federal, State and local laws, ordinances, statutes, rules and regulations pertaining
to stonnwater discharge. As the pennittee, the Contractor is responsible for preparing, in a manner
acceptable to the EPA, all documents required by this regulation, including but not necessarily limited
to:

•

•
1.

2.

3.

Stonnwater Pollution Prevention Plan (SWPPP) for the project, including certification of
compliance fonn. Contractor shall be required to develop, implement, update and revise
the SWPPP, as necessary, in order to assure compliance with the EPA permit
requirements. The SWPPP shall be retained on the project site at all times during
construction.

Notice of Intent (NO!) to assure compliance with the NPDES General Pennit for Arizona,
including certification of signatures.

Notice of Tennination (NOT) of coverage under NPDES General Pennit for Arizona

•

•
B. Preliminary copies of the NOI and the SWPPP shall be submitted to the Owner during the

preconstruction meeting and shall be subject to review by the Owner prior to implementation.

C.

D.

E.

Contractor shall submit the completed and duly signed NO! fonns no later than forty-eight (48) hours
prior to the initial start of construction on the project to the following agencies:

EPA Stonnwater Notice of Intent
P. Box 1215
Newington, Virginia 22122

A copy of the completed NO! fonn shall be submitted to the following:

Stonnwater Coordinator
Arizona Department of Environmental Quality
P.O. Box 600
Phoenix, Arizona 85001-0600

Maricopa County, Current Planning
Planning & Development Division
301 West Jefferson, Third Floor
Phoenix, Arizona 85003
602/506-3301

Failure by the Contractor (or Subcontractors of any tier) to submit NOls within the mandated time frame
shall result in delay of the construction start date, and no claim for extension of time will be granted for
such delay. A copy of the completed NOI shall be posted at the construction site.

Inspections of all stonnwater pollution control devices on the project shall be perfonned by the Contractor
on monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period at the project site
as required under provisions of the NPDES General Pennit for Arizona Contractor shall prepare reports on
such inspections and retain the reports for a period of three years following the completion of the project.
Inspection reports shall be submitted monthly to the Owner along with progress payment requests.
Additionally, Contractor shall maintain all stonnwater pollution control devices on the project in proper
working order, which shall include cleaning and/or repair during the duration of the project.

Contractor warrants that its employees and subcontractors of any tier and their employees shall at all times
comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all federal, state and
local governments and the Environmental Protection Agency in connection with NPDES Pennitting
requirements and laws and regulations pertaining to air, ground water and surface water quality.

•

•

•

•

•

•
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•

•

•

•

•

•

•

•

•

F.

G.

H.

Fines and penalties imposed by the EPA against the Owner or the Contractor, for Contractor's failure to
comply with any of the requirements of NPDES General Permit of Arizona, shall be borne by the
Contractor.

Upon project completion, acceptance and demobilization, Contractor shall submit its completed, duly
executed NOT form to the EPA, with a copy to the Arizona Department of Environmental Quality (and the
appropriate municipality), at the address listed in Section (B) above, thereby terminating all NPDES permit
coverage for the project. Contractor shall then surrender to the Owner copies of the SWPPP, inspection
information and all other documents prepared and maintained by the Contractor in compliance of the
NPDES General Permit Contractor shall retain the originals of such documents for a period of three (3)
years following the completion of the project.

The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to the
preparation, installation and maintenance of the SWPPP during project construction, including assuring
proper operation of the pollution control devices installed, and all maintenance, cleaning, and disposal costs
associated with clean-up and repair following storm events, runoff or releases on the project The Lump
Sum price for the SWPPP shall be inclusive of all costs, and no additional claims shall be made by the
Contractor under any other specification provision of these documents, including Change Conditions.
Payment for this bid item shall be: 25% with the fIrst progress payment, and prorated thereafter over the
life of the project until the remaining 75% is paid in full.

Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage Design
Manual for Maricopa County, Volume III Erosion Control". The manual is available at the Flood Control
District, 2801 West Durango, Phoenix, Arizona 85009.

Payment for NPDES / SWPPP permit requirements shall be made on the basis of lump sum for all work
described in Section 107.2 .1 for:
ITEM 107 - NPDES / SWPPP PERMITS.

Subsection 107.4 - Archeological Reports: The following requirements are added to this subsection: Any
cultural and/or paleontological resource (historic or prehistoric site or object) discovered by the Contractor, or
any person working on his behalf, shall be immediately reported to the Engineer. The Contractor shall suspend
all operations in the immediate area of such discovery until written authorization to proceed is issued by the
authorized offIcer and the Engineer. An evaluation of the discovery will be made by the authorized offIcer and
Engineer to determine appropriate actions to prevent the loss of significant cultural or scientifIc values.

Subsection 107.5.2 • Compliance with the Arizona Communication Standard: The Owner will provide the
Contractor with Material Safety Data Sheets (MSDS) for any products known to exist on the site that are
deemed health hazards. The Contractor will provide a copy of Owner-provided MSDS to all subcontractors.

The Contractor will provide the Owner and all subcontractors with MSDS for any products that have or are
deemed health hazards that will be brought onto the site or created on the site by either the Contractor or by any
subcontractors.

The Contractor will provide the Owner with a statement certifying that all personnel (Contractor and
subcontractor) employed by the Contractor or by a subcontractor on the job site have received the required
Hazard Communication Standard training.

•

•

Subsection 107.9 • Protection and Restoration of Property:

The Contractor shall exercise care to not disturb or damage property, such as agricultural crops and irrigation
facilities, etc., outside of the construction limits as identifIed in the construction plans. All costs for the repair
and/or replacement of such disturbance or damage shall be the sole responsibility of the Contractor, and no
compensation for such costs will be provided to the Contractor.
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Subsection 107.10 - Contractor's Responsibility for Work:

Contractor is advised that the part of the work will be done in the Agua Fria River and across washes and
irrigation facilities which are subject to flows of water of varying amounts. Owner assumes no responsibility for
notifying Contractor of any anticipated flows in these features, nor for any damages incuned by Contractor to its
equipment or to any of the Contractor's work as a result of any flows of water.

SECTION 108 COMMENCEMENT, PROSECUTION & PROGRESS

Subsection 108.9 - Failure to Complete on Time: The actual cost per calendar day incuned by the District for
Administrative and Inspection Services on this project will be added to the daily charges as indicated by TABLE
108, LIQUIDAlED DAMAGES, and will be deducted from monies due or to become due to the Contractor for
each and every calendar day that work shall remain incomplete after the time specified for the completion of the
work in the proposal, or as adjusted by the Engineer. Nothing contained in this provision shall prohibit the
District from deducting from monies due or to become due to the Contractor for any other costs incurred by the
District directly attributable to the delay in completing this contract

Subsection 109.1 - Measurement of Quantities: Measurement for payment shall be made for the actual work
completed as determined by the Engineer. Payment will be made at the bid unit price, which price shall include
the cost of all labor, materials, tools, equipment, transportation, permits, and incidentals required for performing
the work as specified. Monthly Progress Payments of the agreed to value of the work accomplished shall be
mage by the District.

Measurements of placed materials and/or constructed items will be made after completion of the project to
determine compliance with the specifications. Any deficiencies in thickness or width shall be corrected by the
contractor before acceptance by the FCDMC.

The cost of all work required under this contract as shown on the plans for which there are no specific items
shown on the Bidding Schedule, shall be included in the prices bid for related items.

Subsection 109.2 • Scope of Payment:

In addition to the contained provisions, the work under this section shall consist of preparatory work and
operations, including but not limited to, the movement of personnel, equipment, supplies and incidentals to the
project site; the establishment of all offices, buildings and other facilities necessary for work on the project, and
for all other work operations that must be performed and costs incurred prior to beginning work on the various
items on the project site.

Mobilization will be measured for payment as a lump sum, a single complete unit or work.

Payment for mobilization, measured as provided above, will be made at the contract lump sum price, when so
called for in the Bid Schedule, which shall be full compensation for supplying and furnishing all materials,
facilities and services and performing all the work required. If payment for mobilization is not a separate bid
item, then such costs shall be considered incidental.

•

•

•

•

•

•

•

•

•
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•

• Subsection 109.7 - Payment for Bond Issue and Budget Projects: Add the following to MAG.

•

1. Both progress and final pay estimates will be initially processed by the FCDMC's Construction and
Operations Division on Tuesdays only, Tuesdays being the only day the Contractor may submit a pay
estimate. Each pay estimate must include the required Maricopa County Minority!Women-Owned
Business Enterprise Program Participation Report. The fmal pay estimate shall include a listing of total
MBE/WBE participation. Line numbers and a description of actual work performed shall also be
included. If, at the time of contract completion, the MBE and WBE commitments are not actually
attained, the report is to provide an explanation of failure to comply. These reports shall be submitted
within thirty (30) days of contract completion, prior to release of any remaining contract retention.

•

•

•

•

•

•

•

•

2. This project is subject to the retention provisions of ARS 34-221, and of Paragraph 1 above.

CONTRACT NO. FCD 93-08 SGC Page 13 of 13



•

•

•

•

•

•

•

•

•

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
CONTRACT FCD 93-08

COLTER CHANNEL DRAINAGE IMPROVEMENTS

SPECIAL PROVISIONS

SECTION 201 - CLEARING AND GRUBBING

Clearing and grubbing shall conform to Section 201 of the Uniform Standard Specifications except as
modified herein. The work consists of removal and disposal of all trees, stumps, and other objectionable
material as necessary for the construction of this project. Prior to starting this work the Contractor must
verify the location of existing utilities which may be damaged during this work. The Contractor shall adjust
and/or otherwise protect these utilities from damage.

No separate payment will be made for clearing and grubbing.

SECTION 202 - MOBILIZATION

202.1 Description:

The work under this section shall consist of preparatory work and operations, including but not limited to, the
movement of personnel, equipment, supplies and incidentals to the project site; the establishment of all
offices, buildings and other facilities necessary for work on the project, an for all other work and operations
that must be performed and costs incurred prior to beginning work on· various items on the project site.

202.2 Measurement:
Mobilization shall be measured for payment by the lump sum as a single complete unit of work.

202.3 Payment:

Payment shall be made at the. contract lump sum price for:
ITEM 202 • MOBILIZATION
and shall be full compensation for supplying and furnishing all materials, facilities and services and
performing all the work involved as specified herein.

SECTION 206· STRUCTURE EXCAVATION AND BACKFILL

Structure excavation and backfill shall conform to Section 206 of the Uniform Standard Specifications except
as modified herein. The work consists of the removal, placing and compaction of material around the
concrete box culverts and headwalls to the lines and grades designated on the plans or as directed by the
Engineer.

Structure backfill behind the box culvert and wing walls shall consist of free-draining granular material and
shall not contain stones larger than three inches in diameter, with not more than 5 percent passing a #200
sieve and a PI less than 5. Material obtained from project excavations may not be suitable for use in
structure backf111 construction. Structure backfill shall be placed in horizontal lifts not to exceed six inches in
compacted thickness and compacted to a minimum of 95 percent of the maximum density at the optimum
moisture content plus or minus 3 percent as determined in accordance with ASTM D-2922 and D-3017.
Compaction equipment or methods which may cause excessive displacement or may damage structures, shall
not be used. Hand operated compaction equipment shall be used adjacent to structures.

•

•
I
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This bid item does not include structural backf'ill quantities for the Dysart Road and EI Mirage Road bridges.
For the bridges, the cost for structural backfill is incidental to the construction of the bridges.

Measurement: The quantities of structure backfill used will be those of the completed bid item, in place,
within the limits of dimensions shown on the plans. The Engineer will compute the quantities of structure
backf111 by a method which in his opinion is best suited to obtain an accurate determination. This bid item
does not include structural backfill quantities for the Dysart Road and EI Mirage Road bridges. For the
bridges, the cost for structural backfill is incidental to the construction of the bridges.

No separate payment will be made for structure excavation.

Structure backf111 shall be paid for at the unit price bid per cubic yard for:
ITEM 206 - STRUCTURE BACKFILL.

SECTION 211 - FILL CONSTRUCTION

•

•

•

•
Fill construction shall conform to Section 211 of the Uniform Standard Specifications except as modified
herein. The work consists of placing and compacting all material wherever necessary according to the
construction drawing, beyond the limits of structure backfill, and along the channel.

Unless otherwise specified, material obtained from the project excavations may be presumed suitable for use
in fi11 construction, provided that all organic material, rubbish, debris and other objectionable material is fIrSt
removed.

Prior to the placement of fill material, all loose soil, vegetation, any roadside debris, pavement, and existing
structures within the proposed fill areas shall be completely removed. Depressions and ditches shall be
cleaned of all loose or wet soils and widened to accommodate compaction equipment. Sloping surfaces shall
be benched to provide a level surface for fill placement. All exposed subgrade surfaces shall be scarified,
brought to the proper moisture content and compacted to a maximum depth of eight (8) inches.

The fill shall be compacted in horizontal lifts to a minimum of 95 percent of the maximum density as
determined in accordance with ASTM D-2922 and D-3017 within a moisture content range of plus or minus
3 percent of optimum. The depth of the compacted lifts shall not exceed nine (9) inches.

Measurement: The quantities offill construction used will be those of the completed bid item, in place,
within the limits of dimensions shown on the plans. The engineer will compute the quantities of fill
construction by a method which in his opinion is best suited to obtain an accurate determination.

Fill construction shall be paid for at the unit price bid per cubic yard for:
ITEM 211 - FILL CONSTRUCTION.
This bid item does not include structure backfill, which is part of Section 206 herein.

SECTION 215 • EARTHWORK FOR OPEN CHANNELS

Earthwork for open channels shall conform to Section 215 of the Uniform Standard Specifications except as
modified herein. The work shall consist of excavation of drainage channels as shown on the plans.

The Contractor may dispose of channel excavation material along and/or near the channel alignment, subject
to the approval of the adjacent property owners. The following property owners have expressed great interest
in receiving the excavation material: UCI Homes, Jim Draper at 894-5400 (Station 9+20 to Dysart Road);
Suncor Development, Warren Downs at 935-2700 or Duane Black at 285-6800 (Station 80+00 to EI Mirage
Road); River Ranch, Jan Kleinman at 252-4861 (EI Mirage Road to Station 134+00).

•

•

•

•

•

•

Contract No. FCD 93·08 SP Page 2 of 16 •



~,?2't~'7",":"'Y:"Y~~:~il"';'D;-", ',T.;" ',,:.

\

•

•

•

•

•

•

•

•
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•

•

Payment for earthwork excavation for open channels shall be made on the basis of the price per cubic yard
bid for:
ITEM 215 - CHANNEL EXCAVATION.

SECTION 220 - RIPRAP CONSTRUCTION

Plain Riprap
Riprap shall conform to Section 220 of the Uniform Standard Specifications except as modified herein. The
work shall consist of placing riprap and grouted riprap for sideweirs and channel lining as shown on the
plans. For Dso =6", D min=3" and D max= 12". For Dso=4", Dmin=2" and Dmax=8".

All non-grouted riprap shall be underlain with filter fabric meeting the following specifications:
Apparent Opening Size (AOS): U.S. Sieve No. 30-100 ASTM D4751-87
Permittivity: 0.10 sec-1 ASTM D4491-85
Type: Non-woven

PROPERTY REQUIREMENT TEST METHOD

Grab tensile strength 1401bs. ASTM D4632-86

Grab elongation at break 45% min., 115% max. ASTM D4632-86

Puncture strength 501bs. ASTMD3787

Brust strength 220 psi ASTMD3786

Trapezoidal tear 401bs. ASTM D4533-85

Ultraviolet stability 70 % ASTM D4355-84

The surface to receive the ftlter fabric shall be free of obstructions, depressions and debris. The filter fabric
shall be loosely laid and not placed in a stretched condition. The strips shall be placed to provide a
minimum 24 inches of overlap for each joint On streamwise joints, the upstream strip shall overlap the
downstream strip. The fabric shall be protected at all times during construction from extensive exposure to
sunlight.

Rock shall be carefully placed on the ftlter fabric in such a manner as not to damage the fabric. If, in the
opinion of the Engineer, the fabric is damaged or displaced to the extent that it cannot function as intended,
the contractor shall remove the rock, regrade the area if necessary, and replace the filter fabric.

No separate payment will be made for ftlter fabric.

Grouted Riprap
Penetration of grout shall be to the full depth of riprap shown on the plans. If penetration of grout is not
obtained by gravity flow into the interstices, the grout shall be spaded or rodded to completely fill the voids
in the stone layer. The grout shall fill the interstices to within 1 inch of the stone surface.

Grout for riprap shall be colored with a desert beige admixture. The color shall conform to Munsell Color
Number lOYRS/3 with respect to hue, value and chroma A test panel shall be made and the grout color shall
be approved by the Engineer prior to use. Cost of grout coloring is incidental to the cost of grouted riprap.

No separate payment will be made for grout
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Payment for riprap construction shall be made on the basis of the price per cubic yard bid for :
ITEM 220-1 RIPRAP (6-inch DSO)
ITEM 220-2 RIPRAP (4-inch DSO)
ITEM 220-3 GROUTED RIPRAP

SECTION 225 - WATERING

The cost of watering will be included in the bid item for the construction operation to which such watering is
incidental or appurtenant, unless otherwise provided for in the special provisions or proposal.

SECTION 301 - SUBGRADE PREPARAnON

The work under this section consists of preparing the subgrade for the pavements on the approach roads and
detour road, including ditches if indicated, in accordance with the plans and Section 301. It also includes the
tapered portions of the project and driveway turnouts. Shoulders shall be rolled and compacted to a
minimum of 90 percent Proctor density.

Direct payment will not be made for excavation, drainage excavation, structure excavation, fill material,
waste, haul, overhaul, clearing, rolling or for the disposal of waste materials as this applies to the bridge at EI
Mirage and Dysart.

The earthwork quantities shown on the plans are approximate and were determined during the design process.
They are included to aid the bidder in formulating his bid.

Payment for subgrade preparation shall be made on the basis of price per square yard bid for:
ITEM 301· SUBGRADE PREPARATION.

SECTION 310 - UNTREATED BASE

Untreated base shall conform'to Section 310 of the Uniform Standard Specifications and MCDOT
Supplement except as modified herein. The work consists of placing the aggregate base course for the
maintenance access roads, the ABC Sand and Gravel access road and reconstruction of Dysart and El Mirage
Roads as shown on the plans.

Payment for untreated base shall be made on the basis of the price per ton bid for:
ITEM 310-1 AGGREGATE BASE (Reconstruction Dysart and EI Mirage Roads)
ITEM 310-2 AGGREGATE BASE (Access Roads).

•

•

•

•

•

•

•

•

•

•
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•

•

•
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SECTION 315 - BITUMINOUS BOND COAT:

The bituminous material shall be Grade MC-70 or MC-250 liquid asphalt as determined by the Engineer.
Prime coat shall be applied to the total width of the aggregate base material at the rate of 0.40 gallons per
square yard unless otherwise specified by the Engineer. Prime coat shall be allowed to penetrate for not less
than 48 hours prior to beginning asphalt concrete paving.

Payment for bituminous bond coat shall be made on the basis of price per ton bid for:
ITEM 315 - BITUMINOUS PRIME COAT.

SECTION 321- ASPHALTIC CONCRETE

The bituminous material to be used shall be AC-40 complying with Table 711-1.

The mineral aggregate shall meet the grading requirements for Mix Designation C-3/4 in accordance with
Section 710.

In addition to pugmill type mixing plants, drum dryer mixers will be allowed in accordance with Standard
Specification 710.9. The moisture content of the bituminous mixture immediately behind the paver shall not
exceed three percent (3%).

The proper proportioning of the material at the cold feed shall be determined by the Contractor and approved
by the Engineer prior to production of asphaltic concrete. Production shall not commence until calibration
tests indicate an acceptable product can be obtained.

The correct proportions of each aggregate size introduced into the mixer shall be drawn from the storage bins
by an approved type of continuous feeder which shall supply the correct amount of aggregate in proportion to
the bituminous material and shall be so arranged that the proportion of each aggregate size can be separately
adjusted. The continuous feeder for the aggregate may be mechanically or electrically activated.

The plant shall be equipped with a sampling device to take representative composite samples of the cold feed.
If tests indicate non-compliance with specifications, operation shall cease until proper corrections have been
made.

The production of the plant shall be governed by the rate required to obtain a thorough and uniform mixture
of materials. Mixing shall continue until the uniformity of coating, when tested in accordance with AASHTO
T-195, is at least 95 percent.

The Contractor will be required to furnish to the Engineer certified weight tickets covering all of the asphalt
concrete place on the project.

Where the compacted thickness of the asphaltic pavement course is designated as three inches (3") or less,
the asphalt may be placed in one lift.

Payment for asphaltic concrete shall be made on the basis of price per ton bid for:
ITEM 321 • ASPHALTIC CONCRETE (C-3/4).

SECTION 329 - TACK COAT

Payment for the emulsified bituminous tack coat will be by the ton, diluted for:
ITEM 329 - BITUMINOUS TACK COAT.
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SECTION 334 - PRESERVATIVE SEAL

The bituminous material shall be Grade SS-lh, diluted 50 percent with water and shall be applied at the rate
of 0.08 gallons per square, unless otherwise directed by the Engineer.

Sand blotter shall be applied to the treated surface at a rate of two (2) pounds per square yard as directed by
the Engineer.

Payment for preservative seal shall be made on the basis of price per ton bid for:
ITEM 334-1 PRESERVATIVE SEAL.

Payment for sand blotter shall be made on the basis of price per ton bid for:
ITEM 334-2 SAND BLOTTER.

SECTION 340 CONCRETE CURB, GUTTER, SIDEWALK, DRIVEWAY AND ALLEY ENTRANCE

Payment for concrete sidewalk shall be made on the basis of price per square foot bid for:
ITEM 340-1 CONCRETE WALKS.

Payment for embankment spillway shall be made on the basis of price per each bid for:
ITEM 340-2 EMBANKMENT SPILLWAY.

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS

Removal of existing improvements shall conform to Section 350 of the Uniform Standard Specifications
except as modified herein. The work includes the removal and disposal of existing structures, pavement, and
any other obstacle to construction, unless it is specifically called out on the plans to be removed and
relocated. Holes, cavities and trenches resulting from the removal of structures shall be backfilled in
accordance with Sections 206 and 211.

The disposal of all waste material removed under this item shall be the responsibility of the Contractor. The
disposal site shall be approved by the Engineer.

•

•

•

•

•

•

•
If a Maricopa County landfill is selected for disposition of waste materials and/or debris, a Maricopa County
Landfill Use Permit will be required Application for permit can be made at the Maricopa County Landfill
Office, located at 3325 West Durango Street, Phoenix, Arizona 85009 (Telephone 269-2661). Charges will
be levied on a volume basis for each load delivered to the landfIll in accordance with the current fee
schedule.

The project construction limits shall be cleared of all trash and construction debris. Such material as
collected shall be disposed of at an approved landfill site and shall be subject to landfill fees so assessed,
which will be included in the unit price bid for this item.

The project construction limits shall be cleared of all discarded tires. These tires shall be collected, hauled to
and disposed of at an approved disposal site and shall be subject to disposal fees so assessed, which will be
included in the unit price bid for this item.

Weigh tickets from all landfill disposal must be furnished to the Engineer.

•

•

•

•
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•

•

•

•

•
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Payment for the removal of existing improvements shall be made lump sum for the total job for:
ITEM 350-1 MISCELLANEOUS REMOVALS.
ITEM 350-2 REMOVAL OF EXISTING IMPROVEMENTS (for Road and Bridge Construction)

Payment for removal and disposal of trash and construction debris shall be made on the basis of the price per
ton bid for:
ITEM 350-3 REMOVAL AND DISPOSAL OF TRASH.

Payment for removal and disposal of discarded tires shall be made on the basis of the price per ton bid for:
ITEM 350-4 REMOVAL AND DISPOSAL OF DISCARDED TIRES.

SECTION 401 - TRAFFIC CONTROL

Traffic control shall confonn with these Special Provisions, Part VI of the Manual on Unifonn Traffic
Control Devices for Streets and Highways, MUTCD, (US DOT Federal Highway Administration) with
current revisions, the City of Phoenix Traffic Manual, and/or as directed by the MCDOT Traffic Engineer or
his representative.

It shall be the Contractor's responsibility to provide, erect and maintain all necessary signs, barricades,
striping, striping removal, barriers, berms, lights, delineators, uniformed officers, flag men and any other
necessary devices to properly mark and control the construction areas. The Contractor has the responsibility
for protecting the work, the workmen and the traveling public at all times.

A road closure of Dysart Road is not authorized and two (2) lanes of traffic shall be maintained open at all
times. Contractor shall construct the detour road as shown in the plan set When completed, the Contractor
shall stripe and move all traffic onto the detour. See Figure 6-2 in the MUTCD.

A road closure of EI Mirage Road for a period not to exceed twelve (12) weeks is authorized. Two weeks
prior to closure, the Contractor shall place advisory signs with road closure information including closure date
and the expected duration of closure. These signs shall be placed at the frrst north and south major
intersection from the bridge construction site.

Construction traffic lanes shall be a minimum of twelve feet (12) in width and have a safe operating speed of
twenty-five (25) miles per hour. Warning signs shall use appropriate distance placards. Local access to
residences shall be maintained at all times. No paint striping shall be used on existing pavement, and striping
tape properly installed shall be used.

All advance warning construction signs shall be mounted on channels driven into the ground. Each mile and
1/2 mile point of the project shall be signed with construction and speed limit signs mounted on channels
driven into the ground and placed in locations where they will not be removed by construction.

The fmal striping and signing of the road shall be done by MCDOT, and shall not be commenced or
installed until all shoulders have been dressed to cover the edge of pavement drop off. The Contractor will
give MCDOT a minimum of two (2) weeks notice as to when the signing and striping can be done.

Prior to any excavation or construction, the Contractor shall install and maintain deceleration washed sand
berms (approximately five feet [5'] high) on each approach of traffic to the bridge construction site. Sand
berms shall remain until the road is open to traffic.
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At the time of the pre-construction conference, the Contractor shall submit for review and approval traffic
control plans for Dysart Road and El Mirage Road detailing the necessary construction signing and safety
measures.

•

e.

The Contractor shall provide and'maintain all necessary signs, barricades and centerline vertical panels for
five (5) working days beyond any construction concrete cure time or acceptance of the project by the County,
whichever is greater.

Payment for traffic control, including all mobilization, placing, storing, removal and maintenance incidental to
the approved traffic control plan, shall be made on a lump sum basis for:
ITEM 401-1 - TRAFFIC CONTROL AND DETOUR

Payment for the Airline Canal and maintenance road detour, includes construction of a temporary channel for
the canal and a detour of the west maintenance road according to the plans, shall be made on a lump sum
basis for:
ITEM 401-2 - AIRLINE CANAL AND MAINTENANCE ROAD DETOUR

SECTION 405 - MONUMENTS

'Payment for survey monuments shall be made on the basis of the price per each for:
ITEM 405 - SURVEY MONUMENTS (MAG 120-2, TYPE D).

SECTION 420 - CHAIN LINK FENCE

The work under this section consists of construction chain link fence on the bridge decks in accordance with
the plans and Section 420.

Payment for chain link fench shall be made on the basis of price per linear foot bid for:
ITEM 420 - CHAIN LINK FENCE.

SECTION 421 - WIRE FENCE AND GATES

421.1 Description:
The work under this section shall consist of furnishing all materials and constructing wire fence and gates at
the locations and in accordance with the details shown on the plans. Fences and gates shall be of the types
and sizes shown on the plans and shall be constructed in accordance with the requirements of these
specifications.

421.2 Materials:
Fencing wire shall be 12-1/2 gauge steel wire and shall be either zinc-coated or aluminum coated. Zinc
coated steel wire shall conform to the requirements of ASTM A 121, Class 1 coating. Aluminum-coated
steel wire shall conform to the requirements of ASTM A 585, Type I, Class 1 coating.

Posts, rails, braces and bars shall conform to Section 772.2, Type A.

Portland cement concrete shall conform to the requirements of Section 725.

•

•

•

•

•

•

•

•
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421.3 Construction:
The contractor shall clear the fence lines of all earth, trees, brush and other obstuctions which interfere with
the proper costruction of the fences, unless the Engineer orders certain trees to remain in place. Clearing the
fence line shall be along and within the project right-of-way. Disposal of removed material shall be in
accordance with the requirements of Section 201.

Fence shall be constructed along and up to twelve inches (12") within the project right-of-way as shown on
the plans.

Fence posts shall be spaced at the intervals and set to the depths shown on the plans.

In determining the post spacing, measurements shall be made parallel to the ground slope, and all posts shall
be placed in a vertical position, except in unusual locations where the Engineer may direct that the posts be
set perpendicular to the ground surface.

Line posts may be driven into undisturbed earth provided driving does not injure the posts. All voids around
the post shall be backfilled and the material thoroughly tamped.

End, corner, pull, latch and gate posts and braces shall be set in concrete footings and crowned at the top to
shed water.

Any high points which interfere with the placing of fence wire shall be excavated to provide the clearance
shown on the plans.

Changes in the horizontal alignment of the fence line where the angle of deflection is 15 degrees or more
shall be considered as corners and a corner post assembly shall be installed. Changes in fence alignment
where the angle of deflection is less than 15 degrees but more than five degrees shall be considered as
alignment angles and diagonal tension wires shall be installed. The diagonal tension wires shall consist of
two twisted steel wires and shall be attached to the adjacent posts.

Where the fence line intersects a cross fence, the wires of the existing cross fence shall connect to an end
post assembly as shown on the plans. Connecting fence assemblies with braces for every direction of strain
shall be placed at the junction with new fences.

Intermediate post assemblies shall be installed at not more than 5OO-foot intervals between other braced posts.
After post assemblies have been placed, the wire shall be pulled taut to the satisfaction of the Engineer, and
each longitudinal wire shall be cut and securely fastened to the braced post with devices suited for the
purpose. Wire shall not be carried past a post assembly, but shall be cut and fastened to the post
independently of the adjacent spans. A maximum of two splices on wire will be permitted between post
assemblies, but not on the same wire. No splice shall be placed closer than 100 feet to any post assembly.

Where fence lines are interrupted by openings for gates, intermediate post assemblies shall be installed at
both sides of the opening at a distance of one panel width from the end of the opening.

After the tensioning of the wire between the post assemblies, all longitudinal wires shall be attached to each
intervening line post at the height and spacing as shown on the plans. The distance from the bottom wire to
the ground may vary at anyone point from that shown on the plans four inches plus or minus. Where abrupt
changes occur in the fence line grade, intermediate line posts may be required to maintain proper distances
between the bottom wire and the ground.

Spacing of the twisted vertical wire stays shall be as shown on the plans for each type of fence. The vertical
wire stays shall be woven into every horizontal wire.
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At all grade depressions where stresses tend to pull the posts from the ground, the affected fence posts shall
be anchored in concrete or the fence wires shall be weighted with concrete sag weights. The volume of
concrete required to anchor the posts shall be not less than one cubic foot. Fence sag weights shall weigh
not less than 100 pounds and shall be made with a wire loop hanger embedded in the concrete. A double
strand of wire shall be attached to each horizontal line of wire and tied to the wire loop hanger of the sag
weight.

421.4 Measurement: '
Wire fence shall be measured on the fence line along the top of the completed fence from center of end
posts, deducting the widths of gates and openings.

421.5 Payment:

Payment shall be made at the contract price bid per lineal foot for:
ITEM 421-1 - WIRE FENCE.
and shall be full compensation for furnishing and installing the wire fence as specified, including removal of
obstructions and all incidental costs not specifically covered in other items.

Payment for gates shall be made at the contract price bid per each for:
ITEM 421-2 - FENCE GATE (14 foot).
and shall be full compensation for furnishing and installing the gate as specified, including all incidental costs
not specifically covered in other items.

SECTION 502 - DRILLED SHAFfS

The work under this section consists of drilling the holes for the cast-in~place concrete shafts in accordance
with the plans and the applicable provisions of Section 501.

After reaching the desired pile tip elevation, the hole shall be carefully machine cleaned to remove all loose
disturbed soil from the bottom of the hole. All holes shall be inspected and approved by the Engineer before
concrete is placed.

The maximum deviation of the shaft from plumb shall not be more than one percent (1%), and the maximum
variation of the center axis of any shaft at the top shall be three inches (3") from its plan location.

For construction of the Dysart Road bridge, should Contractor determine the need for a shoofly of the
overhead APS power lines (see Subsection 105.6), the cost of the shoofly will be incidental to the
construction of the 30-inch drilled shafts.

For construction of the EI Mirage Road bridge, should the Contractor determine the need for an outage of
the overhead APS power lines (see Subsection 105.6), the cost of the outage will be incidental to the
construction of the 30-inch drilled shafts.

Concrete and reinforcing steel shall be paid for under Section 505 - Concrete Structures.

Drilled shafts shall be measured according to the diameter of drill shaft specified, and the linear feet of drill
shaft required.

Payment for drilled shafts shall be made at the unit price bid per linear foot for:
ITEM 502-1 DRILLED SHAFTS (30 inch)
ITEM 502-2 DRILLED SHAFTS (24 inch)

•

•

•

•

•

•

•

•
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SECTION 505 • CONCRETE STRUCTURES

The work under this section shall consist of furnishing all labor, materials and equipment for the construction
of all cast-in-place and other concrete, including the bridge structures and approach slabs, channel drop
structures, side wires, flume piers, box culvert and wingwalls, and culvert headwalls in accordance with the
plans and Section 505 of the Uniform Standard Specifications, except as modified herein.

No vehicular loads will be permitted on the bridges and approach slabs, and box culvert structure before the
period of twenty-one (21) days from the date of the last pour of concrete unless approval is obtained in
writing from the Engineer. In no case shall traffic be allowed on the structure until the specified concrete
strength has been attained. The Contractor shall take special precautions to keep the area properly barricaded,
lighted and marked to prevent automotive traffic from crossing the new bridges and box culvert structures

/ prior to the Engineer's approval.

Concrete shall conform to Section 725 of the Uniform Standard Specifications.
Class "AA" Concrete, fc =4,000 psi, shall be used for the Dysart Road and El Mirage Road bridges, all

drilled shafts, and flume piers.
Class "A" Concrete, f'c =3,000 psi, shall be used for the Airline canal box culvert and wingwalls, culvert

headwalls, and at specified locations on the Dysart Road and El Mirage Road bridges.
Class "B" Concrete, f' c = 2,500 psi, shall be used for the channel lining at Dysart Road and El Mirage Road

bridges.
Class "B" Concrete with fiber reinforcing, f'c =2,500 psi, shall be used for the channel drop structures, and

side weirs.

The reinforcing steel shall conform to Section 727 (Grade 60) of the MAG Uniform Standard Specifications.

The use of fly ash will be permitted in all concrete mixes, subject to approval of mix design by Engineer.

Concrete for channel lining, headwalls and aprons, side weirs and drop structures west of El Mirage Road
shall be colored with a desert beige admixture. The color shall conform to Munsell Color Number 1OYR5/3
with respect to hue, value and chroma. A test panel shall be made and the concrete color shall be approved
by the Engineer prior to use. .Cost of coloring is incidental to the the cost of concrete.

Fiber Reinforced Concrete: This work consists of furnishing all materials, labor, equipment and services
necessary to install fibrous concrete reinforcing for Class "BII concrete.

Fiber reinforced concrete shall consist of 100 percent virgin polypropylene, fibrillated fibers containing no
reprocessed olefm materials and specifically manufactured to an optimum gradation for use as concrete
secondary reinforcement. Volume per cubic yard shall equal a minimum of 0.1% (1.5 pounds). Fibers are
for the control of cracking due to drying shrinkage and thermal expansion/contraction, reduction of
permeability, increased impact capacity, shatter resistance, abrasion resistance and added toughness.

Fibrous reinforcement shall have the following physical characteristics:
1. Specific Gravity 0.91
2. Tensile Strength 60 ksi (min)
3. Fiber Length graded: 1/2, 3/4, 1-1/2, and 2 inch lengths

Fibrous reinforcement shall be installed to the manufactures specifications.

Transit Concrete mixers used on the project must carry current certification from ADOT or Arizona Rock
Products Association.
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No separate payment will be made for fibrous cement reinforcing.

Payment for flume piers shall be made per lineal foot.

Payment for concrete shall be made at the unit price bid per cubic yard for:
ITEM 505-1 CLASS "AAIt CONCRETE, and
ITEM 505-2 CLASS ItAIt CONCRETE.

Payment for steel shall be made at the unit price bid per pound for:
ITEM 505·3 REINFORCING STEEL.

Payment for concrete shall be made at the unit price bid per cubic yard for:
ITEM 505-4 CLASS "B" CONCRETE, and
ITEM 505-5 CLASS "Bit CONCRETE (WITH FIBER REINFORCEMENT).

Payment for concrete stuctures shall be made at the unit price bid per each for:
ITEM 505-6 CATCH BASIN (MAG 537, TYPE G),
ITEM 505-7 SIPHON HEADGATE HEADWALL,
and shall include furnishing and installing a Swanson 800 Series headgate. or approved equal, complete in .
place, as shown on the plans and specified herein.
ITEM 505-8 HEADWALL (MAG 501, TYPE U)
ITEM 505·9 HEADWALL (MAG 501-3, MODIFIED)
and shall include furnishing and installing trashracks (MAG 502-2) at the inlet headwall, complete in place,
as shown on the plans and specified herein.
ITEM 505-10 SIPHON HEADWALL (MAG 502-1)
and shall include furnishing and installing trashracks complete in place, as shown on the plans and specified
herein.
ITEM 505-11 SIPHON MANHOLE
and shall include furnishing and installing manhole base with pressure cover and frame, 3-inch PVC tap,
valve and cap, and manhole shaft (MAG 522) with cover and frame, complete in place, as shown on the
plans and specified herein.
ITEM 505-12 EIGHT-PIPE HEADWALL
and shall include the outlet headwall, complete in place, as shown on the plans and specified herein.

SECTION 515 - STEEL STRUCTURES

Steel structures installation shall conform to Section 515 of the Uniform Standard Specifications except as
modified herein. The work consists of placing steel pipe for a flume crossing at the location shown on the
plans.

Pipe shall be ASTM Specification A53 Grade B Extra Strong.

Pipe sections shall be welded to form a continuous pipe length.

Pipe welder will be certified.

Pipe and pile foundation above the elevation of the channel bottom shall be painted in accordance with
section 515.5. The final paint for the pipe shall applied after erection of the pipe on the piling. The paint
color shall be OSHA orange.

•

•

•

•

•

•

•

•

•

•
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Payment for steel pipe shall be made at the unit price per linear foot bid for:
ITEM 515 - STEEL FLUME PIPE (12 inch),
and shall be full compensation for furnishing and installing the steel flume pipe with' assembly to piers as
specified, including removal of existing concrete pipe, excavation, backfilling, compacting, welding, testing,
and all incidental costs not specifically covered in other items.

SECTION 520 - STEEL AND ALUMINUM HANDRAILS

Steel handrail constuction shall conform to Section 520 of the Uniform Standard Specifications except as
modified herein. Work shall consist of steel handrails on the Airline Canal box culvert and steel channel
barriers at locations shown on the project plans.

Portland cement concrete for channel barrier posts shall conform to the requirements of Section 725.

Payment for channel barriers shall be made at the unit price per linear foot bid for:
ITEM 520-1 - BARRICADE
including full compensation for furnishing all labor, materials, tools and equipment, and doing all work
involved in constucting the barricade, complete in place, as shown on the plans and specified herein.

Payment for handrails shall be made at the unit price per linear foot bid for:
ITEM 520-2 - STEEL HANDRAIL
.and shall be full compensation for furnishing and installing steel handrail as specified at locations on the
Airline Canal box culvert, including all labor, materials, tools and equipment, and doing all work involved in
constllcting steel handrail, complete in place, as shown on the plans and specified herein.

SECTION 610 - WATER LINE CONSTRUCTION
SECTION 611- DISINFECTING WATER MAINS

Work shall consist of relocation and disinfection of the Tierra Buena water line at the location shown on the
project plans.

The Contractor shall coordinate with the water company respresentative, Mr. Bob Prince, prior to interruption
of the existing water line. Coordination with the water company will also be required prior to the pressure
testing and disinfecting of the water line so that the water company representative may have the opportunity
to be present for these activities.

Water line construction shall conform to Section 610 of the Uniform Standard Specifications except as
modified herein. Disinfection of the water line shall conform to Section 611 of the Uniform Standard
Specifications.

No separate payment shall be made for disinfecting the water line or for pressure testing.

Payment for the water line relocation shall be made at the unit price bid per linear foot for:
ITEM 610-1- WATERLINE RELOCATION (6 inch),
including full compensation for furnishing all labor, pipe, concrete trust blocks,and doing all work involved in
constructing the waterline relocation complete in place, as shown on the plans and specified herein.
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Payment for the water valves shall be made at the unit price bid per each for:
ITEM 610-2 - WATERLINE VALVES
including full compensation for furnishing all labor, valves, materials, tools and equipment, and doing all
work involved in constructing the waterline valves complete in place, as shown on the plans and specified
herein.

ITEM 610-3· AIR/VACUUM RELEASE VALVE
including full compensation for furnishing all labor, valves, materials, tools and equipment, and doing all
work involved in constructing the waterline valves complete in place, as shown on the plans and specified
herein.

SECTION 615 - SEWER LINE CONSTRUCTION

Siphon construction shall conform to Section 615 of the Uniform Standard Specifications except as modified
herein.

Vitrified clay pipe shall conform to Section 743. Pipe shall be bell and spigot pipe with flexible compression
type joints.

The headgate for the siphon structure shall be a Swanson 800 Series or approved equal.

The siphon shall be tested in accordance with 615.1O(B) - Hydrostatic Test

Measurement of siphon pipe will be the number of linear feet of pipe measured along the pipe from the
siphon inlet to outlet.

Payment for the siphon pipe construction shall be made at the unit price bid per linear foot for:
ITEM 615-1 VCP SIPHON (8 inch Cleanout),
and shall be in full compensation for furnishing and installing the pipe and fittings complete in place, as
specified, including excavation, removal of obstructions, backfilling, water settling, compaction, sheeting and
bracing, testing, and all incidental work not specifically covered in other pay items.
ITEM 615-2 VCP SIPHON .(15 inch),
and shall be in full compensation for furnishing~d installing the pipe and fittings complete in place, as
specified, including excavation"removal of obstructions, backfilling, water settling, compaction, sheeting and
bracing, testing, and all incidental work not specifically covered in other pay items.
ITEM 615-3 VCP SIPHON (21 inch),
and shall be in full compensation for furnishing and installing the pipe and fittings complete in place, as
specified, including excavation, removal of obstructions, backfilling, water settling, compaction, sheeting and
bracing, testing, and all incidental work not specifically covered in other pay items.

SECTION 618 - STORM DRAIN CONSTRUCTION

Storm drain construction shall conform to Section 618 of the Uniform Standard Specifications except as
modified herein.

Storm drain pipe shall consist of reinforced concrete pipe of the size and at location shown on the project
plans.

•

•

•

•

•

•

•

•

•

•

•Contract No. FCD 93-08 SP Page 14 of 16



•

•

•

•
I

•

•

•

•

•

•

•

Payment for storm drain construction shall be made at the unit price bid per linear foot for:
ITEM 618-1 REINFORCED CONCRETE PIPE (18 inch)
ITEM 618-2 REINFORCED CONCRETE PIPE (24 inch)
ITEM 618-3 REINFORCED CONCRETE PIPE (36 inch)
ITEM 618-4 REINFORCED CONCRETE PIPE (42 inch)
and shall be in full compensation for furnishing and installing the pipe and fittings complete in place, as
specified, including excavation, removal of obstructions, backfilling, water settling, compaction, sheeting and
bracing, testing, and all incidental work not specifically covered in other pay items.

SECTION 621 - CORRUGATED METAL PIPE

Corrugated metal pipe installation shall conform to Section 621 of the Uniform Standard Specifications
except as modified herein.

Corrugated metal pipe shall be plain galvanized conforming to the requirements Section 760.

Payment for corrugated metal pipe shall be made at the unit price bid per linear foot to the nearest foot for:
ITEM 621-1-CORRUGATED METAL PIPE (36 inch)
ITEM 621-2 - CORRUGATED METAL PIPE (21x15 inch ARCH)
ITEM 621-3 - CORRUGATED METAL PIPE (24x35 inch ARCH)
Payment shall be full compensation for furnishing and installing the corrugated metal pipe as specified,
including removal of obstructions, excavation, backfilling, compacting, testing, and all incidental costs not
specifically covered in other items.

Payment for flap gates· shall be made at the unit price bid per each for:
ITEM 621-4 - FLAP GATES (36-INCH)
Payment shall be full compensation for furnishing and installing flap gates (Waterman Model F-10 or
approved equal) at the location shown on the plans.

SECTION 635 - CONCRETE-LINED IRRIGATION DITCH

The work under this section consists of construction cast-in-place concrete-lined irrigation ditch as indicated
on the plans and in accordance with the applicable provisions of Section 505.

Subgrade for the ditch shall be shaped and compacted in accordance with Section 301, except that the depth
of compaction shall be twelve inches (12") below the flow line of the completed ditch.

Concrete shall be Class B, with air entraining agent, and shall be cured by use of a white pigmented sealing
compound. The finished surface of the concrete shall be free from rock pockets or surface voids and shall be
comparable to the fmish obtained by use of a long-handled steel trowel.

Transverse grooves 5/16 inch in width and 5/8 inch in depth shall be made in the concrete lining at intervals
of ten feet (10') and maintained to the required dimensions until the concrete has hardened.

Payment for concrete-lined irrigation ditch shall be made for the size on the plans, complete-in-place at the
unit price bid per linear foot for:
ITEM 635 - CONCRETE-LINED DITCH
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SECTION 710.7 - BATCD MIXING

Add the following paragraph to Subsection 710.7.5 - Mixing:

If the results obtained indicate that unifonn proportions of the aggregate from the bins or unifonn and correct
amounts of asphalt are not being delivered, the Engineer shall order that operations cease until proper
corrections have been made.

•

•
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! IT' 3" 0.0. thln'walled Shelby tube.
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PROJECT ~_~C:..:::o.:.:lt~e=-r...:::C::.:h:.:a:.::n:.::n~e=-l _

JOB NO -
c: II ::J RIG TYPE CME-55

• 0 II 0. ~ ~ ~ ....~
BORING TYPE 6 5/8" Hollow Stem Auger:J ·01 U ~ ::J c: ·01 0 OJ: I

O~ c: • I- :J • L. 0 • 01 ·01 SURFACE ELEV. 1043.5'
:l III • U 0 c:1l .... L.~~·01 'lJ ....
c: L. ~ ·01 II II U II 0. :lC:C:1I Il ·01 c: DATUM Topo (Wood/Patel)

..c: ·01 ~ UI ..c: ~ ~ C U .jJ1l1l:3 .... UlO
~ ~ ~ II·... 0. 0. 0. 3 ..... U1~ U I ....~ II·...
Q. III c: c: UI • []I E E 0 :lIIiD ·01 c: L. :lI1·.. •.. II ~I
QJ c: QJ 10 QJ Il L. 0 Gl lD ~ L. D :J OOQlL. C:O~1l REMARKS VISUAL CLASSIFICATION
c·... U.UQ.ll: Cl..J (f)1(f) lD C~ U l:UQ.C ;:)(f)U u,

OFf
,

I ::'. ~ i moist SILTY SAND, predominantly I: .' :..•.. ::.. S 10-6- I medium to fine grained, subangular,
: " 8 I i SM I moderately weakly lime cemented, low

5dl I I firm plasticity, brown

I [L U 27 99 I 11 I

CLAYEY SAND, considerable silt,
I ~I

I I moist trace of gravel, predominantly fine

I I ~ I SC grained, subangular, moderately lime
I I I firm cemented, medium plasticity, light

I 1°91 r:: S 13-lS- brown
1 >..... 16
I I note: zones of strongly limeI

: II~ ! i ! '\ cementation

50 I 113 11 I
15 I CLAYEY SAND, some to

; moist considerable gravel, predominantly

I SC hard
medium to fine grained, subangular,
moderately to strongly lime

f== S 50/3"
cemented, low plasticity, light20 q l brown

, ,~ note: thin lenses of gravel
,

I
,

'. j
SlLTY SAND, trace of gravel,

25 '. ~. S 48- I moist
poorly graded, subangular, weakly~ 50/6" I I SM

I I I hard lime cemented, low plasticity to

i I I nonplastic, brown
0.

j41-
I

~. S I 50/3" I I I30' I

~
, I ,

Stopped Auger at 29'6" I

I I I Sampler refused at 30'3"
I I I"

I II

I I

35~ I i
I I I
I I I

40b
I I ! I
I I I i
I I I
i I I
I I I IH I

I I I4sR ! I ! I I
I I I I I

! I I I I I
I

I I I I I I
I

I! I I I ! I
, I I I I I I
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•
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LOG OF TEST BORING NO. A-2
DATE 10-13-92E92 186

PROJECT__~C~o~lt~e.:....r...::C::.:h.:.::a~n~n~e:-I--- ----

NOJOB -
C Ql :JI RIG TYPE CME-55

III 0 II 0. ~ ~ ~ ......
BORING TYPE 6 5/8" Hollow Stem AugerJ ·01 0 ~ :JI C ·01 0 O.!: I

0 ... C III I- :J III L 0 II Cl '01
SURFACE HEV. 1044.0'

:J III III 0 0 CIl ... L~""001 "0 ...
C L ~ ·01 1II 1II U QI 0. :J C c: QI QI .01 C DATUM Topo (Wood/Patel)

.!: ·01 ~ Ul .!:
~I~

Cl 0 ~ QI Ql3 .oj Ul 0

l~ ~ I~ W·oj 0. 0. 0. 3 ••oj Ul~ U ...~ Ul'oI
0. QI C C Ul III Cl E E 0 :JIUl.D .oj C L :JI1·oj·oj Ill~

wcw OWQI L 0 lD III -< l...D :J OOQlL CO-<Ill REMARKS VISUAL CLASSIFICATION
Cl .oj 11. I U 0. 0: Cl..J fI) fI) [[J Cl ~ U I:Uc.Cl~(I)UU

0
~~~ 1 I moist SANDY CLAY, weakly limeI :SII4,:I- I cemented, medium to low plasticity,

I firm to brown
CL very firm

note: weakly to moderately lime
5 1--- S 11-20- 10 I cemented at 5'

I
1 I I
I

,~I, 30: I I

I i I I SAND, trace of silt, predominantly

loB
',' DL I I sp- moist medium to fine grained, subangular,

U 16 105 4 I SM nonplastic, light brown
: I . ':" . I medium

I ' \. dense
L I ..... I r SAND & GRAVEL. trace of silt,

15 ! I ..... ~ I poorly graded, subangular,
. ' .." :-" ~. S 19-12-1 I moist nonplastic, light
.:.... 13 I I SP

: •• 0, I I medium note: zones of strongly lime.....
r dense cemented materials. ,

tI I
20 ' ,

U 39 I.....
1

! I
i

SILTY SAND, some fine gravel,
" I moist poorly graded, subangular,

25~
~ I I I

moderately lime cemented,i-'-'- SI 25- I I SM hard

I
" nonplastic, brown150/5" I I I

I I I II
note: strongly lime cemented below,'.j S I A "'7 ! ;

1 ~ol I I 150/2': 1 I i 1\
27'

I
j ! !I I ! I I

I i I Auger refused at 28'
I I I I Sampler refused at 28'8"

I I I
I I I I35

I
I I I II

I , I

40F
I I I I
I I I I

I I I I i
I I I !I B I i I ii
,
i I I I

i
451==]

i ; I I !
;

I
, I i I, ,,
I I i i: l !

I i I I I i I !i

, i I I i I I I i
Ii I I I

I
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GROUNDIoIATER SAMPLE TYPE

, DEPTH : HOUI\: O:'TE ! A • Ori II cuttings.
,1--,"'::'::':"':":':---I-:';n~on~eo..-.;..I-=';'""---IS - 2" 0.0.1.38" !.O. tube samole.

Y', i U - 3" 0.0. 2.42" : .0. tube sample.
J..~__-,- ----,I T - 3" 0.0. thin-walled Shelby tube.
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i
,,- -::" SHB AGRA. INC. A-9

-\'iXB1:--------------v • ENGINEERING &ENVIRONMENTAL SERVICES
- - PHOEN I X • TUCSON. ALBUQUEROUE

I RENO/SPARKS· EL PASO· MEXICO
SALT LAKE CITY' LAKEIoIOOD/DENVER



VISUAL CLASSIFICATION

CLAYEY SAND & GRAVEL, trace
of small cobbles, poorly graded,
subrounded, moderately lime
cemented. low plasticity, brown

Auger refused at 29'
Sampler refused at 29' I"

note: occasional zones of
uncemented soils

note: some stratification due to
gravel lenses (GM) & sand, lenses
(SP-SM)

note: moderately lime cemented
below 6'6"

CLAYEY SAND, some to
considerable gravel, poorly graded,
subangular, weakly lime cemented,
medium plasticity, brown

CLAYEY SAND, considerable silt &
trace of fine grained gravel, poorly
graded, subangular, weakly lime
cemented, medium plasticity, brown

SILTY SAND, predominantly
medium to fine grained, subangular,
weakly lime cemented, nonplastic,
brown

I:; ~l, S_H_B_A_G_R_A_._I_N_C_.__....;:...:...\-_10
-11,_#1_B I ENGINEERING & ENVIRONMENTAL SERVICES

PHOEN: >: • TUCSON· ALBUQUERQUE
I RENO/scARKS • EL PASO· MEXICC

SALT LAKE CITY • LAKE~OOD/OENVER
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LOG OF TEST BORING NO. D-1

REMARKS

hard to
very dense

slightly
moist

moist

firm

moist

moderately
firm

moist

!
! hard
I
I
i
I
I
I
I
I
I
I

I

I
I

!

I

,

I GC I

,

SM I

I

I SC I
1

!
I

,
I

I I

I

I

I SC
I

I !
i !
i I
I I
1 I

!

I
I

I
!
I

I
I
I
I
I
I
I

I
I
I
I

110 I 17
I,,
I

i
!
i
I

,

::II RIG TYPE __....:C~M;..::E~--;;5~5~;_;__~=;-:--_;_-------
:: ~ 1i~ I BORING TYPE 6 5/8" Hollow Stem Auger
" I.. 0 II 01 SURFACE ELEV. _ ....1;.:O:.:5:,:2;.:•.:;.O'.....,.._;-;'T.......-:'-;:: _c ...... L ...... •... "tl ....

Gl D. ::J cell llJ CL~O:A~T~UM:..::====T~o=p=o=(\\=·O=O=d:/=P=a=te=I=)=========;Cl U .. llJllJ3.·... 1/10

:ui :ri I'~ ~ ~ ::Ill:;::: ::;f,L.D::J OOllJ!.. CO-oflll
Cl-ofU :r:C..la.Cl~(/)C..lU

3
o

-of
lD

DATE 10-15-92

I i I i

I
I i
I !
I !

I .
I I
I I

I I
I I
I I
: I
: I
! !

! I
! i

I I !I

I
! I
i :
! I

IIa. .j.J
::II C
~ ::J

o
llJ llJ C..l

I -of -of
a. a.

I ij ~
(/) (/)

-of•U....
.r:
D.
II 01
L 0
Cl-l

E92-186

50.- ----:...--:..-~:...--...:...-------:.--.:....-..------:-_:_------------
GROUND~ATER SAMPLE TYPE

OEPn; i HOUR I DATE A • Dr; II cuttings.
.......::..:..:...:..:.:..-:-.=:..:"-'--:-....;;.;.----, S 2":: . D. 1. 38" 1. D. t U:Je sam::> l e .

-. ; none; U 3" 0.0. 2.42" 1.0. tuoe samole.
Y! T • 3" 0.0. thin-walled Snelby tuoe.
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40 ....1 - ___
I I

I I

I I

35
1 ;

I I

~
! I
I I

30 ....: _--"'1'1
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PROJECT __~C~o~lt~e.:...r-=:c:..:.h:.,:a:..:;":..:;n.:..el:.- '-- _
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VISUAL CLASSIFICATION

Page 1 of 2

LOG OF TEST BORING NO. 0-2

REMARKS

:II RIG TYPE -:C;;-T\;.;;t'.:;:E;:;--;f5-;-5.......';""""'""----r~-"7"""~------
~ ~ to~ I BORING TYPE 6 5/8" Hollow Stem Auger
• LOll 01 ."i 1051.5'
ell ... 1..~+I·oI ll... SURFACE ELEV. --..F.;:;..:.:7.-;-,---:-:=-..,.......,,..,.----------
II D.. :l r: r: Cli CI .... r: DATUM Topo (Wood/Patel)
a U +Ill CI:3I'

001

UI 01 ..:=~===~:::-=-==::-===========~.·01 lUI ... U ~ UI· r-
:II U1.D .... r: I.. :Ill· ·... Ill ...
1...D:l 00 CI L C o~ III
o~ U 1:Ull.O :ltrlU UI

3
o
~

m

DATE 10-15-92
II
a. +I
:II C
... :l

o
UII OJ

~ ~

a. a.
E E
III III
trl trl

~

III
U....
.r:
a.
III CI
L 0
Cl..J

E92-186

PROJECT __~C:..::o..:.;lt:..::c..:.;r....;;C::.,:h..:.;a,;.;.,D.;.;.D;..;.c_l _

JOB NO
C

11 0 II
:l'0I U
o ~ C
:l III IIIc: 1.. ...

.r: ....... UI
I'" ~ I~ OJ ·01

I
a. OJ c: c: UI
OJ r: OJ 0 OJ OJ
O·... U.Ull.Q:

•

•

•

•

of3 ..... ~7~<""15-+-1_1:...:1-1,-9--1
1

__-+-:__+
1

-=S:.;.;M..:...-..;:

sd I, ~SISI~6-:: :
I I ' I I I I SM- !

q , 1--4---+:---+:--,,;,,:~S~C'--!l
I0~. f:s::r-::S~8-=-2~7_--i--_,I~_+I_--;1t:=J" ," 50 I

slightly
moist

firm

slightly
moist

dense to
very dense

SILTY SAND, trace of fine grained
gravel. predominantly medium to
fine grained, subangular, weakly
lime cemented, nonplastic, brown

I SILTY SAND, considerable to some
fine grained graveL some clay.
poorly graded, subangular. weakly
lime cemented, low plasticity, light
brown

•

•

15~ PLf-"u::..;if--4.:.:;5--<;--=-I.:..:13:;--:.:_4_-+-:_S::;.;M"""-i;

I---l~ i

I
"'0 i II ~ S I 35-: i : SC 1
~ ! I~ LI~:::r==W~~:===-:0,-,--",/"""""3,-+"~1-=--=-1=-=-:=~~i

I I I~ ~ : : ! :
I ~ ~q, ~,"'~IS:-+I4,-:-:'6""--;:-3)::-~-+-I-'I:---+I----,i
i ... ) d :,,::' ! 38 I I I SM I

i ,', , f-'--'-+--+--:.:.;"'---+'-----+-I--~I""""""'-'-'--il
: I I I I I

moist

dense

moist

hard

moist

very dense

moist

hard

SILTY SAND & GRAVEL,
predominantly fine grained,
subrounded, weakly lime cemented.
low plasticity, brown

CLAYEY SAND, considerable silt,
some fine grained gravel, poorly
graded subangular, weakly to
moderately lime cemented, low to
medium plasticity, brown

SILTY SAND, some gravel, poorly
graded, subangular, weakly lime
cemented, nonplastic, brown

note: trace of coarse grained gravel
& small cobbles from 26' to 28'

CLAYEY SAND. considerable
gravel, poorly graded, subangular,
weakly lime cemented, low to
medium plasticity, brown

;.
note: some moderately to strongly
lime cemented zones

SAND & GRAVEL, some silt &
clay, poorly graded, subrounded,
medium plasticity, light brownmoist

hard
: !

I GP- I
! GC I

6114 !

I i i

H S IS0/3" I

U! I

n
"; S ~IOO/9":

t I I

---'---~ -:
45! -----~------! ------: --

--....; -"':.
50 -•

'.
GROUNOI.IATER

DEPTH ,HOUR I DATE i A
-:...=.;..--..;.;..:.:"'"'----::..;.~~i S

_____n;;.:..o.::..;n;;.:..e~1----il Uy,--____________1 T

SAMPLE TYPE

Drill cuttinQs.
2" 0.0.1.38" 1.0. tube sample.
3" O.D. 2.42" I.D. tU:::le samPle.
3" 0.0. thin-walled Shelby tUOe.
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SHB AGRA. INC. :\-1
ENGINEERING &ENVIRONMENTAL SERVICES

PHOEN I X • TUCSON· ALBUOUERC:JE
REIIO/SPARKS • EL PASO' HEX I CO
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Stopped Auger at 59'6"
Stopped Sampler at 61'

SILTY CLAY, some sand, high
plasticity, light green

CLAYEY SAND & GRAVEL,
predominantly fine grained,
subrounded, low plasticity, brown

Page 2 of 2

LOG OF TEST BORING NO. D-2

i GP-
II GC

I
I moist

GC
I hard

CH moist

firm

I
!

39

:Jl RIG TYPE C~M~E~--;F5:..;5~:-:-----::::--_~ -:--_
~ "6 1i~ I BORING TYPE 6 5/8" Hollow Stem Auger
~ ~ ~ ~oiJoiJ.~ 'tI ~ SURFACE ELEV. ~1,,:0:-=:;5:-=:;1~.57'i"i7"--;07'i'.--:"-;-;: _

~ 0. U .3 ~ ~ ~ I'~ .~ 51 ...:D::::A:..:TU:.M:..::===~T=o::p=o=(::W=O=O=d:/=P=a=te=I:)=========;.... Ul .... U 10-0-1111'''1-
:JlIll'O·ojCL:Jl·.. •.. llloiJ I5:S B ~8~ 5 ~ Jl8 ~ REMARKS VISUAL CLASSIFICATION

DATE 10-15-92E92-186
Ql
0. oiJ

0-1 :Jl C
II I- :J
U 0

.oj Dl II U
.!: 0-1 0-1
n. n. n. 3
III 0 E E 0
l.. 0 III III 0-1
Cl-l lJ) lJ) OJ

I
,

I~ n i II

C
III 0 Dl
:J.oj U
o oiJ C
:J II II
CLoiJ

... oiJ III
oiJ Ql ...
C C III
o Ql Dl
un-a:

~ II I
60 1----1~ ;s:: S 1o~ ~0-,

I

~ I
55 ~----1 ~ 1= S 50/2"
~--1 ~% ~+-:::-~=--+I---+I--+-;::::-::::-1

~ I I I
/~ I I

::~

.!:
oiJ ....
0. Ql
III C Ql
0·.. u.

PROJECT __~C~o.:.:lt;:.e.:....r...::C::.:.h::..:a:.:.:n:.:.:n.::.el~ _

JOB NO.

•

•

•

•

•

•
75~--

• 80 ...
1

----! I

1---..,.:--...:..:--..;..!---;---'I

85

• 1

I I
90 I I

I
I I

i
I

• , I
I

1 9sF
, i I

I :
i I• I

100 i
,,

!

! I
i ! I
I I I

I

•

GROUNOIIATER

,--....;D:..;E;,;..P..:.;TH:.:..-._i..:.;H..::.;OU:.;,.R,--,-I_D:.;.A,;.;.T.::,.E----'; A
I none I ! S

Y:-i---';"':':'~':""'-----!i~

SAMPLE TYPE

DriLL cuttings.
2" 0.0. 1.3B" 1.0. tu:>e samoLe.
3" 0.0. 2.42" 1.0. tUDe samole.
3" 0.0. thin'waLled SheLby ~ube.
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I
,,-s /.r1' SHB AGRA, INC. !~-13

-'; <H/ 1'--------------
n~ ~\I ENGINEERING &ENVIRONMENTAL SERVICES

PHOEN I X • TUCSON· ALBUQUERQUE
RENO/SPARKS· EL PASO· MEXICO
SAL T LAKE CITY· LAKEIJOOD/DENVER

Page 1 of 1

LOG OF TEST BORING NO. D-3
DATE 10-14-92£92 186

APPENDIX "A"
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GROUND~ATER SAMPLE TYPE

DEPTH ! HC~R I DATE : A • Dri lt cuttings.
--'::"':":'-':";;"'-:""1n":":'o=n:':':'e-:-,-'-=:":':';';::""--'1 S 2" C.C. 1.38" 1.0. tuoe sam::~e.

- I U
T

3" O.D. 2.42" I.D. tube sam::lle.
:,!, I . • 3" 0.0. th i n'wa lled She l oy tube.

5

-
C 1/ :JI RIG TYPE CME-55

III 0 Dl a. +J +J +J .... +J
BORING TYPE 6 5/8" Hollow Stem Auger:J 'oi U -I :JI C 'oi 0 o.c I

O+J C III I- J • L 0 II 01 ·oi
SURFACE ELEV. 1051.0'

J III III U 0 Cll .... L +J +J ·oi 'U ....
CL+J 'oi QJ II (.) Dla. JCCDI DI ... C DATUM Topo (Wood/Patel)

.c ... +J Ul .c -I -I Cl U +J1lI1lI:3 ... VI 0

+J +J I+J DI ·oi a. 0. a. 3 .... \Ul+JU .... -1 VI·.. '
a. III C C Ul C []I E E 0 :JIII.D 'oiCL::Jl ...... C+JI
Dl C Dl 0 Dl Dl l.. 0 Ql Ql -I l...DJ OODIL C 0-1 III REMARKS VISUAL CLASSIFICATION
Cl ... u. (.) [l. 0:: 0-1 10110 10 Cl-l U I:(.)[l.Cl :::l1O (.) UI

0'
, , ,

-:-:- slightly SILTY SAND, some clay,
i ".'

. S 120-18-1 1 moist predominantly medium to fine
.. 15 I SM- grained, subangular, weakly lime
".'

I SC firm cemented, low plasticity, light

I
5! ~ 7-11- I brown

I '.< S 15 I
.. .'

j , -- SANDY GRAVEL, some silt, trace

I
i - ! I moist-- of clay, poorly graded, subangular,
! -- I I-- I weakly lime cemented, lowI

10' - ~ I I I medium

I

-- .:::::.: S 115-15- GP- dense plasticity, light brown--- 12 I I GC--- i! ...Er: I I-- ~ I I
15 _:

"1 S 36-33- I-- 1 19 I-, :
SILTY SAND, some gravel & clay,! I

70 i ~ I moist predominantly fine to medium

- I ~ S 27- I ! grained, subrounded, weakly lime

I 50/4" I i SM- very dense cemented, medium plasticity, light
brown, i I I SC to hard

I I

25
f:--:- I I I
~H 30- I I I

i 50/3" , ! ! I

~f·'
i I I I CLAYEY SAND & GRAVEL,

I' ~ I I 1 considerable silt, poorly graded,
I -.- ~ I ; i GC- moist suprounded, moderately lime30 //~ !

~~
S! 28- .1 ! I GM I I cemented, low plasticity, brown, !

150/2" I I I I hard
~ I

~
i I I I

S I 50/3" ! I

35: ;

I
I , i ! Auger refused at 34' II I i I : 1I

,
Sampler refused at 34'3"g i i

I

I
i I i ,

I! I
i

! I ! i I

40; I I i I ! ! Ii II I I i I !

I i I I I I I
I I I I,

I: I I i I ! I I I4-ri I I i
,

I
i

I), I i I

I
I

I ! I i i I,
I, I

I
i I 1

,
i,

i
: I i i , I Ii I i ! I I I I I

0'

PROJECT__.-:::C.::..o.:..:ll.=..er:.....::C:..:;;h;.:;a~n.;.;.n~cl~ _

JOB NO

•

•

•

•

•

•

•

•

•

•

•



Colter Channel

E92-186

VISUAL CLASSIFICATION

SAND & GRAVEL, some silt, trace
of small cobbles. poorly graded,
subrounded, weakly lime cemented,
nonplastic, brown

Page 1 of 1

LOG OF TEST BORING NO. E-l

REMARKS

moist

RIG TYPE __....;C;::.:M:..;:.:::E.;;.-;;:.5~5-;-;-;----;:~_-:- _
'O~ I BORING TYPE 6 5/8" Hollow Stem Auger

f~~.~ 'tl ~ SURFACE ELEV. ~1~O-=2:..:.7.:..07.'0i7':--;;-;;;:--:-"" _

B~ ~ ~.~ .~ 5L~D:::A:TU:M:...::===~T=o:p=o=(:W=o=od=/P=a=te=I=)=========;
Ill~U .........oj

.oj C I. :Jl .oj.oj III ~I
00111. CO'" III
I:CJ!l. 0 :;)(1) CJ U

::a
~ ~
.oj a
• I. 0
CIl ...
81 a.
o U

••oj
::a 11.0
1..0 :J
0'" U

DATE 10-14-92

18

II
a. ~
::a C
... :Jo

81 II U... ...
a. a. 3
E E 0
III III ...
(I) (I) OJ

to ~ I.<:. S 9- b - I I

,

'8: ':". S 10-16-1

...
•u

.oj
.c:
a.
III D
I. 0
Cl..J

. ':'..

.......

• PROJECT

JOB NO.
C

Ul 0 Gl
:J .oj U
O~ C• :J II II
CI.~

.r: .0( ~ III
~ ~I~ lI'oja. II CCII

QJ CliO 81 II
O·oj U. CJ!l. 0:

0'
,

•
I

5

SILTY SAND, considerable gravel,
poorly graded, subangular, weakly
lime cemented, nonplastic, brown

SAND, trace of silt & fine grained
gravel, poorly graded, subangular,
nonplastic, light brown

SlLTY SAND & GRAVEL, some
small cobbles, poorly graded,
subrounded, weakly lime cemented,
nonplastic, light brown

Stopped Auger at 39'6"
Sampler refused at 40'6"

CLAYEY GRAVEL, considerable
silt & sand, trace of small cobbles,
poorly graded, subrounded, weakly
to moderately lime cemented, low to
medium plasticity, brown

SlLTY CLAY, some sand,
moderately lime cemented. high
plasticity, brown

CLAYEY SAND, considerable silt &
trace of fine grained gravel,
predominantly medium to fine,
subangular, weakly lime cemented,
low plasticity, brown

hard

hard

moist

moist

very firm

slightly
moist

slightly
moist,

I

i hard to
I very dense
!
I

I
slightly
moist

I

! very dense
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I moist
i
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20 t::::=I~ r~S~I~5~OCL12=..".-;'__--'-_-+_---1

~~ I

•

•

•

•

•

•

•

•

GROU~DWATER SAMPLE TYPE

;.-:D::.:;E:.:..P.;.:TH.:....-.;..;.:.:.HO:::.:~:.:.:R-.:....I ---:D:.:.A;.;.T.::.E--: A • Dr i II cut t 1 nos.
~ I noneIS· 2" 0.0. -"38" I.D. tU::Je sample.
~; U 3" 0.0. 2.42 11 I .. D. tuoe sample.
Y' T . 3" O.D. thin·walled Shelby tube.

APPENDIX "A"
PAGE 9 OF 12



VISUAL CLASSIFICATION

Page 1 of 2

LOG OF TEST BORING NO. E-2

REMARKS

:Jl RIG TYPE __--;-C--;~=-1E=-~55;_;__;_;_-_;:::_-__:--------
~ ~ -01 I BORING TYPE 6 5/8" Hollow Stern Auger
~ ; e. ~-lJ-lJ'~ 'D ~ SURFACE HEV. --;;1~O:..::2;...;7...;,.0-7'~-,....,..,~....,..,,---------

~ Q. U ,,3 ~ ~ ~ I'~ .~ 6, ...:D:.:.:A~TU::.M~===~T=o::p=O=(::W=O=O=d=I=P=a=te=J:::)==========
"04 I1lI-lJ U "'0-1 lll·-tr-

:Jl U1.D ·04 C L :Jl '04'" 1l-lJ1
L.D:J OODJLICOo-llllo 0-1 U I: (J a. 0 ::> 1Il (J U,

DATE 10-13-92
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f- :J

o
II II (J

0-1 0-1
Q. Q. 3
E E 0
III III 0-1
1Il 1Il OJ
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·04
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Q.
II 01
L 0
Cl...J

E92-186
C
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:J ... u
o -lJ C
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.r:
.oJ -lJ
a. DJ
OJ C II
Cl·-t U.

PROJECT__--=c:.;::o.:..;lt;;:,c.:...r..:;C:;.:.h:..::a:..:.;n:..:.;n..:;.cl:....- _

JOB NO

•

•

•

o. I I

~---11 T~ ~~.;...i_-=---;1__-;..'__-+-_--1
~----1 F :':. S 114-21-1 I

.~ ..., -+-1--=.2.::,.3-+I---i-!--'--+-~-:-i
1------1 f!r i!--l-!'_-l-.--i-I _-+-1G.=..:,M,,-,--I

- L-....il 1 I i5 ~--1 I rm- r~.·::'I-·-,-'-..,---'---~---+------1
-''-'" 'S II --14-1 II----l I~ . -
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~--1' ~ ~r-Ir----il--,:---il--..,!

10 f.'--f-;S~If-:-J"':"5-_-+-----1---j-----1

50/5"

moist

very firm

moist

hard

SAND & GRAVEL. considerable
fine grained sand & some small
cobbles, poorly graded. subrounded,
weakly lime cemented, nonplastic.
brown

SANDY CLAY. moderately lime
cemented, low to medium plasticity.
light brown

! CL
I I

•
15 ~---1 ~ I I

~. S 1 26- I

150/6" I

SANDY SILT, weakly lime
cemented, low plasticity, brownmoist

very firm
MLI , ,

I I ,

, I ,

I , I

, :, ~+.."....;.!-:-.."..".+--..,.'__-,-I_-.-,

'.:. S 118-20-, I I I,il I 25 1 I I .
, , ,, , ,

:I: I I I i

1: n=:u::!==5=1==:==9:0==:===13==::====!
1

25~--1

201-----1

•

~! I i I
r- S' 24- I , !

I-:--:':,~,,-:---.,..~!__~I I~:,:::-_I
:..... S 116-36-1 I SP- I

SAND, some cla\' & considerable
silt, predominantl\' medium to fine
grained, subangular, weakly lime
cemented, low plasticity, brown

SAND & GRAVEL, trace of silt,
poorly graded, subrounded,
nonplastic, light brown

note: trace of gravel from 48' to 52'

SAND, some gravel & trace of silt,
poorly graded, subangular,
nonplastic. light brown

I
_I; s)l~r S_H_B_A_G_R_A_._I_N_1C_. .:.._-_15

I~~ ~I: ENGINEERING &ENVIRONMENTAL SERVICES
PHOENIX· TUCSON· ALBUQUERQUE

RENO/SPARKS· EL PASO· HEXl CO
SALT LAKE CITY· LAKEIJOOO/OENVER

moist

hard

moist

very dense

moist

very dense
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I I

I i

I !

! SM I

I GP-

I SC- I

I I

I GM
I

, I

SAMPLE TYPE

Ori II cuttings.
2" 0.0. i .38" 1.0. tUDe samDle.
3" 0.0. 2.42" 1.0. tube sample.
3" C.D. thin'walled Shelby tuoe.
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E-2

VISUAL CLASSIFICATION

SAND. continued

Page2 of 2

LOG OF TEST BORING NO.----

REMARKS

10-13-92
::JI RIG TYPE __-;C;,:.;M:.;.;E~-;::.5;,5:--:-:-----,,:-- --,__
~ t: 'o~ I BORING TYPE 6 5/S" Hollow Stem Auger
~ ~ ~ ~~~.~ 'lJ'~ SURFACE HEV. --;;1;,:O:.:2::..:7.:.•.:;.O·U"\"'_~~-,... _
II a. ::I cell 81 .~ C DATUM Topo (Wood/Patel)
o U ~ II DJ:3·~ II 01 ....:=::.:===~=_==_ ==:_===_========~.'-i Ul~ U lo--l "'-it-
::JIlIl.D '-i C L ::JII'-i'-i II ~
L.D::I OODlLICO-l1l
O-lU I:tlll.O;:)lJ)OU

DATE
II
Q. ~

::JI C
I- ::I

o
II II 0
-l -l
Q. a. 3
E E 0
II II -l
lJ) lJ) m

-l•U
.~
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Q.
• lJ
L 0
Cl.J

£92-186
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L-JI~55 L-J~ F'-G~,',-~1--S~I~0:---1~5~-~-=--=-~~===1=~~=;ql 22
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I
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I
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I
I
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";'-16
l

_:; S/)l~ll S_H_B_A_G_R_A_._I_N_C_. _
I~_'- _8 I ENGINEERING &ENVIRONMENTAL SERVICES

PHOEN I X • TUCSON. ALBUOUEROUE
I RENO/SPARKS· EL PASO· MEXI CO

SALT LAKE CI TY • LAKEIJOOD/DENVER

~ -=G;.:.:ROU~I;D~\J;.:..:A.;.::TE;.:.:R__~ SAMPLE TYPE

_ .-.::.D.::..;EP-..:T.:.;."_'-..:H.:;:':YJ.:::.;R.:.-;.I_..::.:t;.;.._~-=E----.:I A Dr ill cutt i ngs •
'none I IS' 2" O.D. 1.38" I.D. tube sample.

_~',----;..:'~,:,,:-,~-_----,IU . 3" 0.0. 2.42" 1.0. tuoe samole.
~__~ ----.JI T • 3" 0.0. thin'wi3lled Shelby tube.
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LOG OF TEST BORING NO. E-3
DATE 10-14-92£92 186

APPENDIX "A"
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GROU~DIJATER SAMPLE TYPE

JEPTH HOJR DATE: A . Dri II cuttings.
_::.::.:....:.:.:...-:":"no':':n"-"e'--I_:.c.;.;.'::""'-'I S • 2" 0.0. i .38" 1.0. tube sample,

i:: i ¥ : ~:: gt ~h7~~W~l~~dt~~:l~~~~~~.

PROJECT__~C~ol~t~er~C:.:.:h~a::.;nn::.:e:..:.I -..,..

JOB NO -
C II :R RIG TYPE CME-55

Ul 0 Ql 0.. ~ ~ ~ Io-~
BORING TYPE 6 5/8" Hollow Stem Auger::l ·ol U o-l ::ll c: ·ol 0 OJ:: I

O~ c: • I- ::l • L 0 II 01 .~

SURFACE ELEV. 1027.0':::l II III U 0 Cillo- L~~'~ '0 ...
CL~ .~ II II 0 110.. ::lCCIi II .~ C 'DATUM Tapa (Wood/Patel)

J:: .~ ~ UI J:: o-l o-l o· U ~1I1I3'~ UlO
~ ~ ~ II'~ 0.. 0.. 0.. 3 ..~ UI~ U Ilo-o-l U1.~

0.. II C C UI If [lI E E 0 :RUlD .~ C L :::nl'~'~ II ~I
QI C II o II II 1. 0 III III o-l L.D ::l 00111. COo-llll REMARKS VISUAL CLASSIFICATION
O'ol U. 00.. a: Cl..J In In m o o-l U l:Oo..ol::Jlno U

°H
I

" .. 10:-::. I SM moist SILTY SAND, trace of gravel,
:..... ::.. S 9-8- I I I predominantly medium to fine

~~
12 I I firm grained, subangular, weakly lime

.• ':l" cemented, nonplastic, brown
~I'" 1-:---7:

I
5 i_I .'.

GM~I- ~' "'> S 8-12- I SILTY SAND & GRAVEL, trace ofliD!
I moistI I -1- 14 1 small cobbles, poorly graded,

I
I~I

1
"r~

I subrounded, weakly lime cemented,
"itl..,. firm nonplastic, brown

10 ' it:r' I-:-::- to hard
. I .. :::: ..:: S t28-32-

I ~ 50/4".".,.
I ,

SILTY CLAY, considerable sand,I I

15~
f,--:- moist weakly lime cemented, medium

"" " plasticity, brown
I '" " S "'8-33-1 I
I 35 hard

I I CL

20 tr I I 1
: VI 56 ! I i
I

I ". I I I I

25 ; .... I

f'-"- S 14-25-1 I
35 1 I

· . I I SILTY SAND, considerable gravel,
" . ;

slightly predominantly fine to medium
30. 10:--:- I

gra~ned, subangular, low plasticity,.- '. "
· . S t"l3-44-1 I I moist,

light brownI I 50 '1 I i I
I I ! i very denser

.- I I SM· ..

[][ I I
,

35 I
II I
·1 IT' 38 I !;i ' , I

i il I I I I I
i I I I i

II
I I

40, .- I--- S 12-35- I
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j L ", '·1 1<;0 '"'' I I I
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i I

: I I I
,

Stopped Auger at 39'6"I
I I I ! I

I
Sampler refused at 40' II"
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I ! I I i

I I 1 I I I
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I i
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I
r I
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